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STATE:       Ohio 
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ROADWAYS:                             STATIONS      FEET 
 
Northeast Ohio Regional Sewer District Access Rd      300+55 to 308+05   750 
CUVA Maintenance Access Road     200+05 to 220+35  2,030  
 
 
 
PROJECT LENGTH TOTAL:        2,780 feet 
 
 
 
 
 
 
 
TYPE OF IMPROVEMENT: 
 
Northeast Ohio Sewer District Access Road: 
Rehabilitation of the existing gravel road to maintain a consistent cross slope and width. In addition,  
improvements include the construction of a new parallel and placement of new aggregate surfacing.  
 
CUVA Maintenance Access Road: 
New construction of an access road on a new alignment, beginning at its intersection with the NEORSD 
access road, then paralleling the Cuyahoga Valley Scenic Railway, and terminating at its intersection with 
Fitzwater Road.  In addition, two new parallel pullouts will be constructed, a single culvert installation, 
and new aggregate surfacing.  



TABLE OF CONTENTS 

Page 
 

Notice to Bidders                     1 through 2 
 
Checklist for Bid Submission                  1 through 2 
 
*New Questionnaire Form on Calendar Days          1 Page 
 
*SF-1442 Solicitation, Offer, and Award       A-1 through A-2 
 
Continuation of SF 1442               A-3 through A-4 
 
Bid Schedule Instructions                    1 through 2 
 
*Bid Schedule                 B-1 through B-3 
 
*SF-24 Bid Bond                C-1 through C-2 
 

FEDERAL ACQUISITION REGULATION & TRANSPORTATION ACQUISITION 
REGULATION SOLICITATION PROVISIONS & CONTRACT CLAUSES 

 
Index to Federal and Transportation Acquisition Regulations      1 through 6 
 
Representations and Certifications (OCRA online)         D-1 
 
Instructions to Bidders                E-1 
 
*Socioeconomic Program Requirements       F-1 through F-8 
 
Minimum Wage Schedule                   F-9 through F-48 
 
*General Contract Requirements         G-1 through G-4 
 
Construction Contract Requirements             H-1 
 

SPECIFICATIONS 
 
Special Contract Requirements             J-1 through J-27 
 
Permits Obtained for this Project                1 through 42  
 
Plans                        1 through 38  
 
 
*BOLD FACED ITEMS ARE TO BE INCLUDED WITH THE BID SUBMITTAL PACKAGE 

Revised 07/16/2008 



Page 1 of 2 

NOTICE TO BIDDERS 
CONTRACT FORMAT: 
Bidders should note that the format of this contract is in accordance with Federal Acquisition 
Regulations (FAR), promulgated by the General Services Administration (GSA), effective April 1, 
1984, including all applicable revisions.  Applicable FAR provisions and clauses are incorporated in 
this contract by reference or full text as indicated in the INDEX before the D-page in this booklet.  
FAR provisions and clauses incorporated by reference can be accessed on the Internet on the GSA 
website at www.arnet.gov/far/.   Bidders are encouraged to review the documents thoroughly before 
bidding.   
 
PROPOSAL BOOKLET AND OFFER SUBMITTAL: 
It is the responsibility of the Bidder to verify that this proposal is complete as listed in the Table of 
Contents.  The Bidder is responsible for submitting all required forms and documents with the offer.  
Offerors should use the Checklist for Bid Submittal included in this booklet to check that their bids 
are complete.  New Questionnaire Form on Calendar Days with required signature. 
 
CONSTRUCTION CONTRACTS: 
As stated in FAR Clause 52.236-1, the Contractor shall perform on the site, and with its own 
organization, work equivalent to at least 50%.  Additional guidance is given in FAR Subpart 
35.005 where the majority of the project work is complex and specialized such as restoration work, 
bridge painting, and proprietary construction techniques (i.e. proprietary Cintec arch strengthening.) 
There are exceptions and they will be reviewed on a case-by-case basis. 
 
HAZARDOUS MATERIALS IDENTIFICATION AND MATERIAL SAFETY DATA: 
As required by FAR Clause 52.223-3, Hazardous Materials Identification and Safety Data, the 
apparent low Offeror must submit prior to award a Material Safety Data Sheet (MSDS's) for all 
hazardous materials that the Offeror identifies in paragraph (b) of this clause in the D-pages of this 
booklet.  Failure to submit MSDS's may render the Offeror ineligible for award of contract.  The 
apparent low Offeror should submit their MSDS's within two weeks after bid opening.  
 
ATTENTION LARGE BUSINESSES - UTILIZATION OF SMALL BUSINESS CONCERNS:  
Large business Offerors should note their responsibilities in the awarding of subcontracts in 
accordance with FAR Clause 52.219-8, Utilization of Small Business Concerns.  The offeror, if a 
large business concern, should note its responsibility to establish and conduct a Subcontracting Plan 
in accordance with FAR Clause 52.219-9, Alternate I, Small Business Subcontracting Plan.  If the 
apparent Low Offeror is a LARGE BUSINESS it will be required to submit a Subcontracting Plan 
within 2 weeks of receipt of request from the Contracting Officer.  If the apparent low offeror fails to 
submit a subcontracting plan acceptable to the Contracting Officer within the allowable time, the 
offeror may be ineligible for award of the contract.  PLEASE NOTE: A sample plan is included in 
this solicitation package as a separate document for your use. 
 
FINANCING ASSISTANCE: Minority, Women-owned, and Disadvantaged Business Enterprises 
(DBE's).  The Department of Transportation (DOT) offers working capital financing assistance for 
transportation related contracts.  DOT's Short-Term Lending Program (STLP) offers lines of credit to 
finance accounts receivable. Maximum line of credit is $750,000 with interest at the prime rate.  For 
further information, call (800) 532-1169. Internet address:  http://osdbuweb.dot.gov.  
 
INTERNET BASED DATA BASES - REQUIRED INPUT:  According to the FAR Subpart 
4.1102 contractors MUST be registered in Central Contractor Registration (CCR) prior to the 
award of any contract.  Access the following web site to register: www.ccr.gov 
According to the FAR Subpart 4.1201 contractors MUST complete their Online Annual 
Representations and Certifications Application (ORCA) prior to the closing date of the bid on 
line at http://orca.bpn.gov/. 
According to the FAR Subpart 22.1302 (b) contractors and sub-contractors MUST complete the 
required Annual Vets-100 Form in order to be eligible for a contract award.  It can be completed on-
line at https://vets100.vets.dol.gov/. 
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NOTICE TO BIDDERS - (CONT'D.) 
 
 
This should be completed before submitting a bid package. 
 
PAYMENT: 
Offerors are advised to review the Standard Specifications for Construction of Roads and Bridges on 
Federal Highway Projects (FP), subsection 109.05, concerning direct and indirect payment included 
under a pay item in the bid schedule. 
 
PROGRESS PAYMENTS: 
ALL payments will be made via Electronic Funds Transfer (EFT) as such; the payment information in 
the CCR must be accurate in order for contractors' invoices to be considered proper invoices for the 
purpose of prompt payment under DOT contracts.  Contractors must input and maintain (update as 
necessary) their EFT information in the CCR database.  Offerors are advised that under FAR Clause 
52.232-5, Payments Under Fixed Price Construction Contracts, upon request, progress payments will 
include premiums paid by the Contractor to obtain performance and payment bonds as required under 
this contract.  These payments shall not be made in addition to the contract price.  As specified in the 
FP, “Section 151 - MOBILIZATION", payments for performance and payment bond premiums shall 
be included in mobilization. 
 
WELFARE-TO-WORK INITIATIVE: 
The President’s Welfare Reform Bill was initiated to assist welfare recipients and hopefully aid 
welfare recipients to find gainful employment.  In support of this bill, Contractors are encouraged to 
hire welfare recipients whenever possible and to use welfare recipients in performance of duties on 
Government contracts. 
 
INCREASING SEAT BELT USE IN THE UNITED STATES: 
The President’s Executive Order 13043 dated April 16, 1997, was issued to increase the use of seat 
belts in the United States.  In support of this Order, contractors and subcontractors are encouraged to 
adopt and enforce on-the-job seat belt policies for their employees when operating company-owned, 
rented, or personally owned vehicles.  
 
OBTAINING BID DOCUMENTS: 
Bid documents will not be mailed.  All bid documents are available for direct download from the 
Federal Business Opportunities (FBO) website: 
https://www.fbo.gov/index?s=opportunity&mode=list&tab=list&cck=1&au=&ck= 
Type DTFH71 in Keywords/Sol. # Block then click on GO, or the Eastern Federal Lands Highway 
Division website:  http://www.efl.fhwa.dot.gov/contracting/Documents.aspx  
Contractors are encouraged to register on the FBO website (for this specific project) in order to 
receive Email Notifications automatically when a document is added or updated for this specific 
project.  All questions about this construction project must be emailed to the following address: 

eflhd.contracts@fhwa.dot.gov. 
 
THE CONTRACTOR IS SOLELY RESPONSIBLE FOR MONITORING THE WEB PAGES 
NOTED ABOVE FOR ALL CHANGES TO THE SOLICITATION AND ACTING ON SAID 
CHANGES. 
 
PLEASE NOTE: for security reasons, individuals requiring access to all government buildings 
must present a valid photo ID and be escorted to their destination by a Government employee.  
All visitors attending bid openings are urged to arrive at least 1 hour prior to schedule bid 
opening.  All visitors must register with the receptionist in Room 100.  A Government employee 
will collect all bids.  Prior to bid opening, a Government employee will escort all bidders to the 
bid opening.  Unescorted visitors will be denied entry and no exceptions will be made.  
 



CHECKLIST FOR BID SUBMISSION 
 

The following is a checklist of items included in the proposal/bid package that are required to be 
completed and returned (or filled in on-line) to the address in Block 8 of the Standard Form 1442, 
Solicitation, Offer, and Award (page A-1).  This checklist is for informational purposes only and is not 
required to be filled out by the bidder.  Failure to submit a complete bid may be cause to reject 
your bid. 
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1. Bid Envelope: 
 

a. Addressed as shown in Block 8 of Page A-1               
b. In lower left corner, indicate Solicitation No., Project Name & Number, 

time for Receipt of Offers and send to Room 105.             
 
2. Standard Form 1442: Solicitation, Offer and Award (Pages A-1 and A-2) 
 

a. Block 14: Name and Address of Bidder.                
b. Block 15: Telephone Number of Bidder.                
c. Block 16: Remittance Address if different from Block 14.           
d. Block 19: All Amendments Acknowledged, with dates of Amendments.       
e. Block 20: Bid is signed and dated.                 

 
3. Bid Schedule - (Pages B-1 through B-3)  
 

a. Unit bid price and bid amount provided for each pay item in numbers.        
b. Corrections initialed.                     
c. Price Evaluation eligibility is indicated on the Bid Summary page.         

 
4. Standard Form 24, Bid Bond (Pages C-1 through C-2) (Required if bid guarantee is bid bond) 
 

a. Date executed                       
b. Legal name and address of bidder.                 
c. Type of organization.                     
d. State of incorporation (if applicable).                 
e. Name and business address of Treasury approved surety.           
f. Penal sum of bond (not less than 20% of bid total).             
g. Bid identification.                      
h. Signature of Bidder                     
i. Seal, if corporation                     
j. Signature of Surety                     
k. Seal, if corporation                     

 

BIDS RECEIVED WITHOUT A VALID BID BOND WILL BE REJECTED. 
 
5. Power of Attorney. 
 

a. Dated on or before execution date of bond               
 

b. Power has original signature of surety, or is embossed 
with surety's seal in the certification section               

 

BIDS RECEIVED WITHOUT A VALID POWER OF ATTORNEY WILL BE REJECTED. 
 



CHECKLIST FOR BID SUBMISSION 

6. Fill In's. The following full text Clauses and/or Provision numbers shall be checked or filled in and 
return with the bid package: 
  

a. 52.219-4 – HubZone ONLY - See Section F, Clause 52-219-4, paragraph "C", 
check block if wavier is applicable.                  

 
7. Bidder's Qualifications form (provided separately as part of the Bid Documents Package). 
Form completed, signed and submitted with bid                 
 
8. Bidder’s Questionnaire on Calendar Days signature required (if not completed bid shall be 
found non-responsive).                          
 
9. Sub-Contracting Plan - Large Businesses Only: Submittal with the bid is not 
mandatory, but it is encouraged, as it will speed up the award process should your firm be the 
apparent low bid.                        
 
THE FOLLOWING THREE ITEMS ARE NOT TO BE SUBMITTED WITH THE 
BID; BUT FAILURE TO COMPLETE THE REQUIREMENTS WILL BE CAUSE 
TO REJECT THE BID. 
 
10. Central Contractor Registration (CCR): The Contractor is currently registered in 
the Internet-Based CCR database at http://www.ccr.gov.                 
 
11. Online Representations and Certifications Application (ORCA): The Contractor's 
Representations and Certifications have been input online via the Internet-Based 
ORCA electronic database at http://orca.bpn.gov.                    
 
12. Vets100 Reporting: The Contractor has completed the annual Internet-Based reporting 
requirement online at http://vets100.                   
 
NOTE: THE CONTRACTOR IS FULLY RESPONSIBLE TO VERIFY THAT ALL 
DATA IN THE THREE DATABASES IS CORRECT EACH TIME A BID 
PACKAGE IS SUBMITTED.  FAILURE PROPERLY INPUT AND/OR UPDATE 
YOUR DATA MAY CAUSE THE BID TO BE REJECTED. 
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Bidders Qualification questionnaire regarding the preparation of the 
bid for time: 
 

1)   Does the bid for time include the impact of normal weather conditions on the 
work of the Contract? 
 
2)   Does the bid for time include the impact of the terms of the Contract 
Specifications regarding work restrictions - including all identified delays, 
suspensions, and shut-downs? 
 
3)   Does the bid for time include sufficient time to allow that all contract work 
can be completed within contract time without the imposition of liquidated 
damages? 
 
4)   Does the bid for time include time for the review and approval process for all 
submittals required by the Contract? 
 
5)   Does the bid for time include time for the review and approval process for 
required drawings submitted under Subsection 104.03 of the Specifications? 
 
6)   Does the bid for time include the lead time required for the procurement, 
manufacture, and delivery of materials that are to be incorporated into the 
Contract work? 
 
7) Does the bid for time include sufficient time to accommodate the fact that the 
date of Notice to Proceed is conditional upon the Government awarding the 
contract up to 60 days after the bid opening? 
 
8) Does the bid for time include the 14 days after the award of the Contract that 
the Contractor has to provide Performance and Payment bonds? 

 
9) Does the bid for time include sufficient time to accommodate the fact that the 
Contracting Officer has up to 30 days after receipt of acceptable Performance and 
Payment bonds to issue the Notice to Proceed? 

 
I hereby certify that the answer to each and every one of the questions listed above is yes. 
 
______________________________ _____________________ ___________ 
Signature of Authorized Representative Title    Date 
 
Note:  If the questionnaire is not signed the bid shall be found non-responsive and 
rejected. 



A-1 
1. Solicitation No. 2. Type of Solicitation 3. Date Issued Page of Pages SOLICITATION, OFFER, 

AND AWARD 
(Construction, Alteration, or Repair) 

DTFH71-08-B-00039 ⌧ Sealed Bid (IFB) 
  Negotiated (RFP) 09/04/08 1 OF 4 

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror. 
4. Contract No. 5. Requisition/Purchase Request No. 6.  Project No. 

  PRA-CUVA 18(1) 164(1) 
7. Issued By: CODE: N/A: 8.  Address Offer To: 
 

Federal Highway Administration 
Eastern Federal Lands Highway Division 
Loudoun Tech Center, Room 105 
21400 Ridgetop Circle 
Sterling, Virginia 20166-6511 

 
 
                         See Block 7 
 

9.  FOR INFORMATION A. Name: B. Telephone No. (Include area code) (NO COLLECT CALLS) 
See Blocks 9A & 9B Peggy Schaad Email All Questions/Inquiries To: eflhd.contracts@fhwa.dot.gov 

SOLICITATION 
NOTE:  In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder" 

10.  The Government requires performance of the work described in these documents (title, identifying no., date): 

This Invitation for Bids is for the Cuyahoga Valley National Park located in Cuyahoga County, Ohio 
in strict accordance with the Solicitation/Contract instructions, notices, clauses, provisions, ∗items 
listed below, and for the quantities of work actually performed at the unit prices as bid in the Bid 
Schedule, including all applicable Federal, State, and local taxes. 
 

∗ FP - Standard Specification for Construction of Roads & Bridges on Federal Highway Projects. 
 

∗ Bid Schedule, Section B - pages B-1 through B-3. 
 

∗ Special Contract Requirements, Section J - pages J-1 through J-27. 
 

∗ Plans (Drawings), Sheets 1 through 38.  
 

∗ Permits, Pages 1 through 42. 

11. The Contractor shall begin performance within 10 calendar days and complete it within ∗ calendar days after receiving 

 Award, ⌧ Notice to Proceed. This performance period is ⌧ mandatory,  negotiable. (See ∗Continuation Sheet) 

12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND 
PAYMENT BONDS? (If "YES," indicate within how many calendar days after award in Item 
12B.)   ⌧ YES      NO     SEE SUBSECTION 102.06 OF FP. 

12B.  CALENDAR DAYS 
Within 14 calendar days after 
Notice of Award 

13. ADDITIONAL SOLICITATION REQUIREMENTS: 

a. Offers in original and 0 copies to perform the work required are due at the place specified in Item 8 by 2:00 PM 
local time 09/18/08.  If this is a sealed bid solicitation, offers will be publicly opened at that time.  Sealed envelopes 
containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and 
time offers are due. 
 

b. An offer guarantee ⌧ is,  is not required. 
 
c. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the 
solicitation in full text or by reference. 
 

d. Offers providing less than 60 calendar days for Government acceptance after the date offers are due will not be 
considered and will be rejected. 

NSN 7540-01-155-3212                STANDARD FORM 1442 (REV. 4-85) 
 

Help Desk


Help Desk
 

Help Desk
 

Help Desk
 

Help Desk
See Continuationof SF 1442



A-2 
OFFER (Must be fully completed by offeror) 

15.  Telephone No. (Include area code) 14.  Name and Address of Offeror (Include ZIP code) 

DUN:                                                               FACILITY CODE 

16. Remittance Address (Include only if different than Item 14) 

17.  The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation if this offer is 
accepted by the Government in writing within   _  calendar days after the date offers are due.  (Insert any number equal to or greater than the minimum 
requirement stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D. 
 

AMOUNTS            See Bid Schedule - Section "B" Pages 
18.  The offeror agrees to furnish any required performance and payment bonds. 
19.  ACKNOWLEDGEMENT OF AMENDMENTS 

(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each) 
AMENDMENT NO.         

DATE         

20a.  Name and title of person authorized to sign offer (Type or 
print) 

20B.  Signature 20C.  Offer Date 

AWARD  (To be completed by Government) 
21.  Items Accepted: 
 
 
 
 
 
 
22.  Amount 
 
 
 
 
 
 

23.  Accounting and appropriation data 

24. SUBMIT INVOICES TO 
ADDRESS SHOWN IN    
(4 copies unless otherwise 
specified) 

ITEM 
     
See Block 26 

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 
   15 USC 637(a)                 )           41 USC 253(c) (         ) 

26.  ADMINISTERED BY  27.  PAYMENT WILL BE MADE BY: 
Federal Highway Administration 
Eastern Federal Lands Highway Division 
21400 Ridgetop Circle 
Sterling, Virginia 20166-6511 

Federal Highway Administration 
Eastern Federal Lands Highway Division 
Finance Division, Room 357 
21400 Ridgetop Circle  
Sterling, Virginia 20166-6511 

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE 
 28.  NEGOTIATED AGREEMENT (Contractor is required to sign 

this document and return       copies to issuing office.)  Contractor agrees 
to furnish and deliver all items or perform all work requirements identified 
on this form and any continuation sheets for the consideration stated in 
this contract.  The rights and obligations of the parties to this contract shall 
be governed by (a) this contract award, (b) the solicitation, and (c) the 
clauses, representations, certifications, and specifications incorporated by 
reference in or attached to this contract.  

 29. AWARD (Contractor is not required to sign this document.)  
Your offer on this solicitation is hereby accepted as to the items listed. 
 This award consummates the contract, which consists of (a) the 
Government solicitation and your offer, and (b) this contract award.  
No further contractual document is necessary. 
 

30a. Name and Title of Contractor or Person Authorized to Sign 
(Type or print) 

31a.  Name of Contracting Officer (Type or print) 

  

30b.  Signature 
 

30C.  Date 31b.  United States of America 
 
BY 

31C.  Date 

GPO : 1985 0 - 469-796                   STANDARD FORM 1442 BACK (REV. 4-85) 
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 CONTINUATION OF SF 1442  

 
Revised 09/04/08 

Block 2: 
 

This project is Limited Competition - Bids will be accepted from the following List 
Contractors: 

 

Burton Scot Contractors     Easton Excavating 
P. O. Box 389      1373 State Route 322 East 
Novelty, Ohio 44072     Orwell, OH 44076 
Contract: Don Abbott     Contact: Tim Easton 
Phone: 440-338-5550     Phone: 216-524-8347 
 
Independence Excavating     Cavanaugh Building 
5720 Schaaf Road      1744 Collier Road 
Independence, OH 44131     Akron, OH 44320 
Contact: Justin King     Contact: Tom Cavanaugh  
Phone: 216-524-1700     Phone: 330-753- 6658 
 
JD Williamson Construction Company   QBS, Inc. 
P. O. Box 113      1548 Linden Avenue 
South Tallmadge, OH 44278    Alliance, OH 44601 
Contact: Steve Harman     Contact: Harry Thompson 
Phone: 330-633-1258     Phone: 330-821-8801 

 

This procurement is made pursuant to Public Law 100-656 Title VII, which established the Small 
Business Competitiveness Demonstration Program.  This procurement falls under North American 
Industry Classification System (NAICS) code 237310 - Highway, Street, and Bridge Construction 
(see FAR Subpart 19.10) 
 

The award of this project is subject to a 10% price evaluation preference for eligible HubZone 
Small Business Concerns (must be on the SBA listing) (see FAR Clause 52.219-4). 
 

Facsimile and electronic bids will not be accepted.  
 

PHYSICAL DATA AVAILABLE FOR REVIEW 
 

1.  Manual on Uniform Traffic Control Devices for Streets and Highways, 2003 Edition, published 
by the Federal Highway Administration. http://mutcd.fhwa.dot.gov.  
2.  National Park Service Sign Manual, revised - January 1988, United States Department of the 
Interior. http://www.nps.gov/npsigns. 
3. Permits 
 
Block 9: 
 

In accordance with FAR Provision 52.236-27, Site Visit, a Government representative can be 
available to show the project to prospective bidders.  All requests for site visits see Section E of 
the solicitation and e-mail all questions concerning this construction project to the following e-mail 

address eflhd.contracts@fhwa.dot.gov.  Interested parties must provide the 
Solicitation Number and the relevant project name with all requests and questions. 
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 CONTINUATION OF SF 1442 
 

 
Revised 09/04/08 
 

 
 
 
∗Block 11: 
 

The maximum time for completion of the contract is 40 calendar days.  
 

The completion time for the contract will be the time offered by the successful bidder, not to 
exceed the maximum time above. 
 

Notice to Proceed, or date specified in the Notice to Proceed will be issued within 30 days        
following receipt of acceptable performance and payment bonds. 
 
Block 12A: 
 

Furnish performance and payment bonds in accordance with FAR Clause 52.228-15. 
 
Block 13: 
 

A bid guarantee in the amount of not less than 20 percent of the bid price or $3 million, 
whichever is less, is required with this bid.  If the bidder fails to provide the required bid 
guarantee, such failure may require rejection of the bid.  Reference FAR Provision  
52.228-1, Bid Guarantee. 

 
Other: 
 

The estimated price is expected to fall within the price range of $250,000 to $500,000. 
 
Site Visit: 
 
Date: Thursday, September 11 
Time:  9:00 AM 
Location:  Canal Visitor Center - 7104 Canal Road, Valley View, OH 44125 

 
Responsibility of bidders shall be evaluated in accordance with the information provided on 
the Bidder's Qualification Form, which can be downloaded from FHWA web site.  FP-03 
versions can be downloaded at the FHWA web site.  FHWA web site is 
http://www.efl.fhwa.dot.gov/contracting/Documents.aspx. 
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BID SCHEDULE INSTRUCTIONS 
 

PROJECT: PRA-CUVA 18(1), 164(1) Acc Rd 
BIDDERS PLEASE NOTE: Before preparing the bid, carefully read the Instructions to 

Bidders.  While preparing the bid, comply with the following: 
 
COMPLETING THE BID SCHEDULE 
 
Complete the Bid Schedule(s) by handwriting in ink or typing.  Specify a Unit Bid Price, in 
figures with cents to only two decimal places, for each pay item in the Unit Bid Price column for 
which a quantity is given.  Do not enter or tender a Unit Bid Price for any pay item for which no 
estimated quantity appears in the Bid Schedule.  Determine the products of the respective unit 
prices and quantities, and show them, in figures, in the Amount Bid column.  If a Unit Bid Price 
and Amount Bid have been inserted by the Government for a pay item, do not change the Unit 
Bid Price and Amount Bid for the pay item.  Determine the Bid Total by adding the amounts of 
the several items, and show in the block provided on Page B-2.  In case of multiplication errors, 
the Amount Bid for the item will be based on the Unit Bid Price. 
 
To be eligible for award, bidders must submit prices for each pay item. 
 
Review Subsection 109.05 of the FP regarding scope of payment for direct and indirect payment 
work. 
 
 
SCHEDULE OF WORK 
 
The Bid Schedule is comprised of the following: 
 

Schedule A – Construction of a new access road from the Northeast Ohio 
Sewer District (NEORSD) Access Road to Fitzwater Road, 
and the rehabilitation of the NEORSD Access Road within 
the Cuyahoga Valley National Park.  The work includes new 
roadway aggregate and aggregate surface reconditioning, 
embankment, installation of concrete barriers, Utility 
Protection Structure, and other miscellaneous work. 

 
 
BIDDING OF CALENDAR DAYS 
 
Determine the number of calendar days necessary to complete Schedule A work from Notice To 
Proceed to contract completion.  Specify the number of calendar days (NOT to exceed the 
maximum number of calendar days shown in Block 11 of the SF-1442) in the space provided 
on the Bid Summary page.  Failure to specify a number of calendar days for contract 
completion indicates the bidder accepts the maximum contract completion time provided in 
Block 11 of the SF-1442. 
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In developing a construction schedule to determine the number of calendar days included in their 
bid, bidders should include the work limitations shown in the Special Contract Requirements 
(SCR’s).  Specific work limitations may be (but are not limited to): holidays, weekends; rush 
hours; night work; no work periods; work or traffic control phasing.  Bidders are advised to 
consider those work items that are weather sensitive and when those work items will be 
performed.  Specific work items are (but not limited to): those that require a minimum ambient 
air temperature (asphalt paving and surface treatment, pavement striping, stone masonry); those 
that require maintaining a minimum surface temperature (concrete pavement, structural concrete, 
painting); and those that have specific planting seasons (turf establishment, sod, trees and 
plants). Bidders are also advised to consider time required for preparing material and drawing 
submittals, and the allowable Government review times for those submittals (Subsection 104.03 
of the FP and SCR’s).  The total calendar days bid should also include any work limitations and 
any delay days or contractor winter shutdowns required due to weather sensitive work items. 
 
When evaluating the bids, the Government will consider the Contract Administrative Cost for 
the project to be $500 per calendar day bid.  The Contract Administrative Cost is only used to 
determine the Evaluation Total Price of Project. 
 
Add the Bid Total and the Contract Administrative Cost for Schedule A as directed on the Bid 
Summary page.  Show the Evaluation Total Price of Project in the space provided on the Bid 
Summary page. 
 
 
BASIS FOR AWARD 
 
The contract will be awarded to the responsive, responsible bidder with the lowest Evaluation 
Total Price of Project, which is defined as: 
 

Bid Total of Schedule A + Contract Administrative Cost of Schedule A. 
 
The number of calendar days specified by the successful bidder for the completion of 
Schedule A work will become the performance period for the contract. 
 
 
NOTE:  Contract Administration Cost is used for evaluation and ranking purposes only. 
 
 
 



Project: PRA CUVA 18(1) & 164(1) ACC RD
CUYAHOGA MAINTENANCE ACCESS TO FITZWATER MAINTENANCE

B-  1

Bid Schedule

Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

15101-0000 MOBILIZATION
 ALL Lump Sum $___________________

15201-0000 CONSTRUCTION SURVEY AND STAKING
 ALL Lump Sum $___________________

15401-0000 CONTRACTOR TESTING
 ALL Lump Sum $___________________

15705-0100 SOIL EROSION CONTROL, SILT FENCE
   3,530
LNFT $_______________ $___________________

20101-0000 CLEARING AND GRUBBING
    1.7
ACRE $_______________ $___________________

20201-0000 SELECTIVE CLEARING
    0.6
ACRE $_______________ $___________________

20420-0000 EMBANKMENT CONSTRUCTION
   3,850
CUYD $_______________ $___________________

20701-1400 EARTHWORK GEOTEXTILE, TYPE IV-C
    400
SQYD $_______________ $___________________

20703-2000 GEOGRID, BIAXIAL
    100
SQYD $_______________ $___________________

30301-5000 AGGREGATE SURFACE RECONDITIONING
    8.00
STA $_______________ $___________________

30802-2000 ROADWAY AGGREGATE, METHOD 2
   1,300
TON $_______________ $___________________

Project: PRA CUVA 18(1) & 164(1) ACC RD
CUYAHOGA MAINTENANCE ACCESS TO FITZWATER MAINTENANCE

Bid Schedule  A



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

B-  2

60201-0600 18-INCH PIPE CULVERT
     42
LNFT $_______________ $___________________

60210-0600 END SECTION FOR 18-INCH PIPE CULVERT
     4

EACH $_______________ $___________________
61801-0000 CONCRETE BARRIER

   1,200
LNFT $_______________ $___________________

62501-0000 TURF ESTABLISHMENT
    0.9
ACRE $_______________ $___________________

63301-0000 SIGN SYSTEM
     10

EACH $_______________ $___________________
63309-0900 DELINEATOR, TYPE FLEXIBLE

     55
EACH $_______________ $___________________

63501-0000 TEMPORARY TRAFFIC CONTROL
 ALL Lump Sum $___________________

63701-0000 FIELD OFFICE
     1

EACH $_______________ $___________________
64805-0000 UTILITY PROTECTION STRUCTURE (CUVA Maint. Road Crossing Sta.

201+15 to Sta. 201+90)
 ALL Lump Sum $___________________

64805-0000 UTILITY PROTECTION STRUCTURE (CUVA Maint. Road Crossing Sta.
209+80 to Sta. 210+80)

 ALL Lump Sum $___________________

$_____________________TOTAL

Submitted by:
Name of Bidder

Project: PRA CUVA 18(1) & 164(1) ACC RD
CUYAHOGA MAINTENANCE ACCESS TO FITZWATER MAINTENANCE

Bid Schedule  A



B -3 
 

BID SUMMARY 
Project PRA-CUVA 18(1), 164(1) Acc Rd 

(Complete for Pages B-1 through B-2) 
 
 

(1)  Schedule A Bid Total (from Page B-2) $__________________ 
Contract Administrative Cost for Schedule A 

Number of calendar days necessary to complete all Schedule A work 
from Notice to Proceed (or date specified in the Notice to Proceed) to 
completion of Schedule A. 

(2)                     calendar days x $500 per calendar day = 

 
 
 
 
$__________________ 

 
  

Total Price of Project (for evaluation purposes only) 
 
 (1) Bid Total for Schedule A . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (1)
 + (2) Contract Administrative Cost for Schedule A . . . . . . . . . . . . . . . . . (2)
 
 = EVALUATION TOTAL PRICE OF PROJECT 

 
 
$__________________ 
$__________________ 
 
$__________________ 

  
 
 

 

Does the Bidder claim the Price Evaluation Preference for HUBZone Small Business 
Concerns as defined in FAR Clause 52.219-4? 

   Yes              No
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INSTRUCTIONS

1. This form is authorized for use when a bid guaranty is required.  Any deviation from this form will require the written approval of the
Administrator of General Services.

2. Insert the full legal name and business address of the Principal in the space designated "Principal" on the face of the form.  An authorized
person shall sign the bond.  Any person signing in a representative capacity (e.g., an attorney-in-fact) must furnish evidence of authority if that
representative is not a member of the firm, partnership, or joint venture, or an officer of the corporation involved.

3. The bond may express penal sum as a percentage of the bid price.  In these cases, the bond may state a maximum dollar limitation (e.g.,
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(e.g., 20% of the bid price but the amount not to exceed dollars).

4. (a) Corporations executing the bond as sureties must appear on the Department of the Treasury's list of approved sureties and must act
within the limitation listed therein.  where more than one corporate surety is involved, their names and addresses shall appear in the spaces
(Surety A, Surety B, etc.) headed "CORPORATE SURETY(IES)."  In the space designed "SURETY(IES)" on the face of the form, insert only
the letter identification of the sureties.

(b) Where individual sureties are involved, a completed Affidavit of Individual surety (Standard Form 28), for each individual surety, shall
accompany the bond.  The Government may require the surety to furnish additional substantiating information concerning its financial
capability.

5. Corporations executing the bond shall affix their corporate seals.  Individuals shall execute the bond opposite the word "Corporate Seal";
and shall affix an adhesive seal if executed in Maine, New Hampshire, or any other jurisdiction requiring adhesive seals.

6. Type the name and title of each person signing this bond in the space provided.

7. In its application to negotiated contracts, the terms "bid" and "bidder" shall include "proposal" and "offeror."
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CONTRACT CLAUSES INDEX 
FEDERAL ACQUISITION REGULATION (FAR) & TRANSPORTATION ACQUISITION REGULATION (TAR) 

(Updated thru FAC 2005-26 on 06/12/2008) 
 

52.252-2 Clauses Incorporated By Reference 
(Feb 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon request, the 
Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at this address: www.arnet.gov/far/ 

(End of Clause) 
 

FAR & TAR CLAUSES INCORPORATED BY REFERENCE 
CLAUSE TITLE DATE REMARKS 
 52.202-01 DEFINITIONS Jul-04  
 52.203-03 GRATUITIES Apr-84  
 52.203-05 COVENANT AGAINST CONTINGENT FEES Apr-84  
 52.203-07 ANTI-KICKBACK PROCEDURES Jul-95  
 52.203-8 CANCEL. & RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY Jan-97  
 52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY Jan-97  
 52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS Sep-07  
 52.204-04 PRINTING/COPYING DOUBLE-SIDED ON RECYCLED PAPER Aug-00  
 52.204-07 CENTRAL CONTRACTOR REGISTRATION Aug-08 Contractor Mandatory Internet Data Input 
 52.209-06 PROTECTING GOV. INTEREST WHEN SUBCONTRACTING W/ CONT. DEB. SUSP. OR PROP. FOR DEB. Sep-06  
 52.214-26 AUDIT AND RECORDS--SEALED BIDDING Oct-97  
 52.214-27 PRICE REDUCTION FOR DEFECT. COST OR PRICING DATA-MODIFICATIONS -SEALED BIDDING Oct-97  
 52.214-28 SUBCONTRACTOR COST OR PRICING DATA--MODIFICATIONS--SEALED BIDDING Oct-97  
 52.219-08 UTILIZATION OF SMALL BUSINESS CONCERNS  May-04  
 52.219-09 ALT 1  SMALL BUSINESS SUBCONTRACTING PLAN (ALT 1 - (Oct 01)) Apr-08 Large Business Mandatory Submittal Requirement 
 52.219-14 LIMITATIONS ON SUBCONTRACTING Dec-96  
 52.219-16 LIQUIDATED DAMAGES - SUBCONTRACTING PLAN Jan-99  
 52.222-03 CONVICT LABOR Jun-03  
 52.222-04 CONTRACT WORK HOURS AND SAFETY STANDARDS ACT--OVERTIME COMPENSATION Jul-05  
 52.222-06 DAVIS-BACON ACT Jul-05 Contractor Mandatory Wage Rates Posting 
 52.222-07 WITHHOLDING OF FUNDS Feb-88  
 52.222-08 PAYROLLS AND BASIC RECORDS Feb-88 Contractor Weekly Payroll Submittals 
 52.222-09 APPRENTICES AND TRAINEES Jul-05  
 52.222-10 COMPLIANCE WITH COPELAND ACT REQUIREMENTS Feb-88  
 52.222-11 SUBCONTRACTS (LABOR STANDARDS) Jul-05  
 52.222-12 CONTRACT TERMINATION--DEBARMENT Feb-88  
 52.222-13 COMPLIANCE WITH DAVIS-BACON AND RELATED ACT REGULATIONS Feb-88  
 52.222-14 DISPUTES CONCERNING LABOR STANDARDS Feb-88  
 52.222-15 CERTIFICATION OF ELIGIBILITY Feb-88  
 52.222-21 PROHIBITION OF SEGREGATED FACILITIES Feb-99  
 52.222-26 EQUAL OPPORTUNITY Mar-07  
 52.222-27 AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR CONSTRUCTION Feb-99  
 52.222-35 EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF THE VIETNAM ERA, & OTHER 

ELIGIBLE VETERANS. 
Sep-06  
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CONTRACT CLAUSES INDEX 
FEDERAL ACQUISITION REGULATION (FAR) & TRANSPORTATION ACQUISITION REGULATION (TAR) 

(Updated thru FAC 2005-26 on 06/12/2008) 
 
 

FAR & TAR CLAUSES INCORPORATED BY REFERENCE 
CLAUSE TITLE DATE REMARKS 
 52.222-36 AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES Jun-98  
 52.222-37 EMPLOYMENT. REPORTS ON SPECIAL DISABLED VETS, VETS OF THE VIETNAM ERA, ETAL. Sep-06 Contractor Annual Mandatory Reporting Requirement 
 52.222-39 NOTIFICATION OF EMPLOYEE RIGHTS CONCERNING PAYMENT OF UNION DUES OR FEES Dec-04 Contractor Mandatory Postings 
 52.223-05 POLLUTION PREVENTION AND RIGHT TO KNOW INFORMATION Aug-03  
 52.223-06 DRUG-FREE WORKPLACE May-01  
 52.223-14 TOXIC CHEMICAL RELEASE REPORTING Aug-03 Contractor Annual Contractor Reporting Requirement 
 52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES Jun-08  
 52.227-01 AUTHORIZATION AND CONSENT Dec-07  
 52.227-02 NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT Dec-07  
 52.227-04 PATENT INDEMNITY-CONSTRUCTION CONTRACTS Dec-07  
 52.228-02 ADDITIONAL BOND SECURITY Oct-97  
 52.228-5 INSURANCE - WORK ON A GOVERNMENT INSTALLATION Jan-97 Contractor Submittal Requirement 
 52.228-11 PLEDGES OF ASSETS Feb-92  
 52.228-12 PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS Oct-95  
 52.228-14 IRREVOCABLE LETTER OF CREDIT Dec-99  
 52.228-15 PERFORMANCE AND PAYMENT BONDS - CONSTRUCTION Nov-06 Contractor Submittal Requirement 
 52.229-03 FEDERAL, STATE, AND LOCAL TAXES Apr-03  
 52.232-05 PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS Sep-02 Contractor Submittal Requirement 
 52.232-17 INTEREST Jun-96  
 52.232-23 ASSIGNMENT OF CLAIMS Jan-86  
 52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS Sep-05  
 52.232.33 PAYMENT BY ELECTRONIC FUNDS TRANSFER - CENTRAL CONTRACTOR REGISTRATION Oct-03  
 52.233-01 ALT I DISPUTES (Alt-I, Dec-91) Jul-02  
 52.233-03 PROTEST AFTER AWARD Aug-96  
 52.233-04 APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM Oct-04  
 52.236-02 DIFFERING SITE CONDITIONS Apr-84  
 52.236-03 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK Apr-84  
 52.236-05 MATERIAL AND WORKMANSHIP Apr-84  
 52.236-06 SUPERINTENDENCE BY THE CONTRACTOR Apr-84  
 52.236-07 PERMITS AND RESPONSIBILITIES Nov-91  
 52.236-08 OTHER CONTRACTS Apr-84  
 52.236-09 PROTECTION OF EXIST. VEGETATION., STRUCTURES., EQUIPMENT., UTILITIES, & IMPROVEMENTS Apr-84  
 52.236-10 OPERATIONS AND STORAGE AREAS Apr-84  
 52.236-11 USE AND POSSESSION PRIOR TO COMPLETION Apr-84  
 52.236-12 CLEANING UP Apr-84  
 52.236-13 ACCIDENT PREVENTION Nov-91  
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CONTRACT CLAUSES INDEX 
FEDERAL ACQUISITION REGULATION (FAR) & TRANSPORTATION ACQUISITION REGULATION (TAR) 

(Updated thru FAC 2005-26 on 06/12/2008) 
 
 

FAR & TAR CLAUSES INCORPORATED BY REFERENCE 
CLAUSE TITLE DATE REMARKS 
 52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS Apr-84 Contractor Submittal Requirement 
 52.236-17 LAYOUT OF WORK Apr-84  
 52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION Feb-97  
 52.236-26 PRECONSTRUCTION CONFERENCE Feb-95  
 52.242-13 BANKRUPTCY Jul-95  
 52.242-14 SUSPENSION OF WORK Apr-84  
 52.243-04 CHANGES Jun-07  
 52.244-06 SUBCONTRACTS FOR COMMERCIAL ITEMS Mar-07  
 52.245-02 GOVERNMENT PROPERTY (FIXED-PRICE CONTRACTS) Jun -07  
 52.246-12 INSPECTION OF CONSTRUCTION Aug-96  
 52.248-03 ALT 1 VALUE ENGINEERING-CONSTRUCTION (Alt-I, Apr-84) Sep-06  
 52.249-01 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED PRICE)(SHORT FORM) Apr-84  
 52.249-02 ALT I TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED PRICE) (Alt-I, Sep-96) May-04  
 52.249-10 DEFAULT (FIXED PRICE CONSTRUCTION) Apr-84  
 52.253-01 COMPUTER GENERATED FORMS Jan-91  

TAR CLAUSES INCORPORATED BY REFERENCE 
 CLAUSE TITLE DATE REMARKS 
 1252.211-70 INDEX FOR SPECIFICATIONS Apr-05  
 1252.242-73 CONTRACTING OFFICERS TECHNICAL REPRESENTATIVE Oct-94  
 

FAR & TAR PROVISIONS INCORPORATED BY REFERENCE
 PROVISION TITLE DATE REMARKS 
 52.217-03 EVALUATION EXCLUSIVE OF OPTION Apr-84  
 52.217-04 EVALUATION OF OPTIONS EXERCISED AT TIME OF CONTRACT AWARD Jun-88  
 52.217-05 EVALUATION OF OPTIONS Jul-90  
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CONTRACT CLAUSES INDEX 
FEDERAL ACQUISITION REGULATION (FAR) & TRANSPORTATION ACQUISITION REGULATION (TAR) 

(Updated thru FAC 2005-26 on 06/12/2008) 
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FAR & TAR CLAUSES INCORPORATED BY FULL TEXT 
 CLAUSE TITLE DATE SECTION SECTION TYPE REMARKS 
 52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK Apr-84 H CONSTR. CONTRACT REQS. Government Fill In 
 52.211-12 LIQUIDATED DAMAGES-CONSTRUCTION Sep-00 H CONSTR. CONTRACT REQS. Government Fill In 
 52.211-18 
 52.219-4 

VARIATION IN ESTIMATED QUANTITY 
NOTICE OF PRICE EVALUATION. PREFERENCE FOR HUBZONE SB CONCERNS 

Apr-84 
Jul-05 

H 
F 

CONSTR. CONTRACT REQS 
SOCIOECON PROG REQS 

 
Contractor Fill-In 

 52.222-23 NOTICE OF REQ. FOR AFFIRMATIVE ACTION TO ENSURE E.E.O. Feb-99 F SOCIOECON PROG REQS Contractor Reporting Requirements 
 52.223-03 ALT I HAZARDOUS MAT. IDENT. & MATERIAL SAFETY DATA  (Alt-I, Jul-95) Jan-97 G GEN'L CONTRACT REQS. Contractor Submittal Requirements 
 52.223-09 EST. OF % OF REC. MAT. CONTENT FOR EPA DESIGN. PRODUCTS May 08 G GEN'L CONTRACT REQS Contractor Reporting Requirement 
 52.225-09 BUY AMERICAN ACT-CONSTRUCTION MATERIALS Jan 05 F SOCIOECON PROG REQS Government & Contractor Fill In's 
 52-236-01 PERFORMANCE OF WORK BY THE CONTRACTOR Apr -84 H CONSTR. CONTRACT REQS Government Fill In 
 52.236-04 PHYSICAL DATA Apr-84 H CONSTR. CONTRACT REQS. Government Fill In 

TAR CLAUSES INCORPORATED BY FULL TEXT 
 CLAUSE TITLE DATE SECTION SECTION TYPE REMARKS 
 FAR PT 22.9 NONDISCRIMINATION BECAUSE OF AGE POLICY Feb-64 F SOCIOECON PROG REQS Policy Statement - Not A Clause 

 

 
 
 

(End of Clauses Index) 
 
 



CONTRACT PROVISIONS INDEX 
FEDERAL ACQUISITION REGULATION (FAR) & TRANSPORTATION ACQUISITION REGULATION (TAR) 

(Updated thru FAC 2005-26 on 06/12/2008) 
 

 

52.252-1 Solicitation Provisions Incorporated by Reference  
(Feb 1998) 

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if they were given in full text. Upon 
request, the Contracting Officer will make their full text available. The offeror is cautioned that the listed provisions may include blocks that must be 
completed by the offeror and submitted with its quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the 
provision by paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a solicitation provision may be 
accessed electronically at this address: www.arnet.gov/far/ 

(End of Clause) 
 

FAR & TAR PROVISIONS INCORPORATED BY REFERENCE
 PROVISION TITLE DATE REMARKS 
 52.211-06 BRAND NAME OR EQUAL Aug-99  
 52.214-03 AMENDMENTS TO INVITATIONS FOR BIDS Dec-89  
 52.214-04 FALSE STATEMENTS IN BIDS Apr-84  
 52.214-05 SUBMISSION OF BIDS Mar-97  
 52.214-06 EXPLANATION TO PROSPECTIVE BIDDERS Apr-84  
 52.214-07 LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF BIDS Nov-99  
 52.214-18 PREPARATION OF BIDS--CONSTRUCTION Apr-84  
 52.214-19 CONTRACT AWARD--SEALED BIDDING--CONSTRUCTION Aug-96  
 52.225-10 NOTICE OF BUY AMERICAN ACT REQUIREMENT - CONSTRUCTION MATERIAL. May-02  
     

TAR PROVISIONS INCORPORATED BY REFERENCE
PROVISION TITLE DATE REMARKS 
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FEDERAL ACQUISITION REGULATION (FAR) & TRANSPORTATION ACQUISITION REGULATION (TAR) 

(Updated thru FAC 2005-26 on 06/12/2008) 
 

Revision 05/03/2005 6

 

FAR PROVISIONS INCORPORATED BY FULL TEXT 
PROVISION  TITLE DATE SECTION SECTION TYPE REMARKS 
 52.204-08 ANNUAL REPRESENTATIONS AND CERTIFICATIONS Jan 06 D REPS. & CERTIFICATIONS Mandatory Contractor On-Line Input 
 52.211-04 
 

AVAILABILITY FOR EXAM. OF SPECS NOT LISTED IN GSA INDEX OF 
FED SPECS/STANDARDS & COM. ITEM DESCRIPTION 

Jun-88 E INSTRUCTIONS TO BIDDERS Government Fill In. 

 52.216-01 TYPE OF CONTRACT Apr-84 E INSTRUCTIONS TO BIDDERS Government Fill In. 
 52.228-01 BID GUARANTEE Sep-96 E INSTRUCTIONS TO BIDDERS Contractor Submittal Requirement 
 52.233-02 SERVICE OF PROTEST Aug-96 E INSTRUCTIONS TO BIDDERS Government Fill In. 
 52.236-27 SITE VISIT (CONSTRUCTION) Feb-95 E CONSTR. CONTRACT REQS. Government Fill In. 

OTHER PROVISIONS INCORPORATED BY FULL TEXT 
 PROVISION TITLE DATE SECTION SECTION TYPE REMARKS 

    NONE      

 
 
 
 
 
 
 
 
 

(End of Provisions Index) 



FEDERAL ACQUISITION REGULATION AND TRANSPORTATION  
ACQUISITION PROVISIONS 

 
REPRESENTATIONS AND CERTIFICATIONS  

 

D-1 

Annual Representations and Certifications.  Prospective 
contractors shall complete electronic annual 
representations and certifications on-line at this web 
address: http://orca.bpn.gov (See Far 4.1201) in 
conjunction with required registration in the Central 
Contractor Registration (CCR) database (see FAR 4.1102). 
 
Vets100 Form must also be filled-in online at 
http://vets100.cudenver.edu/ in accordance with FAR 
Clause 52.222-37. 
 
Contractors are not eligible for award without 
completing these requirements. 
 
 

52.204-8 
52.204-8 – Annual Representations and Certifications. 
As prescribed in 4.1202, insert the following provision: 
Annual Representations and Certifications (Jan 2006) 
(a) 
(1) The North American Industry classification System 
(NAICS) code for this acquisition is 237310. 
(2) The small business size standard is $31,000,000. 
(3) The small business size standard for a concern which 
submits an offer in its own name, other than on a 
construction or service contract, but which proposes to 
furnish a product which it did not itself manufacture, is 
500 employees. 
(b) 
(1) If the clause at 52.204-7, Central Contractor 
Registration, is included in this solicitation, paragraph (c) 
of this provision applies. 
(2) If the clause at 52.204-7 is not included in this 
solicitation, and the offeror is currently registered in CCR, 
and has completed the ORCA electronically, the offeror 
may choose to use paragraph (c) of this provision instead 
of completing the corresponding individual representations 
and certification in the solicitation. The offeror shall 
indicate which option applies by checking one of the 
following boxes: 
[ ] (i) Paragraph (c) applies. 
[ ] (ii) Paragraph (c) does not apply and the offeror has 
completed the individual representations and certifications 
in the solicitation. 
(c) The offeror has completed the annual representations 
and certifications electronically via the Online 
Representations and Certifications Application (ORCA) 
website at http://orca.bpn.gov . After reviewing the ORCA 
database information, the offeror verifies by submission of 
the offer that the representations and certifications 
currently posted electronically have been entered or 
updated within the last 12 months, are current, accurate, 
complete, and applicable to this solicitation (including the 
business size standard applicable to the NAICS code 
referenced for this solicitation), as of the date of this offer 
and are incorporated in this offer by reference (see FAR 

4.1201); except for the changes identified below [offeror 
to insert changes, identifying change by clause number, 
title, date]. These amended representation(s) and/or 
certification(s) are also incorporated in this offer and are 
current, accurate, and complete as of the date of this offer. 
FAR Clause Title Date Change 
            
            
Any changes provided by the offeror are applicable to this 
solicitation only, and do not result in an update to the 
representations and certifications posted on ORCA. 
(End of Provision)  

 
 

(End of Section D) 

Revised 02/27/2005 

http://orca.bpn.gov/
http://vets100.cudenver.edu/
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E-1 

52.211-4 
AVAILABILITY FOR EXAMINATION OF 

SPECIFICATIONS NOT LISTED IN THE GSA 
INDEX OF FEDERAL SPECIFICATIONS, 
STANDARDS AND COMMERCIAL ITEM 

DESCRIPTIONS (JUN 1988) 
The specifications cited in this solicitation are not available for 
distribution.  However, they may be examined at the following 
location(s): 
 
FEDERAL HIGHWAY ADMINISTRATION 
EASTERN FEDERAL LANDS HIGHWAY DIVISION 
21400 RIDGETOP CIRCLE 
STERLING, VIRGINIA 20166-6511 
 
Send an email to the following address to make an 
appointment:  eflhd.contracts@fhwa.dot.gov 
 
TIME(S) FOR VIEWING: 8 A.M. TO 4 P.M. 
 
All documents are available for direct download from the 
following website: 
www.efl.fhwa.dot.gov/procurement/procurement.htm 
 

(End of Provision) 
 
 

52.216-1 
TYPE OF CONTRACT (APR 1984) 

 
The Government contemplates award of a firm-fixed-
price contract resulting from this solicitation.  
 

(End of Provision) 
 
 

52.233-2 
SERVICE OF PROTEST (AUG 1996) 

 
(a) Protests, as defined in section 33.101 of the Federal 
Acquisition Regulation, that are filed directly with an agency, 
and copies of any protests that are filed with the General 
Accounting Office (GAO), shall be served on the Contracting 
Officer (addressed as follows) by obtaining written and dated 
acknowledgment of receipt from  

 

FEDERAL HIGHWAY ADMINISTRATION 
EASTERN FEDERAL LANDS HIGHWAY DIVISION 
21400 RIDGETOP CIRCLE 
STERLING, VIRGINIA 20166-6511 

 

(b) The copy of any protest shall be received in the office 
designated above within one day of filing a protest with the 
GAO.  

(End of Provision) 
 

52.236-27 
Site Visit (Construction). 

(Feb 1995) 
(a) The clauses at 52.236-2, Differing Site Conditions, and 
52.236-3, Site Investigations and Conditions Affecting the 
Work, will be included in any contract awarded as a result of 
this solicitation. Accordingly, offerors or quoters are urged 
and expected to inspect the site where the work will be 
performed. 

Alternate I (Feb 1995). If an organized site visit will be 
conducted, substitute a paragraph substantially the same as the 
following for paragraph (b) of the basic provision: 
(b) An organized site visit has been 
scheduled for -- 
    Date: Thursday, September 11 

Time:  9:00 AM 
 (c) Participants will meet at -- 

Location:  Canal Visitor Center 
        7104 Canal Road 
        Valley View, OH 44125 
                               (End of Provision) 

 

Please send all questions 
concerning construction projects to 
eflhd.contracts@fhwa.dot.gov. 
Include the solicitation number, 
project name, number, requesting 
firm, address, a point of contact 
and telephone number. 
 

               (End of Section E)  
 

Revised 03/04/2005 
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52.219-4 
Notice of Price Evaluation Preference for HUBZone 

Small Business Concerns. 
(Oct 2004) 

(a) Definition. HUBZone small business concern, as used in 
this clause, means a small business concern that appears on 
the List of Qualified HUBZone Small Business Concerns 
maintained by the Small Business Administration. 
 
(b) Evaluation preference.  
 
 (1) Offers will be evaluated by adding a factor of 10 
percent to the price of all offers, except— 
 
  (i) Offers from HUBZone small business concerns 
that have not waived the evaluation preference; 
 
  (ii) Otherwise successful offers from small business 
concerns; 
 
  (iii) Otherwise successful offers of eligible products 
under the Trade Agreements Act when the dollar threshold 
for application of the Act is exceeded (see 25.402 of the 
Federal Acquisition Regulation (FAR)); and 
 
  (iv) Otherwise successful offers where application 
of the factor would be inconsistent with a Memorandum of 
Understanding or other international agreement with a 
foreign government. 
 
 (2) The factor of 10 percent shall be applied on a line 
item basis or to any group of items on which award may be 
made. Other evaluation factors described in the solicitation 
shall be applied before application of the factor. 
 
 (3) A concern that is both a HUBZone small business 
concern and a small disadvantaged business concern will 
receive the benefit of both the HUBZone small business 
price evaluation preference and the small disadvantaged 
business price evaluation adjustment (see FAR clause 
52.219-23). Each applicable price evaluation preference or 
adjustment shall be calculated independently against an 
offeror’s base offer. These individual preference amounts 
shall be added together to arrive at the total evaluated price 
for that offer. 
 
 (c) Waiver of evaluation preference. A HUBZone small 
business concern may elect to waive the evaluation 
preference, in which case the factor will be added to its offer 
for evaluation purposes. The agreements in paragraph (d) of 
this clause do not apply if the offeror has waived the 
evaluation preference. 
 

 Offer elects to waive the evaluation preference. 
 
(d) Agreement. A HUBZone small business concern agrees 
that in the performance of the contract, in the case of a 
contract for  

 
 (1) Services (except construction), at least 50 percent of 
the cost of personnel for contract performance will be spent 
for employees of the concern or employees of other 
HUBZone small business concerns; 
 
 (2) Supplies (other than procurement from a non-
manufacturer of such supplies), at least 50 percent of the cost 
of manufacturing, excluding the cost of materials, will be 
performed by the concern or other HUBZone small business 
concerns; 
 
 (3) General construction, at least 15 percent of the cost 
of the contract performance incurred for personnel will be 
spent on the concern’s employees or the employees of other 
HUBZone small business concerns; or  
 
 (4) Construction by special trade contractors, at least 25 
percent of the cost of the contract performance incurred for 
personnel will be spent on the concern’s employees or the 
employees of other HUBZone small business concerns. 
 
(e) A HUBZone joint venture agrees that in the performance 
of the contract, the applicable percentage specified in 
paragraph (d) of this clause will be performed by the 
HUBZone small business participant or participants; 
 
(f) A HUBZone small business concern non-manufacturer 
agrees to furnish in performing this contract only end items 
manufactured or produced by HUBZone small business 
manufacturer concerns. This paragraph does not apply in 
connection with construction or service contracts. 

(End of clause) 
 

FAR SUBPART 22.9 
NONDISCRIMINATION BECAUSE OF AGE 

(FEB 96) 
 
22.901 Policy. Executive Order 11141, February 12, 1964 
(29 CFR 2477), states that the Government policy is as 
follows: 

 
 (a) Contractors and subcontractors shall not, in 
connection with employment, advancement, or discharge of 
employees, or the terms, conditions, or privileges of their 
employment, discriminate against persons because of their 
age except upon the basis of a bona fide occupational 
qualification, retirement plan, or statutory requirement. 

 
 (b) Contractors and subcontractors, or persons acting on 
their behalf, shall not specify in solicitations or 
advertisements for employees to work on Government 
contracts, a maximum age limit for employment unless the 
specified maximum age limit is based upon a bona fide 
occupational qualification, retirement plan, or statutory 
requirement. 
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 (c) Agencies will bring this policy to the attention of 
contractors.  The use of contract clauses is not required. 

(End of Policy Statement) 
 

52.222-23 
Notice of Requirement for Affirmative Action to Ensure 

Equal Employment Opportunity for Construction 
(Feb 1999) 

(a) The offeror’s attention is called to the Equal Opportunity 
clause and the Affirmative Action Compliance Requirements 
for Construction clause of this solicitation. 
 
(b) The goals for minority and female participation, 
expressed in percentage terms for the Contractor’s aggregate 
workforce in each trade on all construction work in the 
covered area, are as follows: 
 

Goals for Minority 
Participation for Each 

Trade 

Goals for Female 
Participation for Each 

Trade 

16.1% 6.9% 
 

These goals are applicable to all the Contractor’s 
construction work performed in the covered area. If the 
Contractor performs construction work in a geographical 
area located outside of the covered area, the Contractor shall 
apply the goals established for the geographical area where 
the work is actually performed. Goals are published 
periodically in the Federal Register in notice form, and these 
notices may be obtained from any Office of Federal Contract 
Compliance Programs office. 
 
(c) The Contractor’s compliance with Executive Order 
11246, as amended, and the regulations in 41 CFR 60-4 shall 
be based on 

 
(1) its implementation of the Equal Opportunity clause, 

 
(2) specific affirmative action obligations required by 

the clause entitled “Affirmative Action Compliance 
Requirements for Construction,’’ and 
 

(3) its efforts to meet the goals. 
 
The hours of minority and female employment and training 
must be substantially uniform throughout the length of the 
contract, and in each trade. The Contractor shall make a 
good faith effort to employ minorities and women evenly on 
each of its projects. The transfer of minority or female 
employees or trainees from Contractor to Contractor, or from 
project to project, for the sole purpose of meeting the 
Contractor’s goals shall be a violation of the contract, 
Executive Order 11246, as amended, and the regulations in 
41 CFR 60-4. Compliance with the goals will be measured 
against the total work hours performed. 
 
(d) The Contractor shall provide written notification to the 

Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, within 10 working 
days following award of any construction subcontract in 
excess of $10,000 at any tier for construction work under the 
contract resulting from this solicitation. The notification 
shall list the -- 
 

(1) Name, address, and telephone number of the 
subcontractor; 
 

(2) Employer’s identification number of the 
subcontractor; 
 

(3) Estimated dollar amount of the subcontract; 
 

(4) Estimated starting and completion dates of the 
subcontract; and 
 

(5) Geographical area in which the subcontract is to be 
performed. 
 
(e) As used in this Notice, and in any contract resulting from 
this solicitation, the “covered area” is as follows: 
 

Cuyahoga County, Ohio 
 

(End of Provision) 
 

52.225-9 
Buy American Act-Construction Materials. 

(Jan 2005) 
 
(a) Definitions. As used in this clause-  
 
 “Component” means an article, material, or supply 
incorporated directly into a construction material.  
 
 “Construction material” means an article, material, or 
supply brought to the construction site by the Contractor or a 
subcontractor for incorporation into the building or work. 
The term also includes an item brought to the site pre-
assembled from articles, materials, or supplies. However, 
emergency life safety systems, such as emergency lighting, 
fire alarm, and audio evacuation systems, that are discrete 
systems incorporated into a public building or work and that 
are produced as complete systems, are evaluated as a single 
and distinct construction material regardless of when or how 
the individual parts or components of those systems are 
delivered to the construction site. Materials purchased 
directly by the Government are supplies, not construction 
material. 
 
 “Cost of components” means-  
 
  (1) For components purchased by the Contractor, 
the acquisition cost, including transportation costs to the 
place of incorporation into the construction material 
(whether or not such costs are paid to a domestic firm), and 
any applicable duty (whether or not a duty-free entry 
certificate is issued); or 
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  (2) For components manufactured by the 
Contractor, all costs associated with the manufacture of the 
component, including transportation costs as described in 
paragraph (1) of this definition, plus allocable overhead 
costs, but excluding profit. Cost of components does not 
include any costs associated with the manufacture of the 
construction material.  
 
 “Domestic construction material” means-  
 
  (1) An un-manufactured construction material 
mined or produced in the United States; or  
 
  (2) A construction material manufactured in the 
United States, if the cost of its components mined, produced, 
or manufactured in the United States exceeds 50 percent of 
the cost of all its components. Components of foreign origin 
of the same class or kind for which non-availability 
determinations have been made are treated as domestic. 
 
 “Foreign construction material” means a construction 
material other than a domestic construction material.  
 
 “United States” means the 50 States, the District of 
Columbia, and outlying areas. 
(b) Domestic preference.  
 
 (1) This clause implements the Buy American Act 
(41 U.S.C. 10a - 10d) by providing a preference for domestic 
construction material. The Contractor shall use only 
domestic construction material in performing this contract, 
except as provided in paragraphs (b)(2) and (b)(3) of this 
clause.  
 
 (2) This requirement does not apply to the construction 
material or components listed by the Government as follows:  

NONE 
 

 (3) The Contracting Officer may add other foreign 
construction material to the list in paragraph (b)(2) of this 
clause if the Government determines that-  
 
  (i) The cost of domestic construction material 
would be unreasonable. The cost of a particular domestic 
construction material subject to the requirements of the Buy 
American Act is unreasonable when the cost of such material 
exceeds the cost of foreign material by more than 6 percent; 
 
  (ii) The application of the restriction of the Buy 
American Act to a particular construction material would be 
impracticable or inconsistent with the public interest; or 
  
  (iii) The construction material is not mined, 
produced, or manufactured in the United States in sufficient 
and reasonably available commercial quantities of a 
satisfactory quality.  
 
(c) Request for determination of inapplicability of the Buy 
American Act. 

 
 (1) 
 

  (i) Any Contractor request to use foreign 
construction material in accordance with paragraph (b)(3) of 
this clause shall include adequate information for 
Government evaluation of the request, including- 
  

   (A) A description of the foreign and domestic 
construction materials; 
  

   (B) Unit of measure;  
 

   (C) Quantity;  
 

   (D) Price;  
 

   (E) Time of delivery or availability;  
 

   (F) Location of the construction project;  
 

   (G) Name and address of the proposed 
supplier; and  
 

   (H) A detailed justification of the reason for 
use of foreign construction materials cited in accordance 
with paragraph (b)(3) of this clause. 
 
  (ii) A request based on unreasonable cost shall 
include a reasonable survey of the market and a completed 
price comparison table in the format in paragraph (d) of this 
clause. 
  (iii) The price of construction material shall include 
all delivery costs to the construction site and any applicable 
duty (whether or not a duty-free certificate may be issued). 
 
  (iv) Any Contractor request for a determination 
submitted after contract award shall explain why the 
Contractor could not reasonably foresee the need for such 
determination and could not have requested the 
determination before contract award. If the Contractor does 
not submit a satisfactory explanation, the Contracting Officer 
need not make a determination. 
 
 (2) If the Government determines after contract award 
that an exception to the Buy American Act applies and the 
Contracting Officer and the Contractor negotiate adequate 
consideration, the Contracting Officer will modify the 
contract to allow use of the foreign construction material. 
However, when the basis for the exception is the 
unreasonable price of a domestic construction material, 
adequate consideration is not less than the differential 
established in paragraph (b)(3)(i) of this clause. 
  
 (3) Unless the Government determines that an exception 
to the Buy American Act applies, use of foreign construction 
material is noncompliant with the Buy American Act. 
 
(d) Data. To permit evaluation of requests under paragraph 2 
of this clause based on unreasonable cost, the Contractor 
shall include the following information and any applicable 
supporting data based on the survey of suppliers:  
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Foreign and Domestic Construction Materials Price Comparison 

Construction Material Description Unit of 
Measure Quantity Price 

(Dollars)* 

Item 1:    

Foreign construction material    

Domestic construction material    

Item 2:    

Foreign construction material    

Domestic construction material    

[List name, address, telephone number, and contact for suppliers surveyed. 
Attach copy of response; if oral, attach summary.] 
[Include other applicable supporting information.] 
[* Include all delivery costs to the construction site and any applicable 
duty (whether or not a duty-free entry certificate is issued).] 

 

(End of Clause) 
 

52.225-10 -- Notice of Buy American Act Requirement—
Construction Materials. 

As prescribed in 25.1102(b)(1), insert the following 
provision: 

Notice of Buy American Act Requirement--Construction 
Materials (May 2002) 

(a) Definitions. “Construction material,” “domestic 
construction material,” and “foreign construction material,” 
as used in this provision, are defined in the clause of this 
solicitation entitled “Buy American Act--Construction 
Materials” (Federal Acquisition Regulation (FAR) clause 
52.225-9). 

(b) Requests for determinations of inapplicability. An offeror 
requesting a determination regarding the inapplicability of 
the Buy American Act should submit the request to the 
Contracting Officer in time to allow a determination before 
submission of offers. The offeror shall include the 
information and applicable supporting data required by 
paragraphs (c) and (d) of the clause at FAR 52.225-9 in the 
request. If an offeror has not requested a determination 
regarding the inapplicability of the Buy American Act before 
submitting its offer, or has not received a response to a 
previous request, the offeror shall include the information 
and supporting data in the offer. 

 

(c) Evaluation of offers.  

(1) The Government will evaluate an offer requesting 
exception to the requirements of the Buy American Act, 
based on claimed unreasonable cost of domestic 
construction material, by adding to the offered price the 
appropriate percentage of the cost of such foreign 

construction material, as specified in paragraph (b)(3)(i) of 
the clause at FAR 52.225-9. 

(2) If evaluation results in a tie between an offeror that 
requested the substitution of foreign construction material 
based on unreasonable cost and an offeror that did not 
request an exception, the Contracting Officer will award to 
the offeror that did not request an exception based on 
unreasonable cost. 

(d) Alternate offers.  

(1) When an offer includes foreign construction material 
not listed by the Government in this solicitation in 
paragraph (b)(2) of the clause at FAR 52.225-9, the offeror 
also may submit an alternate offer based on use of 
equivalent domestic construction material. 

(2) If an alternate offer is submitted, the offeror shall 
submit a separate Standard Form 1442 for the alternate 
offer, and a separate price comparison table prepared in 
accordance with paragraphs (c) and (d) of the clause at 
FAR 52.225-9 for the offer that is based on the use of any 
foreign construction material for which the Government 
has not yet determined an exception applies. 

(3) If the Government determines that a particular 
exception requested in accordance with paragraph (c) of the 
clause at FAR 52.225-9 does not apply, the Government 
will evaluate only those offers based on use of the 
equivalent domestic construction material, and the offeror 
shall be required to furnish such domestic construction 
material. An offer based on use of the foreign construction 
material for which an exception was requested— 

(i) Will be rejected as nonresponsive if this 
acquisition is conducted by sealed bidding; or 

(ii) May be accepted if revised during negotiations. 

(End of provision) 

Alternate I (May 2002). As prescribed in 25.1102(b)(2), 
substitute the following paragraph (b) for paragraph (b) of 
the basic provision: 

(b) Requests for determinations of inapplicability. An offeror 
requesting a determination regarding the inapplicability of 
the Buy American Act shall submit the request with its offer, 
including the information and applicable supporting data 
required by paragraphs (c) and (d) of the clause at FAR 
52.225-9. 

52.225-11 
Buy American Act—Construction Materials under 

Trade Agreements. 
(Nov 2006) 

(a) Definitions. As used in this clause-- 

http://farsite.hill.af.mil/reghtml/regs/far2afmcfars/fardfars/far/25.htm#P924_75435
http://farsite.hill.af.mil/reghtml/regs/far2afmcfars/fardfars/far/25.htm#P924_75435
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“Caribbean Basin country construction material” means a 
construction material that-- 

(1) Is wholly the growth, product, or manufacture of a 
Caribbean Basin country; or 

(2) In the case of a construction material that consists 
in whole or in part of materials from another country, has 
been substantially transformed in a Caribbean Basin 
country into a new and different construction material 
distinct from the materials from which it was transformed. 

“Component” means an article, material, or supply 
incorporated directly into a construction material. 

“Construction material” means an article, material, or supply 
brought to the construction site by the Contractor or 
subcontractor for incorporation into the building or work. 
The term also includes an item brought to the site 
preassembled from articles, materials, or supplies. However, 
emergency life safety systems, such as emergency lighting, 
fire alarm, and audio evacuation systems, that are discrete 
systems incorporated into a public building or work and that 
are produced as complete systems, are evaluated as a single 
and distinct construction material regardless of when or how 
the individual parts or components of those systems are 
delivered to the construction site. Materials purchased 
directly by the Government are supplies, not construction 
material. 

“Cost of components” means-- 

(1) For components purchased by the Contractor, the 
acquisition cost, including transportation costs to the 
place of incorporation into the construction material 
(whether or not such costs are paid to a domestic firm), 
and any applicable duty (whether or not a duty-free entry 
certificate is issued); or 

(2) For components manufactured by the Contractor, 
all costs associated with the manufacture of the 
component, including transportation costs as described in 
paragraph (1) of this definition, plus allocable overhead 
costs, but excluding profit. Cost of components does not 
include any costs associated with the manufacture of the 
construction material. 

“Designated country” means any of the following countries:  

(1) A World Trade Organization Government 
Procurement Agreement country (Aruba, Austria, Belgium, 
Canada, Cyprus, Czech Republic, Denmark. Estonia, 
Finland, France, Germany, Greece, Hong Kong, Hungary, 
Iceland Ireland, Israel, Italy, Japan, Korea (Republic of), 
Latvia, Liechtenstein, Lithuania, Luxembourg, Malta, 
Netherlands, Norway, Poland, Portugal, Singapore, Slovak 
Republic, Slovenia, Spain, Sweden, Switzerland, or United 
Kingdom); 

(2) A Free Trade Agreement country (Australia, 
Bahrain, Canada, Chile, El Salvador, Guatemala, 
Honduras, Mexico, Morocco, Nicaragua, or Singapore); 

(3) A least developed country (Afghanistan, Angola, 
Bangladesh, Benin, Bhutan, Burkina Faso, Burundi, 
Cambodia, Cape Verde, Central African Republic, Chad, 
Comoros, Democratic Republic of Congo, Djibouti, East 
Timor, Equatorial Guinea, Eritrea, Ethiopia, Gambia, 
Guinea, Guinea-Bissau, Haiti, Kiribati, Laos, Lesotho, 
Madagascar, Malawi, Maldives, Mali, Mauritania, 
Mozambique, Nepal, Niger, Rwanda, Samoa, Sao Tome 
and Principe, Senegal, Sierra Leone, Solomon Islands, 
Somalia, Tanzania, Togo, Tuvalu, Uganda, Vanuatu, 
Yemen, or Zambia); or 

(4) A Caribbean Basin country (Antigua and 
Barbuda, Aruba, Bahamas, Barbados, Belize, British 
Virgin Islands, Costa Rica, Dominica, Dominican 
Republic, Grenada, Guyana, Haiti, Jamaica, Montserrat, 
Netherlands Antilles, St. Kitts and Nevis, St. Lucia, St. 
Vincent and the Grenadines, or Trinidad and Tobago). 

“Designated country construction material” means a 
construction material that is a WTO GPA country 
construction material, an FTA country construction material, 
a least developed country construction material, or a 
Caribbean Basin country construction material. 

“Domestic construction material” means-- 

(1) An unmanufactured construction material mined 
or produced in the United States; or 

(2) A construction material manufactured in the 
United States, if the cost of its components mined, 
produced, or manufactured in the United States exceeds 50 
percent of the cost of all its components. Components of 
foreign origin of the same class or kind for which 
nonavailability determinations have been made are treated 
as domestic. 

“Free Trade Agreement country construction material 
means” a construction material that-- 

(1) Is wholly the growth, product, or manufacture 
of a Free Trade Agreement (FTA) country; or 

(2) In the case of a construction material that 
consists in whole or in part of materials from another 
country, has been substantially transformed in a FTA 
country into a new and different construction material 
distinct from the materials from which it was 
transformed. 

“Foreign construction material” means a construction 
material other than a domestic construction material. 

“Least developed country construction material” means a 
construction material that-- 

http://farsite.hill.af.mil/reghtml/regs/far2afmcfars/fardfars/far/25.htm#P924_75435
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(1) Is wholly the growth, product, or manufacture of a 
least developed country; or 

(2) In the case of a construction material that consists in 
whole or in part of materials from another country, has been 
substantially transformed in a least developed country into a 
new and different construction material distinct from the 
materials from which it was transformed. 

“United States” means the 50 States, the District of 
Columbia, and outlying areas. 

“WTO GPA country construction material” means a 
construction material that-- 

(1) Is wholly the growth, product, or manufacture of a 
WTO GPA country; or 

(2) In the case of a construction material that consists 
in whole or in part of materials from another country, has 
been substantially transformed in a WTO GPA country into 
a new and different construction material distinct from the 
materials from which it was transformed. 

(b) Construction materials.  

(1) This clause implements the Buy American Act (41 
U.S.C. 10a-10d) by providing a preference for domestic 
construction material. In addition, the Contracting Officer 
has determined that the WTO GPA and Free Trade 
Agreements (FTAs) apply to this acquisition. Therefore, the 
Buy American Act restrictions are waived for designated 
country construction materials. 

(2) The Contractor shall use only domestic or designated 
country construction material in performing this contract, 
except as provided in paragraphs (b)(3) and (b)(4) of this 
clause. 

(3) The requirement in paragraph (b)(2) of this clause 
does not apply to the construction materials or components 
listed by the Government as follows: NONE.  

(4) The Contracting Officer may add other foreign 
construction material to the list in paragraph (b)(3) of this 
clause if the Government determines that-- 

(i) The cost of domestic construction material would 
be unreasonable. The cost of a particular domestic 
construction material subject to the restrictions of the Buy 
American Act is unreasonable when the cost of such material 
exceeds the cost of foreign material by more than 6 percent; 

(ii) The application of the restriction of the Buy 
American Act to a particular construction material would be 
impracticable or inconsistent with the public interest; or 

(iii) The construction material is not mined, 
produced, or manufactured in the United States in sufficient 

and reasonably available commercial quantities of a 
satisfactory quality. 

(c) Request for determination of inapplicability of the Buy 
American Act.  

(1) 

(i) Any Contractor request to use foreign construction 
material in accordance with paragraph (b)(4) of this clause 
shall include adequate information for Government 
evaluation of the request, including-- 

(A) A description of the foreign and domestic 
construction materials; 

(B) Unit of measure; 

(C) Quantity; 

(D) Price; 

(E) Time of delivery or availability; 

(F) Location of the construction project; 

(G) Name and address of the proposed supplier; 
and 

(H) A detailed justification of the reason for use of 
foreign construction materials cited in accordance with 
paragraph (b)(3) of this clause. 

(ii) A request based on unreasonable cost shall 
include a reasonable survey of the market and a completed 
price comparison table in the format in paragraph (d) of this 
clause. 

(iii) The price of construction material shall 
include all delivery costs to the construction site and any 
applicable duty (whether or not a duty-free certificate may 
be issued). 

(iv) Any Contractor request for a determination 
submitted after contract award shall explain why the 
Contractor could not reasonably foresee the need for such 
determination and could not have requested the 
determination before contract award. If the Contractor does 
not submit a satisfactory explanation, the Contracting Officer 
need not make a determination. 

(2) If the Government determines after contract award 
that an exception to the Buy American Act applies and the 
Contracting Officer and the Contractor negotiate adequate 
consideration, the Contracting Officer will modify the 
contract to allow use of the foreign construction material. 
However, when the basis for the exception is the 
unreasonable price of a domestic construction material, 
adequate consideration is not less than the differential 
established in paragraph (b)(4)(i) of this clause. 
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(3) Unless the Government determines that an 
exception to the Buy American Act applies, use of foreign 
construction material is noncompliant with the Buy 
American Act. 

(d) Data. To permit evaluation of requests under paragraph 
(c) of this clause based on unreasonable cost, the Contractor 
shall include the following information and any applicable 
supporting data based on the survey of suppliers: 

Foreign and Domestic Construction Materials Price 
Comparison 

Construction 
material description 

Unit of 
measure 

Quantity Price (dollars) 
* 

Item 1          

Foreign construction 
material 

         

Domestic 
construction 

material 

         

Item 2          

Foreign construction 
material 

         

Domestic 
construction 

material 

         

[List name, address, telephone number, and contact for 
suppliers surveyed. Attach copy of response; if oral, attach 
summary.] 

[Include other applicable supporting information. ] 

[* Include all delivery costs to the construction site and any 
applicable duty (whether or not a duty-free entry certificate 
is issued).] 

(End of clause) 

Alternate I (Nov 2006). As prescribed in 25.1102(c)(3), add 
the following definitions of “Bahrainian construction 
material” and “Mexican construction material” to paragraph 
(a) of the basic clause, and substitute the following 
paragraphs (b)(1) and (b)(2) for paragraphs (b)(1) and (b)(2) 
of the basic clause: 

“Bahrainian construction material” means a construction 
material that— 

(1) Is wholly the growth, product, or manufacture of 
Bahrain; or 

(2) In the case of a construction material that consists 
in whole or in part of materials from another country, has 
been substantially transformed in Bahrain into a new and 
different construction material distinct from the materials 
from which it was transformed. 

“Mexican construction material” means a construction 
material that— 

(1) Is wholly the growth, product, or manufacture of 
Mexico; or 

(2) In the case of a construction material that consists 
in whole or in part of materials from another country, has 
been substantially transformed in Mexico into a new and 
different construction material distinct from the materials 
from which it was transformed. 

(b) Construction materials.  

(1) This clause implements the Buy American Act (41 
U.S.C. 10a-10d) by providing a preference for domestic 
construction material. In addition, the Contracting Officer 
has determined that the WTO GPA and all the Free Trade 
Agreements except NAFTA apply to this acquisition. 
Therefore, the Buy American Act restrictions are waived for 
designated country construction materials other than 
Bahrainian or Mexican construction materials. 

(2) The Contractor shall use only domestic, or 
designated country construction material other than 
Bahrainian or Mexican construction material in performing 
this contract, except as provided in paragraphs (b)(3) and 
(b)(4) of this clause. 

 
52.225-12 

Notice of Buy American Act Requirement—
Construction Materials Under Trade 

Agreements. 
(Jan 2005) 

(a) Definitions. “Construction material,” “designated country 
construction material,” “domestic construction material,” and 
“foreign construction material,” as used in this provision, are 
defined in the clause of this solicitation entitled “Buy 
American Act--Construction Materials Under Trade 
Agreements” (Federal Acquisition Regulation (FAR) clause 
52.225-11). 

(b) Requests for determination of inapplicability. An offeror 
requesting a determination regarding the inapplicability of 
the Buy American Act should submit the request to the 
Contracting Officer in time to allow a determination before 
submission of offers. The offeror shall include the 
information and applicable supporting data required by 
paragraphs (c) and (d) of FAR clause 52.225-11 in the 

http://farsite.hill.af.mil/reghtml/regs/far2afmcfars/fardfars/far/25.htm#P924_75435
http://farsite.hill.af.mil/reghtml/regs/far2afmcfars/fardfars/far/25.htm#P924_75435


                                   FEDERAL ACQUISITION REGULATION AND                    F-8 
TRANSPORTATION ACQUISITION REGULATION CLAUSES 

 
SOCIOECONOMIC PROGRAM REQUIREMENTS 

request. If an offeror has not requested a determination 
regarding the inapplicability of the Buy American Act before 
submitting its offer, or has not received a response to a 
previous request, the offeror shall include the information 
and supporting data in the offer. 

(c) Evaluation of offers.  

(1) The Government will evaluate an offer requesting 
exception to the requirements of the Buy American Act, 
based on claimed unreasonable cost of domestic construction 
materials, by adding to the offered price the appropriate 
percentage of the cost of such foreign construction material, 
as specified in paragraph (b)(4)(i) of FAR clause 52.225-11. 

(2) If evaluation results in a tie between an offeror that 
requested the substitution of foreign construction material 
based on unreasonable cost and an offeror that did not 
request an exception, the Contracting Officer will award to 
the offeror that did not request an exception based on 
unreasonable cost. 

(d) Alternate offers.  

(1) When an offer includes foreign construction 
material, other than designated country construction 
material, that is not listed by the Government in this 
solicitation in paragraph (b)(3) of FAR clause 52.225-11, the 
offeror also may submit an alternate offer based on use of 
equivalent domestic or designated country construction 
material. 

(2) If an alternate offer is submitted, the offeror shall 
submit a separate Standard Form 1442 for the alternate offer, 
and a separate price comparison table prepared in 
accordance with paragraphs (c) and (d) of FAR clause 
52.225-11 for the offer that is based on the use of any 
foreign construction material for which the Government has 
not yet determined an exception applies. 

(3) If the Government determines that a particular 
exception requested in accordance with paragraph (c) of 
FAR clause 52.225-11 does not apply, the Government will 
evaluate only those offers based on use of the equivalent 
domestic or designated country construction material, and 
the offeror shall be required to furnish such domestic or 
designated country construction material. An offer based on 
use of the foreign construction material for which an 
exception was requested-- 

(i) Will be rejected as nonresponsive if this 
acquisition is conducted by sealed bidding; or 

(ii) May be accepted if revised during 
negotiations. 

(End of provision) 

Alternate II (Nov 2006). As prescribed in 25.1102(d)(3), add 
the definitions of “Bahrainian construction material” and 

“Mexican construction material” to paragraph (a) and 
substitute the following paragraph (d) for paragraph (d) of 
the basic provision: 

(d) Alternate offers.  

(1) When an offer includes foreign construction 
material, except foreign construction material from a 
designated country other than Bahrain or Mexico, that is not 
listed by the Government in this solicitation in paragraph 
(b)(3) of FAR clause 52.225-11, the offeror also may submit 
an alternate offer based on use of equivalent domestic or 
designated country construction material other than 
Bahrainian or Mexican construction material. 

(2) If an alternate offer is submitted, the offeror shall 
submit a separate Standard Form 1442 for the alternate offer, 
and a separate price comparison table prepared in 
accordance with paragraphs (c) and (d) of FAR clause 
52.225-11 for the offer that is based on the use of any 
foreign construction material for which the Government has 
not yet determined an exception applies. 

(3) If the Government determines that a particular 
exception requested in accordance with paragraph (c) of 
FAR clause 52.225-11 does not apply, the Government will 
evaluate only those offers based on use of the equivalent 
domestic or designated country construction material other 
than Bahrainian or Mexican construction material. An offer 
based on use of the foreign construction material for which 
an exception was requested-- 

(i) Will be rejected as nonresponsive if this 
acquisition is conducted by sealed bidding; or  

(ii) May be accepted if revised during 
negotiations. 

 
(End of Section F) 

http://farsite.hill.af.mil/reghtml/regs/far2afmcfars/fardfars/far/25.htm#P924_75435
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MINIMUM WAGE SCHEDULE 

 
U.S. Department of Labor 

Employment Standards Administration 
Wage and Hour Division 

 
 

GENERAL DECISION: OH20080002 08/15/2008 OH2 
 
Date: August 15, 2008 
General Decision Number: OH20080002 08/15/2008 
 
Superseded General Decision Number: OH20070002 
 
State: Ohio 
 
Construction Types: Heavy and Highway 
 
Counties: Ohio Statewide. 
 
Heavy and Highway Construction Projects 
 
Modification Number     Publication Date 
           0              02/08/2008 
           1              02/15/2008 
           2              03/07/2008 
           3              04/04/2008 
           4              05/02/2008 
           5              06/06/2008 
           6              07/04/2008 
           7              08/01/2008 
           8              08/15/2008 
 
 BRKY0007-003 06/01/2008 
 
LAWRENCE 
                                   Rates          Fringes 
 
Bricklayer, Stonemason...........$ 25.80            14.88 
---------------------------------------------------------------- 
 BROH0001-001 07/01/2007 
 
DEFIANCE, FULTON (Excluding Fulton, Amboy & Swan Creek Townships), HENRY 
(Excluding Monroe, Bartlow, Liberty, Washington, Richfield, Marion, Damascus 
& Townships & that part of Harrison Township outside corporate limits of city 
of Napoleon), PAULDING, PUTNAM & WILLIAMS 
 
                                   Rates          Fringes 
 
Bricklayer, Stonemason...........$ 29.90             7.83 
---------------------------------------------------------------- 
* BROH0001-004 06/01/2008 
                                   Rates          Fringes 
 
CEMENT MASON/CONCRETE FINISHER...$ 25.75             8.60 
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---------------------------------------------------------------- 
 BROH0003-002 07/01/2007 
 
FULTON (Townships of Amboy, Swan Creek & Fulton), HENRY (Townships of 
Washington, Damascus, Richfield, Bartlow, Liberty, Harrison, Monroe, & 
Marion), LUCAS & WOOD (Townships of Perrysburg, Ross, Lake, Troy, Freedom, 
Montgomery, Webster, Center, Portage, Middleton, Plain, Liberty, Henry, 
Washington, Weston, Milton, Jackson & Grand Rapids) 
 
                                   Rates          Fringes 
 
Bricklayer, Stonemason...........$ 27.89            11.98 
---------------------------------------------------------------- 
 BROH0005-003 05/01/2008 
 
CUYAHOGA, LORAIN & MEDINA (Hinckley, Granger, Brunswick, Liverpool, 
Montville, York, Homer, Harrisville, Chatham, Litchfield & Spencer Townships 
and the city of Medina) 
                                   Rates          Fringes 
BRICKLAYER   
     BRICKLAYERS; CAULKERS;  
     CLEANERS; POINTERS; &  
     STONEMASONS.................$ 29.47            10.50 
     SANDBLASTERS................$ 29.72            10.50 
     SEWER BRICKLAYERS; STACK  
     BUILDERS; & SWING SCAFFOLDS.$ 29.97            10.50 
---------------------------------------------------------------- 
 BROH0006-005 05/01/2008 
 
CARROLL, COLUMBIANA (Knox, Butler, West & Hanover Townships), 
STARK & TUSCARAWAS 
                                   Rates          Fringes 
 
Bricklayer, Stonemason...........$ 25.58            10.15 
---------------------------------------------------------------- 
 BROH0007-005 06/01/2007 
 
PORTAGE & SUMMIT 
                                   Rates          Fringes 
 
BRICKLAYER.......................$ 27.45            10.25 
---------------------------------------------------------------- 
* BROH0007-010 06/01/2008 
 
PORTAGE & SUMMIT 
                                   Rates          Fringes 
 
MASON - STONE....................$ 27.47             7.55 
---------------------------------------------------------------- 
* BROH0008-001 06/01/2008 
 
COLUMBIANA (Salem, Perry, Fairfield, Center, Elk Run, Middleton, & Unity 
Townships and the city of New Waterford) & MAHONING, and the city of 
Youngstown 
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                                   Rates          Fringes 
 
BRICKLAYER.......................$ 24.55            13.23 
---------------------------------------------------------------- 
* BROH0009-002 07/01/2008 
 
BELMONT, JEFFERSON (Warren & Mt. Pleasant Townships & the 
Village of Dillonvale) & MONROE 
                                   Rates          Fringes 
 
Bricklayer, Stonemason...........$ 23.00            13.75 
Refractory.......................$ 27.22            13.75 
---------------------------------------------------------------- 
 BROH0010-002 07/01/2008 
 
COLUMBIANA (St. Clair, Madison, Wayne, Franklin, Washington, 
Yellow Creek & Liverpool Townships) & JEFFERSON (Brush Creek & 
Saline Townships) 
                                   Rates          Fringes 
 
Bricklayer, Stonemason...........$ 24.20            12.11 
---------------------------------------------------------------- 
 BROH0014-002 07/01/2005 
 
HARRISON & JEFFERSON (Except Mt. Pleasant, Warren, Brush Creek, 
Saline & Salineville Townships & the Village of Dillonvale) 
 
                                   Rates          Fringes 
 
Bricklayer, Stonemason...........$ 24.01             8.85 
---------------------------------------------------------------- 
 BROH0016-002 05/01/2008 
 
ASHTABULA, GEAUGA & LAKE 
                                   Rates          Fringes 
 
Bricklayer, Stonemason...........$ 28.99            10.70 
---------------------------------------------------------------- 
* BROH0018-002 06/01/2008 
 
BROWN, BUTLER, CLERMONT, HAMILTON, PREBLE (Gasper, Dixon, 
Israel,  Lanier, Somers & Gratis Townships) & WARREN COUNTIES: 
 
                                   Rates          Fringes 
 
Bricklayer, Stonemason...........$ 26.11             9.49 
---------------------------------------------------------------- 
 BROH0022-004 07/01/2007 
 
CHAMPAIGN, CLARK, CLINTON, DARKE, GREENE, HIGHLAND, LOGAN, MIAMI, MONTGOMERY, 
PREBLE (Jackson, Monroe, Harrison, Twin,Jefferson & Washington Townships) & 
SHELBY 
                                   Rates          Fringes 
 
Bricklayer, Stonemason...........$ 25.20             9.24 



 F-12
---------------------------------------------------------------- 
 BROH0032-001 06/01/2008 
 
GALLIA & MEIGS 
                                   Rates          Fringes 
 
Bricklayer, Stonemason...........$ 27.71            11.00 
---------------------------------------------------------------- 
 BROH0035-002 07/01/2007 
 
ALLEN, AUGLAIZE, MERCER & VAN WERT 
                                   Rates          Fringes 
 
Bricklayer, Stonemason...........$ 24.08             9.82 
---------------------------------------------------------------- 
 BROH0039-002 06/01/2008 
 
ADAMS & SCIOTO 
                                   Rates          Fringes 
 
Bricklayer, Stonemason...........$ 25.62            13.85 
---------------------------------------------------------------- 
 BROH0040-003 06/01/2007 
 
ASHLAND, CRAWFORD, HARDIN, HOLMES, MARION, MORROW, RICHLAND,WAYNE & WYANDOT 
(Except Crawford, Ridge, Richland & Tymochtee Townships) 
 
                                   Rates          Fringes 
 
Bricklayer, Stonemason...........$ 24.61            13.20 
 
  Layout Man and Sawman rate: $1.00 per hour above journeyman   rate. 
 
  Free standing stack work ground level to top of stack; Sandblasting and 
laying of carbon masonry material in swing stage and/or scaffold; Ramming and 
spading of plastics and gunniting: $1.50 per hour above journeyman rate. 
 
"Hot" work: $2.50 above journeyman rate. 
---------------------------------------------------------------- 
 BROH0043-002 06/01/2007 
 
TRUMBULL COUNTY (Except city of Youngstown) 
 
                                   Rates          Fringes 
 
Bricklayer, Stonemason...........$ 26.25            10.48 
---------------------------------------------------------------- 
* BROH0044-002 06/01/2008 
                                   Rates          Fringes 
 
Bricklayer, Stonemason   
     COSHOCTON, FAIRFIELD,  
     GUERNSEY, HOCKING, KNOX,  
     KICKING, MORGAN,  
     MUSKINGUM, NOBLE (Beaver,  
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     Buffalo, Seneca & Wayne  
     Townships) & PERRY  
     COUNTIES:...................$ 24.70             9.65 
---------------------------------------------------------------- 
 BROH0045-002 06/01/2008 
 
FAYETTE, JACKSON, PIKE, ROSS & VINTON 
 
                                   Rates          Fringes 
 
Bricklayer, Stonemason...........$ 27.72             9.35 
---------------------------------------------------------------- 
 BROH0046-002 06/01/2007 
 
ERIE, HANCOCK, HURON, OTTAWA, SANDUSKY, SENECA, WOOD (Perry & 
Bloom Townships) & WYANDOT (Tymochtee, Crawford, Ridge & 
Richland Townships), & the islands of Lake Erie north of 
Sandusky. 
 
                                   Rates          Fringes 
 
Bricklayer, Stonemason...........$ 25.18            13.20 
 
  Layout Man and Sawman rate: $1.00 per hour above journeyman rate. 
 
  Free standing stack work ground level to top of stack; Sandblasting and 
laying of carbon masonry material in swing stage and/or scaffold; Ramming and 
spading of plastics and gunniting: $1.50 per hour above journeyman rate. 
 
"Hot" work: $2.50 above journeyman rate. 
---------------------------------------------------------------- 
 BROH0052-001 06/01/2007 
 
ATHENS 
                                   Rates          Fringes 
 
Bricklayer, Stonemason...........$ 24.88             9.90 
---------------------------------------------------------------- 
 BROH0052-003 06/01/2007 
 
NOBLE (Brookfield, Noble, Center, Sharon, Olive, Enoch, Stock, Jackson, 
Jefferson & Elk Townships) & WASHINGTON 
 
                                   Rates          Fringes 
 
Bricklayer, Stonemason...........$ 24.32             9.90 
---------------------------------------------------------------- 
 BROH0055-003 06/01/2008 
 
DELAWARE, FRANKLIN, MADISON, PICKAWAY & UNION 
 
                                   Rates          Fringes 
 
Bricklayer, Stonemason...........$ 27.09            10.11 
---------------------------------------------------------------- 
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 CARP0003-004 05/01/2008 
 
MAHONING & TRUMBULL 
                                   Rates          Fringes 
 
CARPENTER........................$ 23.61            11.96 
---------------------------------------------------------------- 
 CARP0069-003 05/01/2008 
 
CARROLL, STARK, TUSCARAWAS & WAYNE 
 
                                   Rates          Fringes 
 
CARPENTER........................$ 23.78            10.53 
---------------------------------------------------------------- 
 CARP0069-006 05/01/2008 
 
COSHOCTON, HOLMES, KNOX & MORROW 
 
                                   Rates          Fringes 
 
CARPENTER........................$ 22.44             9.91 
---------------------------------------------------------------- 
 CARP0171-002 05/01/2008 
 
BELMONT, COLUMBIANA, HARRISON, JEFFERSON & MONROE 
 
                                   Rates          Fringes 
 
CARPENTER........................$ 23.19            12.20 
---------------------------------------------------------------- 
 CARP0248-005 07/01/2008 
 
LUCAS & WOOD 
                                   Rates          Fringes 
 
CARPENTER........................$ 27.27            14.58 
---------------------------------------------------------------- 
 CARP0248-008 07/01/2008 
                                   Rates          Fringes 
 
CARPENTER   
     DEFIANCE, FULTON, HANCOCK,  
     HENRY, PAULDING & WILLIAMS  
     COUNTIES....................$ 23.71            13.28 
---------------------------------------------------------------- 
 CARP0254-002 05/01/2008 
 
ASHTABULA, CUYAHOGA, GEAUGA & LAKE 
 
                                   Rates          Fringes 
 
CARPENTER........................$ 29.50            11.17 
---------------------------------------------------------------- 
 CARP0372-002 07/01/2008 
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ALLEN, AUGLAIZE, HARDIN, MERCER, PUTNAM & VAN WERT 
 
                                   Rates          Fringes 
 
CARPENTER........................$ 23.18            13.28 
---------------------------------------------------------------- 
 CARP0639-003 05/01/2008 
 
MEDINA, PORTAGE & SUMMIT 
                                   Rates          Fringes 
 
CARPENTER........................$ 27.41            11.50 
---------------------------------------------------------------- 
 CARP0735-002 05/01/2008 
 
ASHLAND, ERIE, HURON, LORAIN & RICHLAND 
 
                                   Rates          Fringes 
 
CARPENTER........................$ 23.07            10.15 
---------------------------------------------------------------- 
 CARP1311-001 05/01/2008 
 
BROWN, BUTLER, CHAMPAIGN, CLARK, CLERMONT, CLINTON, DARKE, GREENE, HAMILTON, 
LOGAN, MIAMI, MONTGOMERY, PREBLE, SHELBY & WARREN 
 
                                   Rates          Fringes 
 
Carpenter & Piledrivermen........$ 25.80             9.69 
Diver............................$ 38.70             9.69 
---------------------------------------------------------------- 
 CARP1393-002 07/01/2008 
 
CRAWFORD, DEFIANCE, FULTON, HANCOCK, HENRY, LUCAS, OTTAWA, PAULDING, 
SANDUSKY, SENECA, WILLIAMS & WOOD 
 
                                   Rates          Fringes 
 
Piledrivermen & Diver's Tender...$ 27.30            16.05 
 
DIVERS - $250.00 per day 
---------------------------------------------------------------- 
 CARP1393-003 07/01/2008 
 
ALLEN, AUGLAIZE, HARDIN, MERCER, PUTNAM, VAN WERT & WYANDOT 
 
                                   Rates          Fringes 
 
Piledrivermen & Diver's Tender...$ 25.15            15.92 
 
DIVERS - $250.00 per day 
---------------------------------------------------------------- 
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CARP1871-006 05/01/2008 
 
BELMONT, HARRISON, & MONROE 
                            
        Rates          Fringes 
 
Diver, Wet.......................$ 42.08            11.95 
Piledrivermen; Diver, Dry........$ 28.05            11.95 
---------------------------------------------------------------- 
 CARP1871-008 05/01/2008 
 
ASHLAND, ASHTABULA, CUYAHOGA, ERIE, GEAUGA, HURON, LAKE, LORAIN, MEDINA, 
PORTAGE, RICHLAND & SUMMIT 
                                   Rates          Fringes 
 
Diver, Wet.......................$ 42.00            12.67 
Piledrivermen; Diver, Dry........$ 28.00            12.67 
---------------------------------------------------------------- 
 CARP1871-014 05/01/2008 
 
CARROLL, STARK, TUSCARAWAS & WAYNE 
 
                                   Rates          Fringes 
 
Diver, Wet.......................$ 34.88            11.54 
Piledrivermen; Diver, Dry........$ 23.25            11.54 
---------------------------------------------------------------- 
 CARP1871-015 05/01/2008 
 
COSHOCTON, HOLMES, KNOX & MORROW 
 
                                   Rates          Fringes 
 
Diver, Wet.......................$ 33.53            10.69 
Piledrivermen; Diver, Dry........$ 22.35            10.69 
---------------------------------------------------------------- 
 CARP1871-017 05/01/2008 
 
MAHONING & TRUMBULL 
                                   Rates          Fringes 
 
Diver, Wet.......................$ 36.54            12.19 
Piledrivermen; Diver, Dry........$ 24.36            12.19 
---------------------------------------------------------------- 
 CARP2239-001 07/01/2008 
 
CRAWFORD, OTTAWA, SANDUSKY, SENECA & WYANDOT 
 
                                   Rates          Fringes 
 
CARPENTER........................$ 23.71            13.28 
---------------------------------------------------------------- 
 CARP2264-004 01/01/2002 
 
COLUMBIANA & JEFFERSON 
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                                   Rates          Fringes 
 
PILEDRIVERMAN....................$ 23.82             8.48 
---------------------------------------------------------------- 
 CARP9904-001 05/01/2000 
 
ADAMS, ATHENS, DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, GALLIA, 
GUERNSEY, HIGHLAND, HOCKING, JACKSON, LAWRENCE, LICKING, 
MADISON, MARION, MEIGS, MORGAN, MUSKINGUM, NOBLE, PERRY, 
PICKAWAY, PIKE, ROSS, SCIOTO, UNION, VINTON & WASHINGTON 
 
                                   Rates          Fringes 
 
Carpenter & Piledrivermen........$ 21.86             5.27 
Diver............................$ 32.79             5.27 
---------------------------------------------------------------- 
 ELEC0008-002 04/23/2007 
 
DEFIANCE, FULTON, HANCOCK, HENRY, LUCAS, OTTAWA, PAULDING, 
PUTNAM, SANDUSKY, SENECA, WILLIAMS & WOOD 
 
                                   Rates          Fringes 
 
CABLE SPLICER....................$ 33.67            15.45 
ELECTRICIAN......................$ 32.07            15.37 
---------------------------------------------------------------- 
 ELEC0032-003 06/01/2008 
 
ALLEN, AUGLAIZE, HARDIN, LOGAN, MERCER, SHELBY, VAN WERT & 
WYANDOT (Crawford, Jackson, Marseilles, Mifflin, Ridgeland, 
Ridge & Salem Townships) 
 
                                   Rates          Fringes 
 
ELECTRICIAN......................$ 27.05            11.91 
---------------------------------------------------------------- 
 ELEC0032-004 06/01/1998 
 
ALLEN, HARDIN, VAN WERT & WYANDOT (Crawford, Jackson, 
Marseilles, Mifflin, Richland, Ridge & Salem Townships) 
 
                                   Rates          Fringes 
 
Line Construction   
     Equipment Operator..........$ 20.27           4.12+a 
     Groundman Truck Driver......$ 14.43           3.63+a 
     Lineman.....................$ 22.52           4.31+a 
 
  FOOTNOTE:  a. Half day's Paid Holiday: The last 4 hours of 
  the workday prior to Christmas or New Year's Day 
---------------------------------------------------------------- 
 ELEC0038-002 05/05/2008 
 
CUYAHOGA, GEAUGA (Bainbridge, Chester & Russell Townships) & 
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LORAIN (Columbia Township) 
 
                                   Rates          Fringes 
 
ELECTRICIAN   
     Excluding Sound &  
     Communications Work.........$ 33.78            15.63 
---------------------------------------------------------------- 
 ELEC0038-008 05/01/2006 
 
CUYAHOGA, GEAUGA (Bainbridge, Chester & Russell Townships) & 
LORAIN (Columbia Township) 
 
                                   Rates          Fringes 
 
Sound & Communication    
Technician   
     Communications Technician...$ 21.20         8.12+a+b 
     Installer Technician........$ 20.45         8.04+a+b 
 
FOOTNOTES;   
  a. 6 Paid Holidays: New Year's Day; Memorial Day; July 4th; 
  Labor Day; Thanksgiving Day; & Christmas Day 
  b. 1 week's paid vacation for 1 year's service; 2 weeks' paid 
  vacation for 2 or more years' service 
---------------------------------------------------------------- 
 ELEC0064-003 12/03/2007 
 
COLUMBIANA (Butler, Fairfield, Perry, Salem & Unity Townships) 
MAHONING (Austintown, Beaver, Berlin, Boardman, Canfield, 
Ellsworth, Coitsville, Goshen, Green, Jackson, Poland, 
Springfield & Youngstown Townships), & TRUMBULL (Hubbard & 
Liberty Townships) 
 
                                   Rates          Fringes 
 
ELECTRICIAN......................$ 28.25           11.92` 
---------------------------------------------------------------- 
 ELEC0071-001 05/29/2006 
 
ASHLAND, CHAMPAIGN, CLARK, COSHOCTON, CRAWFORD, DELAWARE, 
FAIRFIELD, FAYETTE, FRANKLIN, GUERNSEY, HIGHLAND, HOCKING, 
JACKSON (Coal, Jackson, Liberty, Milton, Washington & Wellston 
Townships), KNOX, LICKING, MADISON, MARION, MONROE, MORGAN, 
MORROW, MUSKINGUM, NOBLE, PERRY, PICKAWAY, PIKE (Beaver, 
Benton, Jackson, Mifflin, Pebble, Peepee, Perry & Seal 
Townships),  RICHLAND, ROSS, TUSCARAWAS (Auburn, Bucks, Clay, 
Jefferson, Oxford, Perry, Salem, Rush, Washington & York 
Townships), UNION, VINTON (Clinton, Eagle, Elk, Harrison, 
Jackson, Richland & Swan Townships) & WASHINGTON 
 
                                   Rates          Fringes 
 
Line Construction   
     Equipment Operators.........$ 25.47             9.78 
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     Groundmen...................$ 18.40             8.38 
     Linemen; Cable Splicers.....$ 28.30            10.34 
---------------------------------------------------------------- 
 ELEC0071-004 05/29/2006 
 
AUGLAIZE, CLINTON, DARKE, GREENE, LOGAN, MERCER, MIAMI, 
MONTGOMERY, PREBLE & SHELBY 
 
                                   Rates          Fringes 
 
Line Construction   
     Equipment Operator..........$ 25.47             9.78 
     Groundman...................$ 18.40             8.38 
     Lineman.....................$ 28.30            10.34 
---------------------------------------------------------------- 
 ELEC0071-005 06/05/2006 
 
ASHTABULA, CUYAHOGA, GEAUGA, LAKE & LORAIN 
 
                                   Rates          Fringes 
 
Line Construction   
     Cable Splicer; Lineman......$ 35.30            12.07 
     Equipment Operator..........$ 31.77            11.34 
     Groundman...................$ 24.71             9.88 
---------------------------------------------------------------- 
 ELEC0071-008 05/29/2006 
 
COLUMBIANA, MAHONING & TRUMBULL 
 
                                   Rates          Fringes 
 
Line Construction   
     Equipment Operator..........$ 25.47             9.78 
     Groundman...................$ 18.40             8.38 
     Lineman.....................$ 28.30            10.34 
---------------------------------------------------------------- 
 ELEC0071-010 05/29/2006 
 
BELMONT, CARROLL, HARRISON, HOLMES, JEFFERSON, MEDINA, PORTAGE, 
STARK, SUMMIT & WAYNE 
 
                                   Rates          Fringes 
 
Line Construction   
     Equipment Operator..........$ 25.47             9.78 
     Groundman...................$ 18.40             8.38 
     Lineman.....................$ 28.30            10.34 
---------------------------------------------------------------- 
 ELEC0071-013 05/29/2006 
 
BROWN, BUTLER, CLERMONT, HAMILTON & WARREN 
 
                                   Rates          Fringes 
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Line Construction   
     Equipment Operator..........$ 25.47             9.78 
     Groundman...................$ 18.40             8.38 
     Lineman.....................$ 28.30            10.34 
---------------------------------------------------------------- 
 ELEC0082-002 06/02/2008 
 
CLINTON, DARKE, GREENE, MIAMI, MONTGOMERY, PREBLE & WARREN 
(Wayne, Clear Creek & Franklin Townships) 
 
                                   Rates          Fringes 
 
ELECTRICIAN......................$ 29.45            10.94 
---------------------------------------------------------------- 
 ELEC0082-006 05/24/2004 
 
CLINTON, DARKE, GREENE, MIAMI, MONTGOMERY, PREBLE & WARREN 
(Wayne, Clear Creek & Franklin Townships) 
 
                                   Rates          Fringes 
 
Sound & Communication    
Technician   
     Cable Puller................$  9.14             4.91 
     Installer/Technician........$ 18.28             6.32 
---------------------------------------------------------------- 
 ELEC0129-003 03/01/2001 
 
LORAIN (Except Columbia Township) & MEDINA (Litchfield & 
Liverpool Townships) 
 
                                   Rates          Fringes 
 
ELECTRICIAN......................$ 27.25             6.85 
---------------------------------------------------------------- 
 ELEC0129-004 09/01/2001 
 
ERIE & HURON (Lyme, Ridgefield, Norwalk, Townsend, Wakeman, 
Sherman, Peru, Bronson, Hartland, Clarksfield, Norwich, 
Greenfield, Fairfield, Fitchville & New London Townships) 
 
                                   Rates          Fringes 
 
ELECTRICIAN......................$ 27.25             6.85 
---------------------------------------------------------------- 
 ELEC0141-003 09/03/2007 
 
BELMONT 
 
                                   Rates          Fringes 
 
CABLE SPLICER....................$ 25.41            18.17 
ELECTRICIAN......................$ 25.16            18.17 
---------------------------------------------------------------- 
 ELEC0212-003 11/01/2000 
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BROWN, CLERMONT & HAMILTON 
 
                                   Rates          Fringes 
 
Sound & Communication    
Technician   
     Cable Puller................$  9.00             2.64 
     Installer...................$ 18.00            3.475 
---------------------------------------------------------------- 
 ELEC0212-005 06/04/2007 
 
BROWN, CLERMONT & HAMILTON 
 
                                   Rates          Fringes 
 
ELECTRICIAN......................$ 25.56            11.25 
---------------------------------------------------------------- 
 ELEC0245-003 08/28/2006 
 
DEFIANCE, FULTON, HANCOCK, HENRY, HURON, LUCAS, OTTAWA, 
PAULDING,  PUTNAM, SANDUSKY, SENECA, WILLIAMS & WOOD 
 
                                   Rates          Fringes 
 
Line Construction   
     Cable Splicer...............$ 35.85    20.25%+4.80+a 
     Groundman/Truck Driver......$ 18.64    20.25%+4.80+a 
     Heli-arc Welding............$ 31.47    20.25%+4.80+a 
     Lineman.....................$ 31.17    20.25%+4.80+a 
     Operator - Class 1..........$ 24.94    20.25%+4.80+a 
     Operator - Class 2..........$ 21.82    20.25%+4.80+a 
     Traffic Signal & Lighting  
     Technician..................$ 28.05    20.25%+4.80+a 
 
  FOOTNOTE:  a. 6 Observed Holidays: New Year's Day; Memorial 
  Day; Independence Day; Labor Day; Thanksgiving Day; & 
  Christmas Day. Employees who work on a holiday shall be 
  paid at a rate of double their applicable classified 
  straight-time rates for the work performed on such holiday. 
---------------------------------------------------------------- 
 ELEC0246-006 10/29/2007 
 
CARROLL (South of Fox, Harrison, Rose & Washington Townships), 
COLUMBIANA (South of Butler, Fairfield, Knox, Salem & Unity 
Townships), HARRISON & JEFFERSON 
 
                                   Rates          Fringes 
 
ELECTRICIAN......................$ 31.00          18.29+a 
 
  FOOTNOTE: a. 1 1/2 Paid Holidays: The last scheduled workday 
  prior to Christmas & 4 hours on Good Friday 
---------------------------------------------------------------- 
* ELEC0306-005 05/26/2008 
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MEDINA (Brunswick, Chatham, Granger, Guilford, Harrisville, 
Hinckley, Homer, Lafayette, Medina, Montville, Sharon, Spencer, 
Wadsworth, Westfield & York Townships), PORTAGE (Atwater, 
Aurora, Brimfield, Deerfield, Franklin, Mantua, Randolph, 
Ravenna, Rootstown, Shalersville, Streetsboro & Suffield 
Townships), SUMMIT & WAYNE (Baughman, Canaan, Chester, 
Chippewa, Congress, Green, Milton, & Wayne Townships) 
 
                                   Rates          Fringes 
 
CABLE SPLICER....................$ 33.52         5%+11.76 
ELECTRICIAN......................$ 31.04         5%+11.76 
---------------------------------------------------------------- 
* ELEC0317-002 06/01/2008 
 
GALLIA & LAWRENCE 
 
                                   Rates          Fringes 
 
CABLE SPLICER....................$ 30.79            17.97 
ELECTRICIAN......................$ 29.32            17.93 
---------------------------------------------------------------- 
 ELEC0317-008 06/01/1998 
 
ADAMS, ATHENS, GALLIA, JACKSON (Bloomfield, Franklin, Hamilton, 
Lick, Jefferson, Scioto & Madison Townships), LAWRENCE, MEIGS, 
PIKE (Camp Creek, Marion, Newton, Scioto, Sunfish & Union 
Townships), SCIOTO & VINTON (Brown, Knox, Madison, Vinton & 
Wilkesville Townships) 
 
                                   Rates          Fringes 
 
Line Construction   
     Cable Splicers..............$ 23.66             8.48 
     Equipment Operators.........$ 17.14             8.25 
     Groundmen...................$ 13.92             8.14 
     Linemen.....................$ 21.42             8.40 
---------------------------------------------------------------- 
 ELEC0540-003 06/05/1997 
 
TUSCARAWAS COUNTY (North of Auburn, Clay, Rush & York Townships) 
 
                                   Rates          Fringes 
 
Line Construction   
     Groundman; & Truck Driver...$ 14.65             8.18 
     Line Equipment Operator.....$ 19.02             8.69 
     Lineman; & Cable Splicer....$ 21.86             9.01 
---------------------------------------------------------------- 
 ELEC0540-005 05/28/2007 
 
CARROLL (Northern half, including Fox, Harrison, Rose & 
Washington Townhships), COLUMBIANA (Knox Township), HOLMES, 
MAHONING (Smith Township), STARK, TUSCARAWAS (North of Auburn, 
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Clay, Rush & York Townships), & WAYNE (South of Baughman, 
Chester, Green & Wayne Townships) 
 
                                   Rates          Fringes 
 
ELECTRICIAN......................$ 26.69            15.63 
---------------------------------------------------------------- 
 ELEC0573-003 06/02/2008 
 
ASHTABULA (Colebrook, Wayne, Williamsfield, Orwell & Windsor 
Townships), GEAUGA (Auburn, Middlefield, Parkman & Troy 
Townships), MAHONING (Milton Township), PORTAGE (Charlestown, 
Edinburg, Freedom, Hiram, Nelson, Palmyra, Paris & Windham 
Townships) & TRUMBULL (Except Liberty & Hubbard Townships) 
 
                                   Rates          Fringes 
 
ELECTRICIAN......................$ 29.60            12.31 
---------------------------------------------------------------- 
 ELEC0575-001 06/02/2008 
 
ADAMS, FAYETTE, HIGHLAND, HOCKING, JACKSON (Bloomfield, 
Franklin, Hamilton, Jefferson, Lick, Madison, Scioto, Coal, 
Jackson, Liberty, Milton & Washington Townships), PICKAWAY 
(Deer Creek, Perry, Pickaway, Salt Creek & Wayne Townships), 
PIKE (Beaver, Benton, Jackson, Mifflin, Pebble, PeePee, Perry, 
Seal, Camp  Creek, Newton, Scioto, Sunfish, Union & Marion 
Townships), ROSS, SCIOTO & VINTON (Clinton, Eagle, Elk, 
Harrison, Jackson, Richland & Swan Townships) 
 
                                   Rates          Fringes 
 
ELECTRICIAN......................$ 29.60            11.79 
---------------------------------------------------------------- 
 ELEC0648-001 09/04/2006 
 
BUTLER & WARREN (Deerfield, Hamilton, Harlan, Massie, Salem, 
Turtle Creek, Union & Washington Townships) 
 
                                   Rates          Fringes 
 
CABLE SPLICER....................$ 25.30             8.80 
ELECTRICIAN......................$ 24.80             8.80 
---------------------------------------------------------------- 
 ELEC0673-004 06/02/2008 
 
ASHTABULA (Excluding Orwell, Colebrook, Williamsfield, Wayne & 
Windsor Townships), GEAUGA (Burton, Chardon, Claridon, Hambden, 
Huntsburg, Montville, Munson, Newbury & Thompson Townships) & 
LAKE 
 
                                   Rates          Fringes 
 
CABLE SPLICER....................$ 30.15            15.00 
ELECTRICIAN......................$ 29.90            15.00 
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---------------------------------------------------------------- 
 ELEC0683-002 06/02/2008 
 
CHAMPAIGN, CLARK, DELAWARE, FAIRFIELD, FRANKLIN, MADISON, 
PICKAWAY (Circleville, Darby, Harrison, Jackson, Madison, 
Monroe, Muhlenberg, Scioto, Walnut & Washington Townships) & 
UNION 
 
                                   Rates          Fringes 
 
CABLE SPLICER....................$ 29.35            11.70 
ELECTRICIAN......................$ 28.75            11.68 
---------------------------------------------------------------- 
 ELEC0688-003 05/28/2008 
 
ASHLAND, CRAWFORD, HURON (Richmond, New Haven, Ripley & 
Greenwich Townships), KNOX (Liberty, Clinton, Union, Howard, 
Monroe, Middleberry, Morris, Wayne, Berlin, Pike, Brown & 
Jefferson Townships), MARION, MORROW, RICHLAND & WYANDOT 
(Sycamore, Crane, Eden, Pitt, Antrim & Tymochtee Townships) 
 
                                   Rates          Fringes 
 
ELECTRICIAN......................$ 25.33            13.53 
---------------------------------------------------------------- 
 ELEC0867-001 06/01/1998 
 
ERIE 
 
                                   Rates          Fringes 
 
Line Construction   
     Lineman; Cable Splicer; &  
     Equipment Operator..........$ 20.75             4.09 
     Truck Driver (Winch)  
     Groundman; & Groundman......$ 13.49             3.87 
---------------------------------------------------------------- 
 ELEC0972-002 06/01/2007 
 
ATHENS, MEIGS, MONROE, MORGAN, NOBLE, VINTON (Brown, Knox, 
Madison, Vinton & Wilkesville Townships) & WASHINGTON 
 
                                   Rates          Fringes 
 
CABLE SPLICER....................$ 27.73            17.75 
ELECTRICIAN......................$ 27.48            17.74 
---------------------------------------------------------------- 
 ELEC1105-001 06/01/2008 
 
COSHOCTON, GUERNSEY, KNOX (Jackson, Clay, Morgan, Miller, 
Milford, Hilliar, Butler, Harrison, Pleasant & College 
Townships), LICKING, MUSKINGUM, PERRY & TUSCARAWAS (Auburn, 
York, Clay, Jefferson, Rush, Oxford, Washington, Salem, Perry & 
Bucks Townships) 
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                                   Rates          Fringes 
 
ELECTRICIAN......................$ 26.94            11.64 
---------------------------------------------------------------- 
 ENGI0018-003 05/31/2008 
 
ASHTABULA, CUYAHOGA, ERIE, GEAUGA, LAKE, LORAIN, MEDINA, 
PORTAGE & SUMMIT 
 
                                   Rates          Fringes 
 
OPERATOR:  Power Equipment   
     GROUP 1.....................$ 30.03            10.81 
     GROUP 2.....................$ 29.93            10.81 
     GROUP 3.....................$ 28.89            10.81 
     GROUP 4.....................$ 27.67            10.81 
     GROUP 5.....................$ 22.38            10.81 
     GROUP 6.....................$ 30.28            10.81 
     GROUP 7.....................$ 30.53            10.81 
 
OPERATING ENGINEER CLASSIFICATIONS    
 
  GROUP 1 - Air Compressor on Steel Erection; Barrier Moving 
  Machine; Boiler Operator on Compressor or Generator when 
  mounted on a Rig; Cableway; Combination Concrete Mixer & 
  Tower; Concrete Plant (over 4 yd. Capacity); Concrete Pump; 
  Crane (All Types, Including Boom Truck, Cherry Picker); 
  Crane-Compact, Track or Rubber over 4,000 lbs. capacity; 
  Cranes-Self Erecting, Stationary, Track or Truck (All 
  Configurations); Derrick; Dragline; Dredge (Dipper, Clam or 
  Suction); Elevating Grader or Euclid Loader; Floating 
  Equipment (All Types); Gradall; Helicopter Crew 
  (Operator-Hoist or Winch); Hoe (all types); Hoisting Engine 
  on Shaft or Tunnel Work; Horizontal Directional Drill (over 
  500,000 ft. lbs. thrust); Hydraulic Gantry (Lifting 
  System); Industrial-Type Tractor; Jet Engine Dryer (D8 or 
  D9) Diesel Tractor; Locomotive (Standard Gauge); 
  Maintenance Operator Class A; Mixer, Paving (Single or 
  Double Drum); Mucking Machine; Multiple Scraper; 
  Piledriving Machine (All Types); Power Shovel; Prentice 
  Loader; Quad 9 (Double Pusher); Rail Tamper (with auto 
  lifting & aligning device); Refrigerating Machine (Freezer 
  Operation); Rotary Drill, on Caisson work; Rough Terrain 
  Fork Lift with Winch/Hoist; Side-Boom; Slip-Form Paver; 
  Tower Derrick; Tree Shredder; Trench Machine (Over 24" 
  wide); Truck Mounted Concrete Pump; Tug Boat; Tunnel 
  Machine and/or Mining Machine; & Wheel Excavator 
 
  GROUP 2 - Asphalt Paver; Automatic Subgrader Machine, 
  Self-Propelled (CMI Type); Bobcat Type and/or Skid Steer 
  Loader with Hoe Attachment Greater than 7,000 lbs.; Boring 
  Machine More than 48"; Bulldozer; Endloader; Hydro Milling 
  Machine; Kolman-type Loader (production type-Dirt); Lead 
  Greaseman; Lighting & Traffic Signal Installation Equipment 
  (includes all groups or classifications); Material Transfer 



 F-26
  Equipment (Shuttle Buggy) Asphalt; Pettibone-Rail 
  Equipment; Power Grader; Power Scraper; Push Cat; Rotomill 
  (all), Grinders & Planers of All types; Trench Machine (24" 
  wide & under); & Vermeer type Concrete Saw 
 
  GROUP 3 - A-Frame; Air Compressor on Tunnel Work (low 
  pressure); Asphalt Plant Engineer; Bobcat-type and/or Skid 
  Steer Loader with or without Attachments; Highway Drills 
  (all types); Locomotive (narrow gauge); Material 
  Hoist/Elevator; Mixer, Concrete (more than one bag 
  capacity); Mixer, one bag capacity (Side Loader); Power 
  Boiler (Over 15 lbs. Pressure) Pump Operator installing & 
  operating Well Points; Pump (4" & over discharge); Roller, 
  Asphalt; Rotovator (lime soil stabilizer); Switch & Tie 
  Tampers (without lifting & aligning device); Utility 
  Operator (Small equipment); & Welding Machines 
 
  GROUP 4 - Backfiller; Ballast Re-locator; Bars, Joint & Mesh 
  Installing Machine; Batch Plant; Boring Machine Operator 
  (48" or less); Bull Floats; Burlap & Curing Machine; 
  Concrete Plant (capacity 4 yd. & under); Concrete Saw 
  (Multiple); Conveyor (Highway); Crusher; Deckhand; 
  Farm-type Tractor with attachments (highway) except 
  Masonry); Finishing Machine; Fireperson, Floating Equipment 
  (all types); Fork Lift (highway); Form Trencher; Hydro 
  Hammer; Hydro Seeder; Pavement Breaker; Plant Mixer; Post 
  Driver; Post Hole Digger (Power Auger); Power Brush Burner; 
  Power Form Handling Equipment; Road Widening Trencher; 
  Roller (Brick, Grade & Macadam); Self-Propelled Power 
  Spreader; Self-Propelled Power Subgrader; Steam Fireperson; 
  Tractor (Pulling Sheepfoot, Roller or Grader); & Vibratory 
  Compactor with Integral Power 
 
  GROUP 5 - Compressor (Portable, Sewer, Heavy & Highway); Drum 
  Fireperson (Asphalt); Generator; Masonry Fork Lift; 
  Inboard-Outboard Motor Boat Launch; Masonry Fork Lift; Oil 
  Heater (asphalt plant); Oiler; Power Driven Heater; Power 
  Sweeper & Scrubber; Pump (under 4" discharge); 
  Signalperson; Tire Repairperson; & VAC/ALLS 
 
GROUP 6 - Master Mechanic & Boom from 150 to 180 
 
GROUP 7 - Boom from 180 and over 
---------------------------------------------------------------- 
 ENGI0018-004 05/01/2008 
 
ADAMS, ALLEN, ASHLAND, ATHENS, AUGLAIZE, BELMONT, BROWN, 
BUTLER, CARROLL, CHAMPAIGN, CLARK, CLERMONT, CLINTON, 
COSHOCTON, CRAWFORD, DARKE, DEFIANCE, DELAWARE, FAIRFIELD, 
FAYETTE, FRANKLIN, FULTON, GALLIA, GREENE, GUERNSEY, HAMILTON, 
HANCOCK, HARDIN, HARRISON, HENRY, HIGHLAND, HOCKING, HOLMES, 
HURON,  JACKSON, JEFFERSON, KNOX, LAWRENCE, LICKING, LOGAN, 
LUCAS,  MADISON, MARION, MEIGS, MERCER, MIAMI, MONROE, 
MONTGOMERY, MORGAN, MORROW, MUSKINGUM, NOBLE, OTTAWA, PAULDING, 
PERRY, PICKAWAY, PIKE, PREBLE, PUTNAM, RICHLAND, ROSS, 
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SANDUSKY, SCIOTO, SENECA, SHELBY, STARK, TUSCARAWAS, UNION, VAN 
WERT, VINTON, WARREN, WASHINGTON, WAYNE, WILLIAMS, WOOD & 
WYANDOT 
 
                                   Rates          Fringes 
 
OPERATOR:  Power Equipment   
     GROUP 1.....................$ 28.54            10.81 
     GROUP 2.....................$ 28.42            10.81 
     GROUP 3.....................$ 27.38            10.81 
     GROUP 4.....................$ 26.20            10.81 
     GROUP 5.....................$ 20.74            10.81 
     GROUP 6.....................$ 28.79            10.81 
     GROUP 7.....................$ 29.04            10.81 
 
OPERATING ENGINEER CLASSIFICATIONS    
 
  GROUP 1 - Air Compressor on Steel Erection; Barrier Moving 
  Machine; Boiler Operator on Compressor or Generator when 
  mounted on a Rig; Cableway; Combination Concrete Mixer & 
  Tower; Concrete Plant (over 4 yd. Capacity); Concrete Pump; 
  Crane (All Types, Including Boom Truck, Cherry Picker); 
  Crane-Compact, Track or Rubber over 4,000 lbs. capacity; 
  Cranes-Self Erecting, Stationary, Track or Truck (All 
  Configurations); Derrick; Dragline; Dredge (Dipper, Clam or 
  Suction); Elevating Grader or Euclid Loader; Floating 
  Equipment (All Types); Gradall; Helicopter Crew 
  (Operator-Hoist or Winch); Hoe (all types); Hoisting Engine 
  on Shaft or Tunnel Work; Horizontal Directional Drill (over 
  500,000 ft. lbs. thrust); Hydraulic Gantry (Lifting 
  System); Industrial-Type Tractor; Jet Engine Dryer (D8 or 
  D9) Diesel Tractor; Locomotive (Standard Gauge); 
  Maintenance Operator Class A; Mixer, Paving (Single or 
  Double Drum); Mucking Machine; Multiple Scraper; 
  Piledriving Machine (All Types); Power Shovel; Prentice 
  Loader; Quad 9 (Double Pusher); Rail Tamper (with auto 
  lifting & aligning device); Refrigerating Machine (Freezer 
  Operation); Rotary Drill, on Caisson work; Rough Terrain 
  Fork Lift with Winch/Hoist; Side-Boom; Slip-Form Paver; 
  Tower Derrick; Tree Shredder; Trench Machine (Over 24" 
  wide); Truck Mounted Concrete Pump; Tug Boat; Tunnel 
  Machine and/or Mining Machine; & Wheel Excavator 
 
  GROUP 2 - Asphalt Paver; Automatic Subgrader Machine, 
  Self-Propelled (CMI Type); Bobcat Type and/or Skid Steer 
  Loader with Hoe Attachment Greater than 7,000 lbs.; Boring 
  Machine More than 48"; Bulldozer; Endloader; Hydro Milling 
  Machine; Kolman-type Loader (production type-Dirt); Lead 
  Greaseman; Lighting & Traffic Signal Installation Equipment 
  (includes all groups or classifications); Material Transfer 
  Equipment (Shuttle Buggy) Asphalt; Pettibone-Rail 
  Equipment; Power Grader; Power Scraper; Push Cat; Rotomill 
  (all), Grinders & Planers of All types; Trench Machine (24" 
  wide & under); & Vermeer type Concrete Saw 
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  GROUP 3 - A-Frame; Air Compressor on Tunnel Work (low 
  pressure); Asphalt Plant Engineer; Bobcat-type and/or Skid 
  Steer Loader with or without Attachments; Highway Drills 
  (all types); Locomotive (narrow gauge); Material 
  Hoist/Elevator; Mixer, Concrete (more than one bag 
  capacity); Mixer, one bag capacity (Side Loader); Power 
  Boiler (Over 15 lbs. Pressure) Pump Operator installing & 
  operating Well Points; Pump (4" & over discharge); Roller, 
  Asphalt; Rotovator (lime soil stabilizer); Switch & Tie 
  Tampers (without lifting & aligning device); Utility 
  Operator (Small equipment); & Welding Machines 
 
  GROUP 4 - Backfiller; Ballast Re-locator; Bars, Joint & Mesh 
  Installing Machine; Batch Plant; Boring Machine Operator 
  (48" or less); Bull Floats; Burlap & Curing Machine; 
  Concrete Plant (capacity 4 yd. & under); Concrete Saw 
  (Multiple); Conveyor (Highway); Crusher; Deckhand; 
  Farm-type Tractor with attachments (highway) except 
  Masonry); Finishing Machine; Fireperson, Floating Equipment 
  (all types); Fork Lift (highway); Form Trencher; Hydro 
  Hammer; Hydro Seeder; Pavement Breaker; Plant Mixer; Post 
  Driver; Post Hole Digger (Power Auger); Power Brush Burner; 
  Power Form Handling Equipment; Road Widening Trencher; 
  Roller (Brick, Grade & Macadam); Self-Propelled Power 
  Spreader; Self-Propelled Power Subgrader; Steam Fireperson; 
  Tractor (Pulling Sheepfoot, Roller or Grader); & Vibratory 
  Compactor with Integral Power 
 
  GROUP 5 - Compressor (Portable, Sewer, Heavy & Highway); Drum 
  Fireperson (Asphalt); Generator; Masonry Fork Lift; 
  Inboard-Outboard Motor Boat Launch; Masonry Fork Lift; Oil 
  Heater (asphalt plant); Oiler; Power Driven Heater; Power 
  Sweeper & Scrubber; Pump (under 4" discharge); 
  Signalperson; Tire Repairperson; & VAC/ALLS 
 
GROUP 6 - Master Mechanic & Boom from 150 to 180 
 
GROUP 7 - Boom from 180 and over 
---------------------------------------------------------------- 
 ENGI0066-023 06/01/2008 
 
COLUMBIANA, MAHONING & TRUMBULL COUNTIES 
 
                                   Rates          Fringes 
 
OPERATOR:  Power Equipment   
     ASBESTOS; HAZARDOUS/TOXIC  
     WASTE PROJECTS 
      
     GROUP 1 - A & B.............$ 34.11            13.66 
     ASBESTOS; HAZARDOUS/TOXIC  
     WASTE PROJECTS 
      
     GROUP 2 - A & B.............$ 33.86            13.66 
     ASBESTOS; HAZARDOUS/TOXIC  
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     WASTE PROJECTS 
      
     GROUP 3 - A & B.............$ 30.92            13.66 
     ASBESTOS; HAZARDOUS/TOXIC  
     WASTE PROJECTS 
      
     GROUP 4 - A & B.............$ 27.43            13.66 
     ASBESTOS; HAZARDOUS/TOXIC  
     WASTE PROJECTS 
      
     GROUP 5 - A & B.............$ 24.12            13.66 
     HAZARDOUS/TOXIC WASTE  
     PROJECTS 
      
     GROUP 1 - C & D.............$ 31.30            13.66 
     HAZARDOUS/TOXIC WASTE  
     PROJECTS 
      
     GROUP 2 - C & D.............$ 31.09            13.66 
     HAZARDOUS/TOXIC WASTE  
     PROJECTS 
      
     GROUP 3 - C & D.............$ 28.35            13.66 
     HAZARDOUS/TOXIC WASTE  
     PROJECTS 
      
     GROUP 4 - C & D.............$ 25.15            13.66 
     HAZARDOUS/TOXIC WASTE  
     PROJECTS 
      
     GROUP 5 - C & D.............$ 22.11            13.66 
     ALL OTHER WORK 
      
     GROUP 1.....................$ 28.49            13.66 
     ALL OTHER WORK 
      
     GROUP 2.....................$ 28.22            13.66 
     ALL OTHER WORK 
      
     GROUP 3.....................$ 25.77            13.66 
     ALL OTHER WORK 
      
     GROUP 4.....................$ 22.86            13.66 
     ALL OTHER WORK 
      
     GROUP 5.....................$ 20.10            13.66 
 
  GROUP 1 - Rig, Pile Driver or Caisson Type; & Rig, Pile 
  Hydraulic Unit Attached 
 
  GROUP 2 - Asphalt Heater Planer; Backfiller with Drag 
  Attachment; Backhoe; Backhoe with 
  Shear attached; Backhoe-Rear Pivotal Swing; Batch 
  Plant-Central Mix Concrete; Batch Plant,  Portable 
  concrete; Berm Builder-Automatic; Boat Derrick; Boat-Tug; 
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  Boring Machine Attached  to Tractor; Bullclam; Bulldozer; 
  C.M.I. Road Builder & Similar Type; Cable Placer & Layer; 
  Carrier-Straddle; Carryall-Scraper or Scoop; Chicago Boom; 
  Compactor with Blade Attached;  Concrete Saw (Vermeer or 
  similar type); Concrete Spreader Finisher; Combination, 
  Bidwell  Machine; Crane; Crane-Electric Overhead; 
  Crane-Rough Terrain; Crane-Side Boom;  Crane-Truck; 
  Crane-Tower; Derrick-Boom; Derrick-Car; Digger-Wheel (Not 
  trencher or road  widener); Double Nine; Drag Line; Dredge; 
  Drill-Kenny or Similar Type; Easy Pour Median  Barrier 
  Machine (or similar type); Electromatic; Frankie Pile; 
  Gradall; Grader; Gurry;  Self-Propelled; Heavy Equipment 
  Robotics Operator/Mechanic; Hoist-Monorail; 
  Hoist-Stationary  & Mobile Tractor; Hoist, 2 or 3 drum; 
  Horizontal Directional Drill Operator; Jackall; Jumbo 
  Machine; Kocal & Kuhlman; Land-Seagoing Vehicle; Loader, 
  Elevating; Loader, Front End;  Loader, Skid Steer; 
  Locomotive; Mechanic/Welder; Metro Chip Harvester with 
  Boom; Mucking  Machine; Paver-Asphalt Finishing Machine; 
  Paver-Road Concrete; Paver-Slip Form (C.M.I. or  similar); 
  Place Crete Machine with Boom; Post Driver (Carrier 
  mounted); Power Driven Hydraulic  Pump & Jack (When used in 
  Slip Form or Lift Slab Construction); Pump Crete Machine; 
  Regulator-Ballast; Hydraulic Power Unit not attached to Rig 
  for Pile Drillings; Rigs-Drilling; Roto  Mill or similar 
  Full Lane (8' Wide & Over); Roto Mill or similar type 
  (Under 8'); Shovel; Slip Form  Curb Machine; Speedwing; 
  Spikemaster; Stonecrusher; Tie Puller & Loader; Tie Tamper; 
  Tractor-Double Boom; Tractor with Attachments; Truck-Boom; 
  Truck-Tire; Trench Machine;  Tunnel Machine (Mark 21 Java 
  or similar); & Whirley (or similar type) 
 
  GROUP 3 - Asphalt Plant; Bending Machine (Pipeline or similar 
  type); Boring machine, Motor  Driven; Chip Harvester 
  without Boom; Cleaning Machine, Pipeline Type; Coating 
  Machine,  Pipeline Type; Compactor; Concrete Belt Placer; 
  Concrete Finisher; Concrete Planer or  Asphalt; Concrete 
  Spreader; Elevator; Fork Lift (Home building only); Fork 
  Lift Walk Behind  (Hoisting over 1 buck high); Form Line 
  Machine; Grease Truck operator; Grout Pump; Gunnite 
  Machine; Horizontal Directional Drill Locator; Single Drum 
  Hoist with or without Tower; Huck  Bolting Machine; 
  Hydraulic Scaffold (Hoisting building materials); Paving 
  Breaker (Self-propelled  or Ridden); Pipe Dream; Pot 
  Fireperson (Power Agitated); Refrigeration Plant; Road 
  Widener;  Roller; Sasgen Derrick; Seeding Machine; Soil 
  Stabilizer (Pump type); Spray Cure Machine, 
  Self-Propelled; Straw Blower Machine; Sub-Grader; Tube 
  Finisher or Broom C.M.I. or similar  type; & Tugger Hoist 
 
  GROUP 4 - Air Curtain Destructor & Similar Type; Batch 
  Plant-Job Related; Boiler Operator;  Compressor; Conveyor; 
  Curb Builder, self-propelled; Drill Wagon; Fork lift & 
  Lulls; Generator  Set; Generator-Steam; Heater-Portable 
  Power; Hydraulic Manipulator Crane; Jack-Hydraulic  Power 
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  driven; Jack-Hydraulic (Railroad); Ladavator; Minor Machine 
  Operator; Mixer-Concrete;  Mulching Machine; Pin Puller; 
  Power Broom; Pulverizer; Pump; Road Finishing Machine (Pull 
  Type); Saw-Concrete-Self-Propelled (Highway Work); Signal 
  Person; Spray Cure  Machine-Motor Powered; Stump Cutter; 
  Tractor; Trencher Form; Water Blaster; Steam Jenny; 
  Syphon; Vibrator-Gasoline; & Welding Machine 
 
GROUP 5 - Brakeperson; Fireperson; & Oiler 
---------------------------------------------------------------- 
 IRON0017-002 08/01/2008 
 
ASHTABULA (North of Route 6, starting at the Geauga County 
Line, proceeding east to State Route 45), CUYAHOGA, ERIE 
(Eastern 2/3), GEAUGA, HURON (East of a line drawn from the 
north border through Monroeville & Willard), LAKE, LORAIN, 
MEDINA (North of Old Rte. #224), PORTAGE (West of a line from 
Middlefield to Shalersville to Deerfield) & SUMMIT (North of 
Old Rte. #224, including city limits of Barberton) 
 
                                   Rates          Fringes 
 
IRONWORKER   
     Ornamental; Reinforcing &  
     Structural..................$ 28.35            17.83 
---------------------------------------------------------------- 
 IRON0044-002 06/01/2008 
 
CLINTON (South of a line drawn from Blanchester to Lynchburg), 
HAMILTON, HIGHLAND (Excluding eastern one-fifth & portion of 
county inside lines drawn from Marshall to Lynchburg from the 
northern county line through E. Monroe to Marshall) & WARREN 
(South of a line drawn from Blanchester through Morrow to the 
west county line) 
 
                                   Rates          Fringes 
 
IRONWORKER   
     Fence Erector...............$ 22.70            16.42 
     Ornamental; Structural......$ 25.22            16.42 
---------------------------------------------------------------- 
 IRON0055-003 07/01/2008 
 
CRAWFORD (Area Between lines drawn from where Hwy #598 & #30 
meet through N. Liberty to the northern border & from said Hwy 
junction point due west to the border), DEFIANCE (S. of a line 
drawn from where Rte. #66 meets the northern line through 
Independence to the eastern county border), ERIE (Western 1/3), 
FULTON, HANCOCK, HARDIN (North of a line drawn from Maysville 
to a point 4 miles south of the northern line on the eastern 
line), HENRY, HURON (West of a line drawn from the northern 
border through Monroeville & Willard), LUCAS, OTTAWA, PUTNAM 
(East of a line drawn from the northern border down through 
Miller City to where #696 meets the southern border), SANDUSKY, 
SENECA, WILLIAMS (East of a line drawn from Pioneer through 
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Stryker to the southern border), WOOD & WYANDOT (North of Rte. 
#30) 
 
                                   Rates          Fringes 
 
IRONWORKER   
     Fence Erector...............$ 19.75            14.45 
     Flat Road Mesh..............$ 20.75            14.45 
     Tunnels & Caissons Under  
     Pressure....................$ 28.50            14.45 
     All Other Work..............$ 28.00            14.45 
---------------------------------------------------------------- 
 IRON0147-002 06/01/2007 
 
ALLEN (Northern half), DEFIANCE (Northern part, excluding south 
of a line drawn from where Rte. #66 meets the northern line 
through Independence to the eastern county border), MERCER 
(Northern half), PAULDING, PUTNAM (Western part, excluding east 
of a line drawn from the northern border down through Miller 
City to where #696 meets the southern border), VAN WERT & 
WILLIAMS (Western part, excluding east of a line drawn from 
Pioneer through Stryker to the southern border) 
 
                                   Rates          Fringes 
 
IRONWORKER.......................$ 23.02            15.67 
---------------------------------------------------------------- 
 IRON0172-002 06/01/2008 
 
CHAMPAIGN (Eastern one-third), CLARK (Eastern one-fourth), 
COSHOCTON (West of a line beginning at the northwestern county 
line going through Walhonding & Tunnel Hill to the southern 
county line), CRAWFORD (South of Rte. #30), DELAWARE, 
FAIRFIELD, FAYETTE, FRANKLIN, HARDIN (Excluding a line drawn 
from Roundhead to Maysville), HIGHLAND (Eastern one-fifth), 
HOCKING, JACKSON (Northern half), KNOX, LICKING, LOGAN (Eastern 
one-third), MADISON, MARION, MORROW, MUSKINGUM (West of a line 
starting at Adams Mill going to Adamsville & going from 
Adamsville through Blue Rock to the southern border), PERRY, 
PICKAWAY, PIKE (Northern half), ROSS, UNION, VINTON & WYANDOT 
(South of Rte. #30) 
 
                                   Rates          Fringes 
 
IRONWORKER.......................$ 25.57            15.45 
---------------------------------------------------------------- 
 IRON0207-004 06/01/2008 
 
ASHTABULA (Southern part starting at the Geauga County line), 
COLUMBIANA (E. of a line from Damascus to Highlandtown), 
MAHONING (N. of Old Route #224), PORTAGE (E. of a line from 
Middlefield to Shalersville to Deerfield) & TRUMBULL 
 
                                   Rates          Fringes 
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IRONWORKER   
     Layout; Sheeter.............$ 27.31            16.03 
     Ornamental; Reinforcing;  
     Structural..................$ 26.31            16.03 
---------------------------------------------------------------- 
 IRON0290-002 06/01/2007 
 
ALLEN (Southern half), AUGLAIZE, BUTLER (North of a line drawn 
from east to the west county line going through Oxford, 
Darrtown & Woodsdale), CHAMPAIGN (Excluding east of a line 
drawn  from Catawla to the point where #68 intersects the 
northern  county line), CLARK (Western two-thirds), CLINTON 
(Excluding  south of a line drawn from Blanchester to 
Lynchburg), DARKE,  GREENE, HIGHLAND (Inside lines drawn from 
Marshall to Lynchburg  & from the northern county line through 
East Monroe to  Marshall), LOGAN (West of a line drawn from 
West Liberty to  where the northern county line meets the 
western county line of  Hardin), MERCER (Southern half), MIAMI, 
MONTGOMERY, PREBLE,  SHELBY & WARREN (Excluding south of a line 
drawn from  Blanchester through Morrow to the western county 
line) 
 
                                   Rates          Fringes 
 
IRONWORKER   
     Beyond 25 mile radius of  
     L.U. #290 Office, Dayton....$ 24.43            15.85 
     Within 25 mile radius of  
     L.U. #290 Office, Dayton....$ 24.28            15.85 
---------------------------------------------------------------- 
 IRON0348-005 08/01/2003 
 
ASHTABULA (Eastern part from Lake Erie on the north to route 
#322 on the south to include Conneaut, Kingsville, Sheffield, 
Denmark, Dorset, Cherry Valley, Wayne, Monroe, Pierpont, 
Richmond, Andover & Williamsfield Townships) 
 
                                   Rates          Fringes 
 
IRONWORKER   
     Structural, excluding  
     metal building erection &  
     Reinforcing.................$ 22.17            13.35 
---------------------------------------------------------------- 
 IRON0372-002 06/01/2007 
 
ADAMS (Western Part), BROWN, BUTLER (Southern Part), CLERMONT, 
CLINTON (South of a line drawn from Blanchester to Lynchburg), 
HAMILTON, HIGHLAND (Excluding eastern one-fifth & portion of 
county inside lines drawn from Marshall to Lynchburg from the 
northern county line through E. Monroe to Marshall) & 
WARREN(South of a line drawn from Blanchester through Morrow to 
the west county line) 
 
                                   Rates          Fringes 
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IRONWORKER, REINFORCING   
     Beyond 30-mile radius of  
     Hamilton County Courthouse..$ 25.40            14.85 
     Up to & including 30-mile  
     radius of Hamilton County  
     Courthouse..................$ 25.15            14.85 
---------------------------------------------------------------- 
 IRON0549-003 07/01/2003 
 
BELMONT, GUERNSEY, HARRISON, JEFFERSON, MONROE & MUSKINGUM 
(Excluding portion west of a line starting at Adams Mill going 
to Adamsville and going from Adamsville through Blue Rock to 
the south border) 
 
                                   Rates          Fringes 
 
IRONWORKER.......................$ 25.82            12.64 
---------------------------------------------------------------- 
 IRON0550-004 05/01/2008 
 
ASHLAND, CARROLL, COLUMBIANA (W. of a line from Damascus to 
Highlandtown), COSHOCTON (E. of a line beginning at NW Co. line 
going through Walhonding & Tunnel Hill to the South Co. line), 
HOLMES, HURON (S. of Old Rte. #224), MAHONING (S. of Old Rte. 
#224), MEDINA (S. of Old Rte. #224), PORTAGE (S. of Old Rte. 
#224), RICHLAND, STARK, SUMMIT (S. of Old Rte. #224, Excluding 
city limits of Barberton), TUSCARAWAS, & WAYNE 
 
                                   Rates          Fringes 
 
Ironworkers:Structural,    
Ornamental and Reinforcing.......$ 23.88            16.07 
---------------------------------------------------------------- 
 IRON0769-004 06/01/2008 
 
ADAMS (Eastern Half), GALLIA, JACKSON (Southern Half), LAWRENCE 
& SCIOTO 
 
                                   Rates          Fringes 
 
IRONWORKER   
     ZONE 1......................$ 27.12            17.07 
     ZONE 2......................$ 27.52            17.07 
     ZONE 3......................$ 29.12            17.07 
 
  ZONE 1 - Up to 10 mile radius of Union Hall, Ashland, Ky., 
  1643 Greenup Ave. 
 
  ZONE 2 - 10 to 50 mile radius of Union Hall, Ashland, Ky., 
  1643 Greenup Ave. 
 
  ZONE 3 - 50 mile radius & over of Union Hall, Ashland, Ky., 
  1643 Greenup Ave. 
---------------------------------------------------------------- 
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 IRON0787-003 01/01/2008 
 
ATHENS, MEIGS, MORGAN, NOBLE & WASHINGTON 
 
                                   Rates          Fringes 
 
IRONWORKER.......................$ 26.27            15.60 
---------------------------------------------------------------- 
 LABO0265-008 05/01/2008 
 
                                   Rates          Fringes 
 
LABORER   
     ASHTABULA, ERIE, HURON,  
     LORAIN, LUCAS, MAHONING,  
     MEDINA, OTTAWA,   PORTAGE,  
     SANDUSKY, STARK, SUMMIT,  
     TRUMBULL & WOOD COUNTIES 
      GROUP 1....................$ 25.55             6.70 
      GROUP 2....................$ 25.72             6.70 
      GROUP 3....................$ 26.05             6.70 
      GROUP 4....................$ 26.50             6.70 
     CUYAHOGA AND GEAUGA  
     COUNTIES ONLY: SEWAGE  
     PLANTS, WASTE PLANTS,  
     WATER TREATMENT  
     FACILITIES, PUMPING  
     STATIONS, & ETHANOL PLANTS  
     CONSTRUCTION................$ 28.16             6.70 
     CUYAHOGA, GEAUGA & LAKE  
     COUNTIES 
      GROUP 1....................$ 26.78             6.70 
      GROUP 2....................$ 26.95             6.70 
      GROUP 3....................$ 27.28             6.70 
      GROUP 4....................$ 27.73             6.70 
     REMAINING COUNTIES OF OHIO 
      GROUP 1....................$ 25.12             6.70 
      GROUP 2....................$ 25.29             6.70 
      GROUP 3....................$ 25.62             6.70 
      GROUP 4....................$ 26.07             6.70 
 
LABORER CLASSIFICATIONS     
 
  GROUP 1 - Asphalt Laborer; Carpenter Tender; Concrete Curing 
  Applicator; Dump Man (Batch Truck); Guardrail and Fence 
  Installer; Joint Setter; Laborer (Construction); Landscape 
  Laborer; Highway Lighting Worker; Signalization Worker; 
  Mesh Handlers & Placer; Right-of-way Laborer; Riprap 
  Laborer & Grouter; Scaffold Erector; Seal Coating; Surface 
  Treatment or Road Mix Laborer; Sign Installer; Slurry Seal; 
  Utility Man; Bridge Man; Handyman; Waterproofing Laborer; 
  Flagperson; Hazardous Waste (level D); Diver Tender; Zone 
  Person & Traffic Control 
 
  GROUP 2 - Skid Steer; Asphalt Raker; Concrete Puddler; Kettle 



 F-36
  Man Pipeline); Machine Driven Tools (Gas, Electric, Air); 
  Mason Tender; Brick Paver; Mortar Mixer; Power Buggy or 
  Power Wheelbarrow; Sheeting & Shoring Man; Surface Grinder 
  Man; Plastic Fusing Machine Operator; Pug Mill Operator; & 
  Vacuum Devices (wet or dry); Rodding Machine Operator; 
  Diver; Screwman or Paver; Screed Person; Water Blast, Hand 
  Held Wand; Pumps 4" & Under (Gas, Air or Electric) & 
  Hazardous Waste (level C); Air Track and Wagon Drill; 
  Bottom Person; Cofferdam (below 25 ft. deep); Concrete Saw 
  Person; Cutting with Burning Torch; Form Setter; Hand 
  Spiker (Railroad); Pipelayer; Tunnel Laborer (without air) 
  & Caisson; Underground Person (working in Sewer and 
  Waterline, Cleaning, Repairing & Reconditioning); 
  Sandblaster Nozzle Person; & Hazardous Waste (level B) 
 
  GROUP 3 - Blaster; Mucker; Powder Person; Top Lander; 
  Wrencher (Mechanical Joints & Utility Pipeline); Yarner; 
  Hazardous Waste (level A); Concrete Specialist; Concrete 
  Crew in Tunnels (With Air-pressurized - $1.00 premium); 
  Curb Setter & Cutter; Grade Checker; Utility Pipeline 
  Tapper; Waterline; and Caulker 
 
  GROUP 4 - Miner (With Air-pressurized - $1.00 premium); & 
  Gunite Nozzle Person 
 
TUNNEL LABORER WITH AIR-PRESSURIZED ADD $1.00 TO BASE RATE 
 
  SIGNAL PERSON WILL RECEIVE THE RATE EQUAL TO THE RATE PAID 
  THE LABORER CLASSIFICATION FOR WHICH HE OR SHE IS SIGNALING. 
---------------------------------------------------------------- 
 PAIN0006-002 05/01/2008 
 
ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN, PORTAGE (N. of the 
East-West Turnpike) & SUMMIT (N. of the East-West Turnpike) 
 
                                   Rates          Fringes 
 
PAINTER   
     COMMERCIAL NEW WORK;  
     REMODELING; & RENOVATIONS 
      GROUP 1....................$ 26.59            10.17 
      GROUP 2....................$ 26.99            10.17 
      GROUP 3....................$ 27.29            10.17 
      GROUP 4....................$ 28.29            10.17 
     COMMERCIAL REPAINT 
      GROUP 1....................$ 25.09            10.17 
      GROUP 2....................$ 25.49            10.17 
      GROUP 3....................$ 25.79            10.17 
 
  PAINTER CLASSIFICATIONS - COMMERCIAL NEW WORK; REMODELING; & 
  RENOVATIONS 
 
GROUP 1 - Brush; & Roller    
 
GROUP 2 - Sandblasting & Buffing    
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  GROUP 3 - Spray Painting; Closed Steel Above 55 feet; Bridges 
  & Open Structural Steel; Tanks - Water Towers; Bridge 
  Painters; Bridge Riggers; Containment Builders 
 
GROUP 4 - Bridge Blaster  
 
PAINTER CLASSIFICATIONS - COMMERCIAL REPAINT     
 
GROUP 1 - Brush; & Roller    
 
GROUP 2 - Sandblasting & Buffing    
 
GROUP 3 - Spray Painting 
---------------------------------------------------------------- 
 PAIN0006-014 07/01/2007 
 
FULTON, HENRY, LUCAS, OTTAWA (Excluding Allen, Bay, Bono, 
Catawba  Island, Clay Center, Curtice, Danbury, Eagle Beach, 
Elliston, Elmore, Erie, Fishback, Gem Beach & Genova) & WOOD 
 
                                   Rates          Fringes 
 
PAINTER   
     NEW COMMERCIAL WORK 
      GROUP 1....................$ 24.76            10.69 
      GROUP 2....................$ 25.01            10.69 
      GROUP 3....................$ 25.26            10.69 
      GROUP 4....................$ 25.51            10.69 
      GROUP 5....................$ 25.46            10.69 
      GROUP 6....................$ 25.76            10.69 
      GROUP 7....................$ 26.06            10.69 
 
REPAINT IS 90% OF JR                       
 
PAINTER CLASSIFICATIONS     
 
GROUP 1 - Brush, Spray & Sandblasting Pot Tender     
 
  GROUP 2 - Refinery & Refinery Tanks; Surfaces 30 ft. or over 
  where material is applied to or labor performed on above 
  ground level (exterior), floor level (interior) 
 
GROUP 3 - Swing Stage & Chair     
 
  GROUP 4 - Solvent-Based Catalized Epoxy Materials of 2 or 
  More Component Materials, to include Solvent-Based 
  Conversion Varnish 
 
  GROUP 5 - All Methods of Spray, Paint or Any Material applied 
  with a Pressure Device 
 
  GROUP 6 - Solvent Based Material; Sand and Abrasive Blasting 
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  GROUP 7 - Television & Radio Tower, Bridge, Horizontal Cable 
  & Tank/Stack/Water Tank over 30 ft. (all include 
  Scaffolding-Brush) 
---------------------------------------------------------------- 
 PAIN0006-021 07/01/2007 
 
ALLEN, AUGLAIZE, CHAMPAIGN, DEFIANCE, HARDIN, LOGAN, MERCER, 
PAULDING, PUTNAM, SHELBY, VAN WERT & WILLIAMS 
 
                                   Rates          Fringes 
 
PAINTER   
     Brush & Roller..............$ 22.60             8.20 
     Drywall Finishing & Taping..$ 21.50             8.20 
     Lead Abatement..............$ 24.35             8.20 
     Spray, Sandblasting,  
     Pressure Cleaning &  
     Refinery....................$ 23.35             8.20 
     Swing Stage, Chair,  
     Spiders & Cherry Pickers....$ 22.85             8.20 
     Wallcoverings...............$ 21.30             8.20 
 
  All surfaces 40 ft. or over where material is applied to or 
  labor performed on, above ground level (exterior), floor 
  level (interior) - $.50 premium 
 
Applying Coal Tar Products - $1.00 premium 
---------------------------------------------------------------- 
 PAIN0012-008 06/14/2008 
 
BUTLER 
 
                                   Rates          Fringes 
 
PAINTER   
     GROUP 1.....................$ 20.49             6.83 
     GROUP 2.....................$ 23.10             6.83 
     GROUP 3.....................$ 23.60             6.83 
     GROUP 4.....................$ 23.85             6.83 
     GROUP 5.....................$ 24.10             6.83 
 
PAINTER CLASSIFICATIONS    
 
  GROUP 1:  Bridge Equipment Tender; Bridge/Containment Builder 
   
 
GROUP 2:  Brush & Roller    
 
GROUP 3:  Spray    
 
GROUP 4:  Sandblasting; & Waterblasting    
 
  GROUP 5:  Elevated Tanks; Steeplejack Work; Bridge; & Lead 
  Abatement 
---------------------------------------------------------------- 
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 PAIN0012-010 06/14/2008 
 
BROWN, CLERMONT, CLINTON, HAMILTON & WARREN 
 
                                   Rates          Fringes 
 
PAINTER   
     HEAVY & HIGHWAY BRIDGES- 
      
     GUARDRAILS-LIGHTPOLES- 
      
     STRIPING 
      Bridge Equipment Tender  
      and Containment Builder....$ 20.49             6.83 
      Bridges when highest  
      point of clearance is 60  
      feet or more; & Lead  
      Abatement Projects.........$ 24.10             6.83 
      Brush & Roller.............$ 23.10             6.83 
      Sandblasting & Hopper  
      Tender; Water Blasting.....$ 23.85             6.83 
      Spray......................$ 23.60             6.83 
---------------------------------------------------------------- 
 PAIN0012-014 05/01/2007 
 
DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, MADISON, PICKAWAY, ROSS 
& UNION 
 
                                   Rates          Fringes 
 
PAINTER   
     Bridges.....................$ 32.25             8.27 
     Brush; Roller...............$ 22.77             8.27 
     Sandblasting;  
     Steamcleaning;  
     Waterblasting (3500 PSI or  
     Over)& Hazardous Work.......$ 23.47             8.27 
     Spray.......................$ 23.27             8.27 
     Stacks; Tanks; & Towers.....$ 26.28             8.27 
     Structural Steel & Swing  
     Stage.......................$ 23.07             8.27 
---------------------------------------------------------------- 
 PAIN0093-001 12/01/2007 
 
ATHENS, GUERNSEY, HOCKING, MONROE, MORGAN, NOBLE & WASHINGTON 
 
                                   Rates          Fringes 
 
PAINTER   
     Base Rate; Power  
     Generating Facilities.......$ 24.27             9.95 
     Bridges; Locks; Dams; High  
     Tension Towers; Energized  
     Substations.................$ 27.17             9.95 
---------------------------------------------------------------- 
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 PAIN0249-002 05/01/2008 
 
CLARK, DARKE, GREENE, MIAMI, MONTGOMERY & PREBLE 
 
                                   Rates          Fringes 
 
PAINTER   
     GROUP 1 - Brush & Roller....$ 22.29             7.48 
     GROUP 2 - Swing, Scaffold  
     Bridges; Structural Steel;  
     Open Acid Tank; High  
     Tension Electrical  
     Equipment; & Hot Pipes......$ 22.70             7.48 
     GROUP 3 - Spray;  
     Sandblast; Steamclean;  
     Lead Abatement..............$ 23.04             7.48 
     GROUP 4 - Steeplejack Work..$ 23.24             7.48 
     GROUP 5 - Coal Tar..........$ 23.79             7.48 
     GROUP 6 - Bridge Equipment  
     Tender & or Containment  
     Builder.....................$ 25.88             7.48 
     GROUP 7 - Tanks, Stacks &  
     Towers......................$ 26.28             7.48 
     GROUP 8 - Bridge Blaster,  
     Rigger......................$ 32.25             7.48 
---------------------------------------------------------------- 
 PAIN0356-002 07/01/2007 
 
KNOX, LICKING, MUSKINGUM & PERRY 
 
                                   Rates          Fringes 
 
PAINTER   
     Bridge Equipment Tenders &  
     Containment Builders........$ 26.69             6.95 
     Bridges; Blasters & Riggers.$ 33.36             6.95 
     Brush & Roller..............$ 19.66             6.95 
     Sandblasting; Steam  
     Cleaning; Waterblasting &  
     Hazardous Work..............$ 24.58             6.95 
     Spray.......................$ 20.16             6.95 
     Structural Steel & Swing  
     Stage.......................$ 24.18             6.95 
     Tanks; Stacks & Towers......$ 27.39             6.95 
---------------------------------------------------------------- 
 PAIN0406-002 06/01/2007 
 
ASHLAND, CRAWFORD, MARION, MORROW & RICHLAND 
 
                                   Rates          Fringes 
 
PAINTER..........................$ 22.82             8.30 
---------------------------------------------------------------- 
 PAIN0438-002 12/01/2007 
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BELMONT, HARRISON & JEFFERSON 
 
                                   Rates          Fringes 
 
PAINTER   
     Base Rate; Power  
     Generating Facilities.......$ 24.10             9.95 
     Bridges; Locks; Dams; High  
     Tension Towers; Energized  
     Substations.................$ 27.00             9.95 
---------------------------------------------------------------- 
 PAIN0476-001 06/01/2008 
 
COLUMBIANA, MAHONING & TRUMBULL 
 
                                   Rates          Fringes 
 
PAINTER   
     GROUP 1.....................$ 22.95             9.40 
     GROUP 2.....................$ 23.15             9.40 
     GROUP 3.....................$ 23.16             9.40 
     GROUP 4.....................$ 23.45             9.40 
     GROUP 5.....................$ 23.60             9.40 
     GROUP 6.....................$ 23.85             9.40 
     GROUP 7.....................$ 24.03             9.40 
 
PAINTER CLASSIFICATIONS    
 
GROUP 1:  Brush & Roller    
 
GROUP 2:  Bridges    
 
GROUP 3:  Structural Steel    
 
GROUP 4:  Spray, Except Bar Joist/Deck    
 
  GROUP 5:  Epoxy/Mastic; Spray- Bar Joist/Deck; Working Above 
  50 Feet; Swingstages 
 
GROUP 6:  Tanks; Sandblasting    
 
GROUP 7:  Towers; Stacks 
---------------------------------------------------------------- 
* PAIN0555-002 06/01/2008 
 
ADAMS, HIGHLAND, JACKSON, PIKE & SCIOTO 
 
                                   Rates          Fringes 
 
PAINTER   
     GROUP 1.....................$ 24.48            11.47 
     GROUP 2.....................$ 25.57            11.47 
     GROUP 3.....................$ 26.67            11.47 
     GROUP 4.....................$ 28.83            11.47 
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PAINTER CLASSIFICATIONS    
 
GROUP 1 - Containment Builder    
 
GROUP 2 - Brush; Roller; Power Tools, Under 40 feet    
 
  GROUP 3 - Sand Blasting; Spray; Steam Cleaning; Pressure 
  Washing; Epoxy & Two Component Materials; Lead Abatement; 
  Hazardous Waste; Toxic Materials; Bulk & Storage Tanks of 
  25,000 Gallon Capacity or More; Elevated Tanks 
 
GROUP 4 - Stacks; Bridges 
---------------------------------------------------------------- 
 PAIN0603-002 06/01/2007 
 
CARROLL, COSHOCTON, HOLMES, STARK, TUSCARAWAS & WAYNE 
 
                                   Rates          Fringes 
 
PAINTER   
     Bridges; Towers, Poles &  
     Stacks; Sandblasting  
     Steel; Structural Steel &  
     Metalizing..................$ 20.71             8.60 
     Brush & Roller..............$ 20.00             8.60 
     Spray; Tank Interior &  
     Exterior....................$ 20.53             8.60 
---------------------------------------------------------------- 
 PAIN0639-001 05/01/2003 
 
                                   Rates          Fringes 
 
Sign Painter & Erector...........$ 17.57       4.55+a+b+c 
 
  FOOTNOTES: a. 7 Paid Holidays: New Year's Day; Memorial Day; 
  July 4th; Labor Day; Thanksgiving Day; Christmas Day & 1 
  Floating Day 
  b. Vacation Pay: After 1 year's service - 5 days' paid 
  vacation; After 2, but less than 10 years' service - 10 
  days' paid vacation; After 10, but less than 20 years' 
  service - 15 days' paid vacation; After 20 years' service - 
  20 days' paid vacation 
  c. Funeral leave up to 3 days maximum paid leave for death of 
  mother, father, brother, sister, spouse, child, 
  mother-in-law, father-in-law, grandparent and inlaw 
  provided employee attends funeral 
---------------------------------------------------------------- 
 PAIN0788-002 06/01/2007 
 
ERIE, HANCOCK, HURON, OTTAWA (Allen, Bay, Bono, Catawba Island, 
Clay Center, Curtice, Danbury, Eagle Beach, Elliston, Elmore, 
Erie, Fishback, Gem Beach & Genoa), SANDUSKY, SENECA & WYANDOT 
 
                                   Rates          Fringes 
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PAINTER   
     Brush & Roller..............$ 21.82             8.66 
     Structural Steel............$ 23.27             8.66 
 
WINTER REPAINT:  Between December 1 to March 31 - 90%JR    
 
  $.50 PER HOUR SHALL BE ADDED TO THE RATE OF PAY FOR THE 
  CLASSIFICATION OF WORK: 
 
  While working swingstage, boatswain chair, needle beam and 
  horizontal cable. While operating sprayguns, sandblasting, 
  cobblasting and high pressure waterblasting (4000psi). 
 
  $1.00 PER HOUR SHALL BE ADDED TO THE RATE OF PAY FOR THE 
  CLASSIFICATION OF WORK: 
 
  For the application of catalized epoxy, including latex epoxy 
  that is deemed hazardous, lead abatement, or for work or 
  material where special precautions beyond normal work 
  duties must be taken. For working on stacks, tanks, and 
  towers over 40 feet in height. 
---------------------------------------------------------------- 
 PAIN0841-001 06/01/2007 
 
MEDINA, PORTAGE (South of and including Ohio Turnpike), & 
SUMMIT (South of and including Ohio Turnpike) 
 
                                   Rates          Fringes 
 
Painters:   
     GROUP 1.....................$ 23.05             8.98 
     GROUP 2.....................$ 23.70             8.98 
     GROUP 3.....................$ 23.80             8.98 
     GROUP 4.....................$ 23.90             8.98 
     GROUP 5.....................$ 24.30             8.98 
     GROUP 6.....................$ 37.70             8.98 
 
GROUP 1 - Brush, Roller & Paperhanger 
 
GROUP 2 - Epoxy Application 
 
  GROUP 3 - Night Rate, Swing Scaffold, Bosum Chair & Window 
  Jack 
 
GROUP 4 - Spray Gun Operator of Any & All Coatings 
 
  GROUP 5 - Sandblast, Painting of Standpipes, etc. from 
  Scaffolds, Bridge Work and/or Open Structural Steel, 
  Standpipes and/or Water Towers, Synthetic Exterior, Lead 
  Abatement, Asbestos Removal, Drywall Finisher and/or Taper, 
  Drywall Finisher and Follow-up Man Using Automatic Tools 
 
  GROUP 6 - Public & Commerce Transportation, Steel or 
  Galvanized, Bridges, Tunnels & Related Support Items 
---------------------------------------------------------------- 
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 PAIN0970-007 12/01/2007 
 
GALLIA, LAWRENCE, MEIGS & VINTON 
 
                                   Rates          Fringes 
 
PAINTER   
     Base Rate...................$ 24.23             9.95 
     Bridges, Locks, Dams &  
     Tension Towers..............$ 27.13             9.95 
---------------------------------------------------------------- 
* PLUM0042-002 07/01/2008 
 
ASHLAND, CRAWFORD, ERIE, HURON, KNOX, LORAIN, MORROW, RICHLAND 
&  WYANDOT 
 
                                   Rates          Fringes 
 
Plumber, Pipefitter,    
Steamfitter......................$ 27.50            14.95 
---------------------------------------------------------------- 
 PLUM0050-002 06/30/2008 
 
DEFIANCE, FULTON, HANCOCK, HENRY, LUCAS, OTTAWA, PAULDING, 
PUTNAM, SANDUSKY, SENECA, WILLIAMS & WOOD 
 
                                   Rates          Fringes 
 
Plumber, Pipefitter,    
Steamfitter......................$ 34.01            16.98 
---------------------------------------------------------------- 
 PLUM0055-003 05/01/2008 
 
ASHTABULA, CUYAHOGA, GEAUGA, LAKE, MEDINA (N. of Rte. #18 & 
Smith Road) & SUMMIT (N. of Rte. #303, including the corporate 
limits of the city of Hudson) 
 
                                   Rates          Fringes 
 
PLUMBER..........................$ 31.50            17.75 
---------------------------------------------------------------- 
 PLUM0083-001 07/01/2007 
 
BELMONT & MONROE (North of Rte. #78) 
 
                                   Rates          Fringes 
 
Plumber and Steamfitter..........$ 28.76            14.68 
---------------------------------------------------------------- 
 PLUM0094-002 05/01/2007 
 
CARROLL (N. half), STARK & WAYNE 
 
                                   Rates          Fringes 
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PLUMBER/PIPEFITTER...............$ 26.10            13.92 
---------------------------------------------------------------- 
 PLUM0120-002 05/01/2008 
 
ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN (the C.E.I. Power 
House in Avon Lake), MEDINA (N. of Rte. #18) & SUMMIT (N. of 
#303) 
 
                                   Rates          Fringes 
 
PIPEFITTER.......................$ 33.17            16.10 
---------------------------------------------------------------- 
 PLUM0162-002 06/01/2008 
 
CHAMPAIGN, CLARK, CLINTON, DARKE, FAYETTE, GREENE, MIAMI, 
MONTGOMERY & PREBLE 
 
                                   Rates          Fringes 
 
Plumber, Pipefitter,    
Steamfitter......................$ 27.50            16.07 
---------------------------------------------------------------- 
 PLUM0168-002 06/01/2008 
 
MEIGS, MONROE (South of Rte. #78), MORGAN (South of Rte. #78) 
& WASHINGTON 
 
                                   Rates          Fringes 
 
PLUMBER/PIPEFITTER...............$ 29.73            15.32 
---------------------------------------------------------------- 
 PLUM0189-002 06/01/2008 
 
DELAWARE, FAIRFIELD, FRANKLIN, HOCKING, LICKING, MADISON, 
MARION,  PERRY, PICKAWAY, ROSS & UNION 
 
                                   Rates          Fringes 
 
Plumber, Pipefitter,    
Steamfitter......................$ 30.01            15.48 
---------------------------------------------------------------- 
 PLUM0219-002 06/01/2007 
 
MEDINA (Rte. #18 from eastern edge of Medina Co., west to 
eastern corporate limits of the city of Medina, & on the county 
road from the west corporate limits of Medina running due west 
to and through community of Risley to the western edge of 
Medina County - All territory south of this line), PORTAGE & 
SUMMIT (S. of Rte. #303) 
 
                                   Rates          Fringes 
 
Plumber and Steamfitter..........$ 28.56            16.11 
---------------------------------------------------------------- 
* PLUM0392-002 06/01/2008 
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BROWN, BUTLER, CLERMONT, HAMILTON & WARREN 
 
                                   Rates          Fringes 
 
PLUMBER/PIPEFITTER...............$ 28.39            14.30 
---------------------------------------------------------------- 
 PLUM0396-001 06/01/2008 
 
COLUMBIANA (Excluding Washington & Yellow Creek Townships & 
Liverpool Twp. - Secs. 35 & 36 - West of County Road #427), 
MAHONING & TRUMBULL 
 
                                   Rates          Fringes 
 
PLUMBER/PIPEFITTER...............$ 26.66            14.06 
---------------------------------------------------------------- 
 PLUM0495-002 06/01/2008 
 
CARROLL (Rose, Monroe, Union, Lee, Orange, Perry & Loudon 
Townships), COLUMBIANA (Washington & Yellow Creek Townships & 
Liverpool Township, Secs. 35 & 36, West of County Rd. #427), 
COSHOCTON, GUERNSEY, HARRISON, HOLMES, JEFFERSON, MORGAN (South 
to State Rte. #78 & from McConnelsville west on State Rte. #37 
to the Perry County line), MUSKINGUM, NOBLE & TUSCARAWAS 
 
                                   Rates          Fringes 
 
Plumber, Pipefitter,    
Steamfitter......................$ 29.23            14.38 
---------------------------------------------------------------- 
 PLUM0577-002 06/01/2008 
 
ADAMS, ATHENS, GALLIA, HIGHLAND, JACKSON, LAWRENCE, PIKE, 
SCIOTO & VINTON 
 
                                   Rates          Fringes 
 
Plumber, Pipefitter,    
Steamfitter......................$ 25.70            16.22 
---------------------------------------------------------------- 
 PLUM0776-002 07/01/2008 
 
ALLEN, AUGLAIZE, HARDIN, LOGAN, MERCER, SHELBY & VAN WERT 
 
                                   Rates          Fringes 
 
Plumber, Pipefitter,    
Steamfitter......................$ 29.05            14.85 
---------------------------------------------------------------- 
 TEAM0377-003 05/01/2008 
 
STATEWIDE, EXCEPT CUYAHOGA, GEAUGA & LAKE 
 
                                   Rates          Fringes 
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TRUCK DRIVER   
     GROUP 1.....................$ 21.93            10.51 
     GROUP 2.....................$ 22.35            10.51 
 
TRUCK DRIVER CLASSIFICATIONS    
 
  GROUP 1 - Asphalt Distributor; Batch; 4- Wheel Service; 
  4-Wheel Dump; Oil Distributor & Tandem 
 
  GROUP 2 - Tractor-Trailer Combination: Fuel; Pole Trailer; 
  Ready Mix; Semi-Tractor; & Asphalt Oil Spraybar Man When 
  Operated From Cab; 5 Axles & Over; Belly Dump; End Dump; 
  Articulated Dump; Heavy Duty Equipment; Low Boy; & Truck 
  Mechanic 
---------------------------------------------------------------- 
 TEAM0436-002 05/01/2008 
 
CUYAHOGA, GEAUGA & LAKE 
 
                                   Rates          Fringes 
 
TRUCK DRIVER   
     GROUP 1.....................$ 24.45            10.35 
     GROUP 2.....................$ 24.95            10.35 
 
GROUP 1:  Straight & Dump, Straight Fuel 
 
  GROUP 2:  Semi Fuel, Semi Tractor, Euclids, Darts, Tank, 
  Asphalt Spreaders, Low Boys, Carry-All, Tourna-Rockers, 
  Hi-Lifts, Extra Long Trailers, Semi-Pole Trailers, Double 
  Hook-Up Tractor Trailers including Team Track & Railroad 
  Siding, Semi-Tractor & Tri-Axle Trailer, Tandem Tractor & 
  Tandem Trailer, Tag Along Trailer, Expandable Trailer or 
  Towing Requiring Road Permits, Ready-Mix (Agitator or 
  Non-Agitator), Bulk Concrete Driver, Dry Batch Truck, 
  Articulated End Dump 
---------------------------------------------------------------- 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
================================================================ 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
---------------------------------------------------------------- 
In the listing above, the "SU" designation means that rates listed under the 
identifier do not reflect collectively bargained wage and fringe benefit 
rates.  Other designations indicate unions whose rates have been determined 
to be prevailing. 
---------------------------------------------------------------- 
 
            WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can be: 
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*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests for summaries 
of surveys, should be with the Wage and Hour Regional Office for the area in 
which the survey was conducted because those Regional Offices have 
responsibility for the Davis-Bacon survey program. If the response from this 
initial contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal process described 
here, initial contact should be with the Branch of Construction Wage 
Determinations.  Write to: 
 
 Branch of Construction Wage Determinations 
 Wage and Hour Division 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an interested party 
(those affected by the action) can request review and reconsideration from 
the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). 
Write to: 
 
 Wage and Hour Administrator 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
The request should be accompanied by a full statement of the interested 
party's position and by any information (wage payment data, project 
description, area practice material, etc.) that the requestor considers 
relevant to the issue.  
 
3.) If the decision of the Administrator is not favorable, an interested 
party may appeal directly to the Administrative Review Board (formerly the 
Wage Appeals Board).  Write to: 
 
 Administrative Review Board 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
================================================================ 

END OF GENERAL DECISION 
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52.223-3 
Hazardous Material Identification and Material Safety 

Data. (Jan 1997) Alt I (Jul 1995) 
 
(a) "Hazardous material," as used in this clause, includes 
any material defined as hazardous under the latest version 
of Federal Standard No. 313 (including revisions adopted 
during the term of the contract). 
 
(b) The offeror must list any hazardous material, as defined 
in paragraph (a) of this clause, to be delivered under this 
contract. The hazardous material shall be properly 
identified and include any applicable identification 
number, such as National Stock Number or Special Item 
Number. This information shall also be included on the 
Material Safety Data Sheet submitted under this contract. 
 

Material (If none, insert "None")  Identification No.  
None  
  

 
(c) This list must be updated during performance of the 
contract whenever the Contractor determines that any other 
material to be delivered under this contract is hazardous.  
 
(d) The apparently successful offeror agrees to submit, for 
each item as required prior to award, a Material Safety 
Data Sheet, meeting the requirements of 29 CFR 
1910.1200(g) and the latest version of Federal Standard 
No. 313, for all hazardous material identified in paragraph 
(b) of this clause. Data shall be submitted in accordance 
with Federal Standard No. 313, whether or not the 
apparently successful offeror is the actual manufacturer of 
these items. Failure to submit the Material Safety Data 
Sheet prior to award may result in the apparently 
successful offeror being considered non-responsible and 
ineligible for award.  
 
(e) If, after award, there is a change in the composition of 
the item(s) or a revision to Federal Standard No. 313, 
which renders incomplete or inaccurate the data submitted 
under paragraph (d) of this clause, the Contractor shall 
promptly notify the Contracting Officer and resubmit the 
data.  
 
(f) Neither the requirements of this clause nor any act or 
failure to act by the Government shall relieve the 
Contractor of any responsibility or liability for the safety of 
Government, Contractor, or subcontractor personnel or 
property.  
 
(g) Nothing contained in this clause shall relieve the 
Contractor from complying with applicable Federal, State, 
and local laws, codes, ordinances, and regulations 

(including the obtaining of licenses and permits) in 
connection with hazardous material.  
 
(h) The Government's rights in data furnished under this 
contract with respect to hazardous material are as follows:  
 
 (1) To use, duplicate and disclose any data to which 
this clause is applicable. The purposes of this right are to-  
 
  (i) Apprise personnel of the hazards to which they 
may be exposed in using, handling, packaging, 
transporting, or disposing of hazardous materials;  
 
  (ii) Obtain medical treatment for those affected by 
the material; and  
 
  (iii) Have others use, duplicate, and disclose the 
data for the Government for these purposes.  
 
 (2) To use, duplicate, and disclose data furnished 
under this clause, in accordance with paragraph (h)(1) of 
this clause, in precedence over any other clause of this 
contract providing for rights in data.  
 
 (3) The Government is not precluded from using 
similar or identical data acquired from other  sources. 
 
(i) Except as provided in paragraph (i)(2), the Contractor 
shall prepare and submit a sufficient number of Material 
Safety Data Sheets (MSDS's), meeting the requirements of 
29 CFR 1910.1200(g) and the latest version of Federal 
Standard No. 313, for all hazardous materials identified in 
paragraph (b) of this clause.  
 
 (1) For items shipped to consignees, the Contractor 
shall include a copy of the MSDS's with the packing list or 
other suitable shipping document, which accompanies each 
shipment. Alternatively, the Contractor is permitted to 
transmit MSDS's to consignees in advance of receipt of 
shipments by consignees, if authorized in writing by the 
Contracting Officer.  
 
 (2) For items shipped to consignees identified by 
mailing address as agency depots, distribution centers or 
customer supply centers, the Contractor shall provide one 
copy of the MSDS's in or on each shipping container. If 
affixed to the outside of each container, the MSDS's must 
be placed in a weather resistant envelope. 

(End of Clause)
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52.223-9 
Estimate of Percentage of Recovered Material Content 

for EPA-Designated Products. 
(MAY 2008) 

(a) Definitions. As used in this clause— 

“Post consumer material” means a material or finished 
product that has served its intended use and has been 
discarded for disposal or recovery, having completed its 
life as a consumer item. Post consumer material is a part of 
the broader category of “recovered material.” 

“Recovered material” means waste materials and by-
products recovered or diverted from solid waste, but the 
term does not include those materials and by-products 
generated from, and commonly reused within, an original 
manufacturing process. 

(b) The Contractor, on completion of this contract, shall— 

               (1) Estimate the percentage of the total recovered          
                   material content for EPA-designated item(s) 
delivered                     and/or used in contract performance, 
including, if                             applicable, the percentage of post 
consumer material                       content; and 

    (2) Submit this estimate to: 
 
  Contracting Officer 
  Eastern Federal Lands Highway Division 
  21400 Ridgetop Circle 
  Sterling, VA 20166. 

(End of Clause) 
 

52.228-15 
Performance and Payment Bonds -- Construction 

(Nov 2006) 
(a) Definitions. As used in this clause -- 

“Original contract price” means the award price of the 
contract; or, for requirements contracts, the price payable 
for the estimated total quantity; or, for indefinite-quantity 
contracts, the price payable for the specified minimum 
quantity. Original contract price does not include the price 
of any options, except those options exercised at the time 
of contract award. 

(b) Amount of required bonds. Unless the resulting contract 
price is $100,000 or less, the successful offeror shall 
furnish performance and payment bonds to the Contracting 
Officer as follows: 

(1) Performance Bonds (Standard Form 25). The penal 
amount of performance bonds at the time of contract award 
shall be 100 percent of the original contract price. 

(2) Payment Bonds (Standard Form 25-A). The 
penal amount of payment bonds at the time of contract 
award shall be 100 percent of the original contract 
price. 

(3) Additional bond protection. 

(i) The Government may require additional 
performance and payment bond protection if the 
contract price is increased. The increase in 
protection generally will equal 100 percent of 
the increase in contract price. 

(ii) The Government may secure the 
additional protection by directing the Contractor 
to increase the penal amount of the existing 
bond or to obtain an additional bond. 

(c) Furnishing executed bonds. The Contractor shall 
furnish all executed bonds, including any necessary 
reinsurance agreements, to the Contracting Officer, within 
the time period specified in the Bid Guarantee provision of 
the solicitation, or otherwise specified by the Contracting 
Officer, but in any event, before starting work. 

(d) Surety or other security for bonds. The bonds shall be 
in the form of firm commitment, supported by corporate 
sureties whose names appear on the list contained in 
Treasury Department Circular 570, individual sureties, or 
by other acceptable security such as postal money order, 
certified check, cashier’s check, irrevocable letter of credit, 
or, in accordance with Treasury Department regulations, 
certain bonds or notes of the United States. Treasury 
Circular 570 is published in the Federal Register or may 
be obtained from the: 

U.S. Department of Treasury 
Financial Management Service 
Surety Bond Branch 
3700 East West Highway, Room 6F01 
Hyattsville, MD 20782 
Or via the internet at 
http://www.fms.treas.gov/c570/ . 

(e) Notice of subcontractor waiver of protection (40 U.S.C. 
3133(c)). Any waiver of the right to sue on the payment 
bond is void unless it is in writing, signed by the person 
whose right is waived, and executed after such person has 
first furnished labor or material for use in the performance 
of the contract. 

(End of Clause) 

52.248-3 
Value Engineering – Construction. 

(Feb 2000) 
 (a) General. The Contractor is encouraged to develop, 
prepare, and submit value engineering change proposals 
(VECP’s) voluntarily. The Contractor shall share in any 
instant contract savings realized from accepted VECP’s, in 
accordance with paragraph (f) below. 

(b) Definitions. “Collateral costs,” as used in this clause, 
means agency costs of operation, maintenance, logistic 
support, or Government-furnished property. 

http://farsite.hill.af.mil/reghtml/regs/far2afmcfars/fardfars/far/28.htm#P100_14864
http://frwebgate.access.gpo.gov/cgi-bin/leaving.cgi?from=leavingFR.html&log=linklog&to=http://www.fms.treas.gov/c570/
http://farsite.hill.af.mil/reghtml/regs/far2afmcfars/fardfars/far/48.htm#P188_28305


G-3 
06/26/08 

 
“Collateral savings,” as used in this clause, means those 
measurable net reductions resulting from a VECP in the 
agency’s overall projected collateral costs, exclusive of 
acquisition savings, whether or not the acquisition cost 
changes. 

“Contractor’s development and implementation costs,” as 
used in this clause, means those costs the Contractor incurs 
on a VECP specifically in developing, testing, preparing, 
and submitting the VECP, as well as those costs the 
Contractor incurs to make the contractual changes required 
by Government acceptance of a VECP. 

“Government costs,” as used in this clause, means those 
agency costs that result directly from developing and 
implementing the VECP, such as any net increases in the 
cost of testing, operations, maintenance, and logistic 
support. The term does not include the normal 
administrative costs of processing the VECP. 

“Instant contract savings,” as used in this clause, means the 
estimated reduction in Contractor cost of performance 
resulting from acceptance of the VECP, minus allowable 
Contractor’s development and implementation costs, 
including subcontractors’ development and implementation 
costs (see paragraph (h) below). 

“Value engineering change proposal (VECP)” means a 
proposal that -- 

  (1) Requires a change to this, the instant contract, to 
implement; and 

  (2) Results in reducing the contract price or estimated 
cost without impairing essential functions or 
characteristics; provided, that it does not involve a change- 

      (i) In deliverable end item quantities only; or 
      (ii) To the contract type only. 

(c) VECP preparation. As a minimum, the Contractor shall 
include in each VECP the information described in 
subparagraphs (c)(1) through (7) below. If the proposed 
change is affected by contractually required configuration 
management or similar procedures, the instructions in 
those procedures relating to format, identification, and 
priority assignment shall govern VECP preparation. The 
VECP shall include the following: 

    (1) A description of the difference between the existing 
contract requirement and that proposed, the comparative 
advantages and disadvantages of each, a justification when 
an item’s function or characteristics are being altered, and 
the effect of the change on the end item’s performance. 

   (2) A list and analysis of the contract requirements that 
must be changed if the VECP is accepted, including any 
suggested specification revisions. 

   (3) A separate, detailed cost estimate for 

        (i) the affected portions of the existing contract 
requirement and 

        (ii) the VECP. 

The cost reduction associated with the VECP shall take 
into account the Contractor’s allowable development and 
implementation costs, including any amount attributable to 
subcontracts under paragraph (h) below. 

   (4) A description and estimate of costs the Government 
may incur in implementing the VECP, such as test and 
evaluation and operating and support costs. 

   (5) A prediction of any effects the proposed change 
would have on collateral costs to the agency. 

   (6) A statement of the time by which a contract 
modification accepting the VECP must be issued in order 
to achieve the maximum cost reduction, noting any effect 
on the contract completion time or delivery schedule. 

   (7) Identification of any previous submissions of the 
VECP, including the dates submitted, the agencies and 
contract numbers involved, and previous Government 
actions, if known. 

(d) Submission. The Contractor shall submit VECP’s to the 
Resident Engineer at the worksite, with a copy to the 
Contracting Officer. 

(e) Government action. 

   (1) The Contracting Officer will notify the Contractor of 
the status of the VECP within 45 calendar days after the 
contracting office receives it. If additional time is required, 
the Contracting Officer will notify the Contractor within 
the 45-day period and provide the reason for the delay and 
the expected date of the decision. The Government will 
process VECP’s expeditiously; however, it will not be 
liable for any delay in acting upon a VECP. 

   (2) If the VECP is not accepted, the Contracting Officer 
will notify the Contractor in writing, explaining the reasons 
for rejection. The Contractor may withdraw any VECP, in 
whole or in part, at any time before it is accepted by the 
Government. The Contracting Officer may require that the 
Contractor provide written notification before undertaking 
significant expenditures for VECP effort. 

   (3) Any VECP may be accepted, in whole or in part, by 
the Contracting Officer’s award of a modification to this 
contract citing this clause. The Contracting Officer may 
accept the VECP, even though an agreement on price 
reduction has not been reached, by issuing the Contractor a 
notice to proceed with the change. Until a notice to 
proceed is issued or a contract modification applies a 
VECP to this contract, the Contractor shall perform in 
accordance with the existing contract. The decision to 
accept or reject all or part of any VECP is a unilateral 
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decision made solely at the discretion of the Contracting 
Officer. 

(f) Sharing -- 

   (1) Rates. The Government’s share of savings is 
determined by subtracting Government costs from instant 
contract savings and multiplying the result by -- 

      (i) 45 percent for fixed-price contracts; or 
     (ii) 75 percent for cost-reimbursement contracts. 

   (2) Payment. Payment of any share due the Contractor 
for use of a VECP on this contract shall be authorized by a 
modification to this contract to -- 

      (i) Accept the VECP; 

      (ii) Reduce the contract price or estimated cost by the 
amount of instant contract savings; and 

      (iii) Provide the Contractor’s share of savings by 
adding the amount calculated to the contract price or fee. 

(g) Collateral savings. If a VECP is accepted, the 
Contracting Officer will increase the instant contract 
amount by 20 percent of any projected collateral savings 
determined to be realized in a typical year of use after 
subtracting any Government costs not previously offset. 
However, the Contractor’s share of collateral savings will 
not exceed the contract’s firm-fixed-price or estimated 
cost, at the time the VECP is accepted, or $100,000, 
whichever is greater. The Contracting Officer is the sole 
determiner of the amount of collateral savings. 

(h) Subcontracts. The Contractor shall include an 
appropriate value engineering clause in any subcontract of 
$50,000 or more and may include one in subcontracts of 
lesser value. In computing any adjustment in this contract’s 
price under paragraph (f) above, the Contractor’s allowable 
development and implementation costs shall include any 
subcontractor’s allowable development and 
implementation costs clearly resulting from a VECP 
accepted by the Government under this contract, but shall 
exclude any value engineering incentive payments to a 
subcontractor. The Contractor may choose any 
arrangement for subcontractor value engineering incentive 
payments; provided, that these payments shall not reduce 
the Government’s share of the savings resulting from the 
VECP. 

(i) Data. The Contractor may restrict the Government’s 
right to use any part of a VECP or the supporting data by 
marking the following legend on the affected parts: 

These data, furnished under the Value Engineering -- 
Construction clause of contract DTFH71-08-C-000XX, 
shall not be disclosed outside the Government or 
duplicated, used, or disclosed, in whole or in part, for any 
purpose other than to evaluate a value engineering change 
proposal submitted under the clause. This restriction does 
not limit the Government’s right to use information 

contained in these data if it has been obtained or is 
otherwise available from the Contractor or from another 
source without limitations. 

(End of Section G) 
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52.211-10 
COMMENCEMENT, PROSECUTION, AND 

COMPLETION OF WORK 
(APR 1984) 

 
The Contractor shall be required to (a) commence work 

under this contract within (SEE SF 1442, BLOCK 11 FOR 
NUMBER OF DAYS) calendar days after the date the 
Contractor receives the notice to proceed, (b) prosecute the 
work diligently, and (c) complete the entire work ready for 
use not later than (THE TIME INDICATED IN THE 
CONTINUATION OF THE SF 1442, BLOCK 11).  The 
time stated for completion shall include final cleanup of the 
premises.                  (End of Clause). 

 
52.211-12 

LIQUIDATED DAMAGES--CONSTRUCTION 
(SEPT 2000) 

 
(a) If the Contractor fails to complete the work within the 
time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of  
(SEE SUBSECTION 108.04 OF THE FP-96/FP-03 AND/OR 
SPECIAL CONTRACT REQUIREMENTS FOR 
AMOUNT) for each calendar day of delay until the work is 
completed or accepted.  
 
(b) If the Government terminates the Contractor's right to 
proceed, liquidated damages will continue to accrue until the 
work is completed. These liquidated damages are in addition 
to excess costs of repurchase under the Termination clause.  

(End of Clause) 
 
 

52.211-18 -- Variation in Estimated Quantity. 
As prescribed in 11.703(c), insert the following clause in 
solicitations and contracts when a fixed-price construction 
contract is contemplated that authorizes a variation in the 
estimated quantity of unit-priced items: 

Variation in Estimated Quantity (Apr 1984) 
If the quantity of a unit-priced item in this contract is an 
estimated quantity and the actual quantity of the unit-priced 
item varies more than 15 percent above or below the 
estimated quantity, an equitable adjustment in the contract 
price shall be made upon demand of either party. The 
equitable adjustment shall be based upon any increase or 
decrease in costs due solely to the variation above 115 
percent or below 85 percent of the estimated quantity. If the 
quantity variation is such as to cause an increase in the time 
necessary for completion, the Contractor may request, in 
writing, an extension of time, to be received by the 
Contracting Officer within 10 days from the beginning of the 
delay, or within such further period as may be granted by the 
Contracting Officer before the date of final settlement of the 
contract. Upon the receipt of a written request for an 

extension, the Contracting Officer shall ascertain the facts 
and make an adjustment for extending the completion date 
as, in the judgement of the Contracting Officer, is justified. 

(End of Clause) 
 

52.236-1 
PERFORMANCE OF WORK BY THE 

CONTRACTOR. 
(Apr 1984) 

 
The Contractor shall perform on the site, and with its own 

organization, work equivalent to at least 50 percent of the 
total amount of work to be performed under the contract. 
This percentage may be reduced by a supplemental 
agreement to this contract if, during performing the work, 
the Contractor requests a reduction and the Contracting 
Officer determines that the reduction would be to the 
advantage of the Government. 

(End of Clause) 
 

52.236-4 
PHYSICAL DATA 

(APR 1984) 
 

Data and information furnished or referred to below is for the 
Contractor's information.  The Government shall not be 
responsible for any interpretation of or conclusion drawn from 
the data or information by the Contractor.  
 

(a) The indications of physical conditions on the drawings 
and in the specifications are the result of site investigations 
(SEE CONTINUATION OF SF 1442, BLOCK 9). 
 

(b) Weather conditions:  CONTACT LOCAL OFFICE 
OF NATIONAL WEATHER SERVICE, U.S. 
DEPARTMENT OF COMMERCE. 
 

(c) Transportation facilities:  N/A 
 

(d) Other Information:  SEE CONTINUATION OF SF 
1442, BLOCK 9. 

(End of Clause) 
 
 

(End of Section H) 
 

Revised 7/26/05 
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FEDERAL HIGHWAY ADMINISTRATION 
EASTERN FEDERAL LANDS HIGHWAY DIVISION 

SPECIAL CONTRACT REQUIREMENTS 
 

Project PRA-CUVA 18(1), 164(1) Access Road 
CUYAHOGA VALLEY NATIONAL PARK 

 
The following Special Contract Requirements amend and supplement the Standard 
Specifications for Construction of Roads and Bridges on Federal Highway Projects (FP-03) U.S. 
Customary Units, U.S. Department of Transportation, Federal Highway Administration. 
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Section 101.—TERMS, FORMAT, AND DEFINITIONS 
 
101.04.  Delete the definition for "Substantial Completion" and substitute the following: 
 
Substantial Completion -- For conventional bridge and highway work, the point at which all 
bridge deck and parapet work is completed, all pavement structure and shoulder work is 
completed, and all permanent signing and striping is in place.  In addition, all guardrail, 
guardwalls, and safety appurtenances within 7 feet of the traveled way is completed.  For all 
other work, the point at which the CO determines the project can be safely and effectively used 
by the public without further delays, disruption, or other impediments. 
 
 

Section 102.—BID, AWARD, AND EXECUTION OF CONTRACT 
 
102.04.  Add the following: 
 
Furnish documentary evidence as to the ownership and value of the assets pledged in support of 
the bond and details of the security interest in the assets by the individual sureties for the 
apparent low bidder within 14 calendar days after the opening of bids.  Failure to submit 
evidence within the time required will be grounds for declaring the surety unacceptable. 
 
In addition, the CO may, after reviewing the Affidavit of Individual Surety and documentary 
information on the security interest and the assets pledged, by certified mail to the surety's 
business or residence address (as shown on the bond), request the surety to provide further 
information and/or documents with respect to any of the documents provided.  The CO may 
require such information to be furnished under oath.  Failure of the surety to accept such mail, or 
failure of the surety to respond with the requested information or documents within 7 business 
days of receipt of the request, will be cause for rejection of the surety. 
 
These requirements are in addition to the requirements in FAR Subpart 28.203, except where in 
conflict with the requirements in the FAR, in which case the FAR controls. 
 
102.06.  Add the following after the last paragraph: 
 
Submit the documentary evidence for individual sureties at the same time as the Affidavit of 
Individual Surety and security interest in assets pledged.  A Contractor submitting an 
unacceptable individual surety in satisfaction of a performance or payment bond before the 
issuance of the Notice to Proceed will be permitted one opportunity to substitute an acceptable 
surety or sureties within 7 business days of receipt of notification that the surety is unacceptable. 
 
The Government's right to direct the substitution of sureties to ensure the continuing 
acceptability of the bonds during the performance of the Contract according to FAR Clause 
52.228-2, Additional Bond Security, is not restricted. 
 
These requirements are in addition to the requirements in FAR Subpart 28.203, except where in 
conflict with the requirements in the FAR, in which case the FAR controls. 
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Section 104. — CONTROL OF WORK 
 
104.03(a).  Add the following to the third paragraph: 
 
Drawings will be reviewed in the order they are received. 
 
104.03(b).  Add the following after 104.03(b): 
 

(c) As-built working drawings.  Furnish 2 sets of as-built working drawings.  The 
Government will provide 2 sets of contract drawings to be used exclusively for recording the 
as-built details of the project. 
 
Keep the as-built working drawings current on a weekly basis and have at least 1 set 
available on the jobsite at all times.  Accurately and neatly record changes from the contract 
plans, which are made in the work, or additional information, which might be uncovered in 
the course of construction, as they occur by means of details and notes.  Maintain a log of all 
changes made to the as-built working drawings, and monthly, at the estimate cutoff date, 
make the as-built working drawings and log available for review by the CO. 
 
Note all additions or revisions to the location, character, and dimensions of the prescribed 
work shown on the contract drawings.  Line out all details shown that are not applicable to 
the completed work.  Use the red-line process (red pencil or red ink) to record on the as-built 
working drawings and final as-built drawings, as a minimum, but not limited to, the 
information described below: 
 

(1) Typical section(s) 
 

(a) Revisions in dimensions; and 
 
(b) Revisions in materials. 
 

(2) Plan and profile 
 

(a) Plan 
 

(1) Revisions to the alignment; 
 
(2) Changes in the construction limits; 
 
(3) Revisions in location, type, and grade of road approaches; 
 
(4) Location and type of utilities; 
 
(5) Location, size, and type of underdrains; 
 
(6) Skew of culverts; 
 
(7) Channel changes; 
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(8) Location of monuments and permanent references; 
 
(9) Elevations for all aerial and underground crossings of utilities; and 
 
(10) Location, length, and type of fencing. 
 

(b) Profile 
 

(1) Revisions to grades, elevations, and stationing of intersection PIs; 
 
(2) Equations; 
 
(3) Culvert diameter, length, type, and stationing; 
 
(4) Length of culvert extension, and length of existing culvert; 
 
(5) Location, length, stationing, and type of retaining walls; and 
 
(6) Location, length, stationing, and end treatment of guardrail. 
 

(3) Miscellaneous 
 

(a) Revisions to parking areas or turnouts; 
 
(b) Final location, type and length of roadside barrier, etc.; 
 
(c) Fencing type and limits; and 
 
(d) Landscaping and planting. 

 
(e) Utility Protection Structures. 
 

(4) Special Contract Procedures 
 

(a) Method of excavation, concrete placement, girder erection, structure repairs, etc. 
 

Prepare final as-built drawings after the completion of each definable feature of work as 
listed in the Contractor Quality Control Plan (Foundations, Utilities, Structural Steel, etc., as 
appropriate for the project).  The as-built working drawings and final as-built drawings will 
be jointly reviewed for accuracy and completeness by the CO and the Contractor prior to 
submission of each monthly pay estimate. 
 
If the monthly review finds that the Contractor is not maintaining the as-built working 
drawings, payment of the Contractor’s invoice will be withheld until the as-built working 
drawings are brought up to date. 
 
Furnish the as-built working drawings to the CO before the final inspection.  Correct all 
details found during the final inspection that are not shown on the as-built working drawings 
and return to the CO within 5 working days for approval. 
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Once final as-built working drawings have been approved by the CO, provide final as-built 
drawings in the latest version of Adobe Acrobat (PDF) format (at the time of submission) on 
two sets of CD-R or DVD-R.  Include the latest version Adobe Acrobat reader on the CD-R 
or DVD-R.  Provide the final as-built drawings with a resolution quality such that the 
redlined drawings and notations are clearly discernable.  Final payment per Subsection 
109.09 will not be made until the CD-R or DVD-R of the final as-built drawings have been 
reviewed and approved by the CO. 
 
No direct payment will be made for maintaining and furnishing as-built working drawings. 

 
104.05.  Add the following: 
 
When hauling on National Park Service roads, do not exceed the following load restrictions: 
 

Single Units  Gross Vehicle Weight – pounds 

2 axles  40,000 
3 axles  48,000 
4 or more axles  52,000 
   
Combination Units   
3 axles  57,000 
4 axles  62,000 
5 or more axles  66,000 

 
Where the ground is saturated with water or during periods of freezing and thawing, the CO may 
impose further load restrictions or suspend hauling. 
 
104.05.  Add the following: 
 
Operate loaded vehicles hauling material at speeds not exceeding 40 miles per hour, or the 
posted speed limit whichever is lower, and spaced at 500-foot minimum intervals.  Do not 
exceed 25 miles per hour, or the posted speed limit whichever is lower, or operate more than 1 
loaded hauling vehicle at a time on a bridge. 
 
The Fitzwater Road Bridge Crossing the Cuyahoga River is closed to public and construction 
traffic. 
 
 

Section 105.—CONTROL OF MATERIAL 
 
105.02(b).  Add the following: 
 

If any material is to be excavated from any material source outside the construction limits, 
other than commercially operated sites, before work begins provide a certification from the 
State Historic Preservation Officer or Indian Tribal Council, if applicable, stating: 
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(1) That a cultural resource survey (a survey for historical sites and archeological 
remains) has been performed at the proposed site, and 

 
(2)  That no significant cultural resources exist in the area that will be disturbed by the 
Contractor. 

 
105.04.  Add the following after the third sentence of the second paragraph: 
 
For Contractor-located, non-commercial staging, storing, and material handling areas, secure 
environmental clearances according to subsection 107.10. 
 
Disturbed areas within the proposed limits of construction may be available for staging and 
stockpiling of construction equipment and materials, see section 107 for necessary approvals.  
The contractor may use the Cuyahoga National Park maintenance yard for staging and 
stockpiling with approval from the CO in coordination with the Park. 
 
At no cost to the government, delineate limits of disturbance in areas used for stockpiling, 
equipment parking, and other contractor special use areas.  
 
 

Section 106.—ACCEPTANCE OF WORK 
 
106.01.  Delete Subsection 106.01 and substitute the following: 
 
106.01  Conformity with Contract Requirements.  Follow the requirements of FAR Clause 
52.246-12 Inspection of Construction. 
 
References to standard test methods of AASHTO, ASTM, GSA, and other recognized standard 
authorities refer to the methods in effect on the date of solicitation for bids. 
 
Perform all work to the lines, grades, cross-sections, dimensions, and processes or material 
requirements shown in the contract documents. 
 
Incorporate manufactured material into the work according to the manufacturer’s 
recommendations or to these specifications, whichever is more strict. 
 
Plan dimensions and contract specification values are the values to be strived for and complied 
with as the design values from which any deviations are allowed.  Perform work and provide 
material that is uniform in character and reasonably close to the prescribed value or within the 
specified tolerance range.  The purpose of a tolerance range is to accommodate occasional minor 
variations from the median zone that are unavoidable for practical reasons. 
 
When standard manufactured items are specified (such as fence, wire, plates, rolled shapes, pipe 
conduits, etc., that are identified by gauge, unit mass, section dimensions, etc.), the identification 
will be considered to be nominal masses or dimensions.  Unless specific contract tolerances are 
noted, established manufacturing tolerances will be accepted. 
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The Government may inspect, sample, or test all work at any time before final acceptance of the 
project.  When the Government tests work, copies of test reports are furnished to the Contractor 
upon request.  Government tests may or may not be performed at the work site.  If Contractor 
testing and inspection is verified by the Government, the Contractor’s results may be used by the 
Government to evaluate work for acceptance.  Do not rely on the availability of Government test 
results for process control. 
 
Acceptable work conforming to the contract will be paid for at the contract unit bid price.  Four 
methods of determining conformity and accepting work are described in Subsections 106.02 to 
106.05 inclusive.  The primary method of acceptance is specified in each Section of work.  
However, work may be rejected at any time it is found by any of the methods not to comply with 
the contract. 
 
Remove and replace work that does not conform to the contract, or to prevailing industry standards 
where no specific contract requirements are noted, at no cost to the Government. 
 

(a)  Disputing Government test results.  If the accuracy of Government test results is 
disputed, promptly inform the CO.  If the dispute is unresolved after reasonable steps are 
taken to resolve the dispute, further evaluation may be obtained by written request.  Include a 
narrative describing the dispute and a proposed resolution protocol that addresses the 
following: 

 
(1) Sampling method; 
(2) Number of samples; 
(3) Sample transport; 
(4) Test procedures; 
(5) Testing laboratories; 
(6) Reporting; 
(7) Estimated time and costs; and 
(8) Validation process. 

 
If the evaluation requires additional sampling or testing be performed, mutually agree with 
the Government on witnessing procedures and on sampling and testing by a third party 
laboratory.  Use a third party laboratory accredited by the AASHTO accreditation program.  
Provide proof of the laboratory’s accreditation for the test procedures to be used.  Do not use 
the same laboratory that produced the disputed Government test results or that produced the 
test results used as a basis for the dispute. 

 
The CO will review the proposed resolution protocol and may modify it before final approval 
and execution. 

 
The Government will use the approved resolution protocol test results to determine the 
validity of the disputed testing.  If the Government test results are validated, the Contractor 
will be responsible for all costs associated with developing and performing the resolution 
protocol.  If the Government test results are not validated, the Government will be 
responsible for all costs associated with developing and performing the resolution protocol.  
If the validity of the Government test results cannot be determined, the Contractor and 
Government will equally share all costs associated with developing and carrying out the 
resolution protocol. 
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(b)  Alternatives to removing and replacing non-conforming work.  As an alternative to 
removal and replacement, the Contractor may submit a written request to: 

 
(1) Have the work accepted at a reduced price; or 
 
(2) Be given permission to perform corrective measures to bring the work into conformity. 

 
The request must contain supporting rationale and documentation.  Include references or data 
justifying the proposal based on an evaluation of test results, effect on service life, value of 
material or work, quality, aesthetics, and other tangible engineering basis.  The CO will 
determine disposition of the nonconforming work. 

 
106.03.  Delete the first sentence of the second paragraph and substitute the following: 
 
Other than references in or to the FAR or Federal Law, when these Standard Specifications or 
Supplemental Contract Requirements reference certifications; certificates; or certified 
documents, equipment, or individuals, these references are not certifications under Section 4301 
of Public Law 104-106, National Defense Authorization Act for Fiscal Year 1996. 
 
106.05(a)  Add the following: 
 

At the Preconstruction Conference, the Government will provide a copy of the computer 
program "QL-PAY," along with instructions.  QL-Pay is a Windows based program that 
computes the quality levels and pay factors as described in this Subsection. 
 
 
Section 107.—LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 

 
107.01.  Add the following: 
 
Obtain all required permits necessary for construction. No time or damages, including impact 
damages, will be allowed for failure to obtain necessary permits or agreements.  Provide copies 
of these permits and agreements upon request. 
 
107.01.  Delete the second sentence of the third paragraph and substitute the following: 
 
Obtain all additional permits or agreements and modifications to Government-obtained permits 
or agreements that are required. 
 
107.02. Add the following after the third paragraph: 
 
For the full duration of construction, protect the existing trees that are tagged by the CO in the 
following manner: 
 

(a)  Install and maintain a 4-foot high wood slat fence with steel posts around the perimeter 
of the root protection area, per Subsection 619.06.  The root protection area is defined as an 
area equal to 10 feet outside the dripline. 
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(b)  All construction which takes place within the root protection area must be approved by 
the CO.  Do not store or locate construction materials, vehicles, staging areas, topsoil, 
disposal areas, or trailers within the root protection area.  Protect the area from flooding, 
erosion, sedimentation, and potentially harmful materials through run-off or spillage.  

 
(c)  Remove all tree protection prior to final acceptance. 

 
107.02.  Delete the sixth paragraph and substitute the following: 
Before beginning work in an area, contact the local Utility Locator Service, at 1-800-362-2764  
to have all utilities located.  Protect utilities from construction operations.  Cooperate with utility 
owners to ensure construction activities within 10-foot of the utility, are in compliance with the 
utilities general construction requirements. The BP Pipeline contact is: Jeff Bennett (216-271-
8042) or Norbert Bruening (216-912-2573 work; 216-214-5905 cell). 
 
Notify the CO in writing at least 48 hours in advance of any scheduled utility shutdown, 
investigation, and /or related work. 
 
107.03(f).  Add the following paragraph after Subsection 107.03(f): 
 

(g)  “Beck” poster, according to FAR Clause 52.222-39 Notification of Employee Rights 
Concerning Payment of Union Dues or Fees. 

 
107.04.  Add the following after the third paragraph: 
 
The Railroad will, at all times, have jurisdiction over the safety of railroad operations, and the 
decision as to procedures which may affect the safety of railroad operations shall be final. 
 
107.04(b).  Add the following:  
 
When work on or near the track is to be performed on days with train operations, obtain ON-
TRACK AUTHORITY with the CVSR and have a qualified flagman present on-site at the work 
location(s) at all times. The contractor must obtain on-track authority from CVSR, specifically 
from the railroad’s Dispatcher, (phone: 440-526-7640).  
 
When work on or near the track is to be performed on days without train operations, or when 
track must remain out-of-service over night, obtain ON-TRACK AUTHORITY with the CVSR. 
The contractor must obtain written on-track authority from CVSR, specifically from the 
railroad’s Dispatcher, (phone: 440-526-7640).  
 
107.04(e).  Add the following: 
 
The current approximate wage rate is $35.00 per hour. The Contractor should contact CVSR for 
any changes to this hourly rate. 
 
107.05.  Add the following after the second paragraph: 
 
Submit all claims to the insurance company for investigation, regardless of deductible, unless the 
Contractor has chosen to pay the claim directly.  Provide the results of any investigations and 
subsequent actions to the CO within 1 week of receipt from the insurance company or of action.  
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Determination by the insurance company that the claim is not covered by the policy is not an 
adequate basis for the Contractor to fail to meet its obligations under the requirements of this 
Section. 
 
107.08.  Add the following: 
 
The work covered by this contract will involve the safety of persons, equipment and property of 
an operating railroad. Therefore, unusual skill and experience is required of the Contractor to 
perform the work safely. The Contractor is responsible for the safety of his construction 
operations and therefore be expected to post adequate watchmen or protective devices to protect 
his crews, equipment and the work site. 
 
 

Section 108.—PROSECUTION AND PROGRESS 
 
108.01.  Add the following after the second sentence of the second paragraph: 
 
Construction operations are limited as follows: 
 

(a) Requirements of section 107 of the special contract requirements. 
(b) Work during the week of November 24 to November 30 will not be permitted without 

prior approval from the CVSR in coordination with the park and the CO.  
(c) Excavation or construction will not be permitted in the vicinity of the BP Pipelines 

(North America) Inc. pipeline until all appropriate communications have been made 
with BP’s field operations and control center personnel. The BP Pipeline contact is: 
Jeff Bennett (216-271-8042) or Norbert Bruening (216-912-2573 work; 216-214-
5905 cell). In addition, OUPS (call before you dig 1-800-362-2764) shall be 
contacted at least 48 hours before construction and/or excavation activities are 
initiated to have the pipeline located. 

(d) Excavation or backfilling within the pipeline right of way will not be permitted 
without a representative of BP on site giving permission. 

(e) Transportation of construction materials or equipment longitudinally over the pipeline 
will not be permitted. 

(f) Where it is necessary for construction equipment (i.e. tractors, backhoes, dump 
trucks, etc.) or equipment transporting construction materials to cross the pipeline to 
gain access to the job site, a crossing may be constructed as close to a 90 degree angle 
to the pipeline as practical and consist of a ramp constructed of stone, that provides a 
minimum of 5-foot of cover. The ramp extends a minimum of 10-foot on either side 
of the pipeline and must be approved by the CO in coordination with BP prior to use. 
Other means of temporary crossings to protect the pipeline may be considered after 
evaluation and approval by the CO in coordination with BP engineering. 

(g) Track type construction equipment are not be permitted to pivot or turn directly over 
top of the pipeline. 

(h) A scraper or pan type tractor are not be used for removal of soil within ten feet (10’) 
of the centerline of the pipeline. Rubber tire or small track type of equipment is an 
acceptable alternative. 

(i) A sheepsfoot roller may not be used for compaction purposes within five feet (5’) of 
the centerline of the pipeline. 

(j) Vibratory rollers may not be used within three feet (3’) of the centerline of the 
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pipeline until the compacted cover over the pipeline has reached a depth of three and 
one-half feet (3.5’). 

 
No work will be permitted on National legal holidays. 
 
 

Section 109.—MEASUREMENT AND PAYMENT 
 
109.02 (b) Cubic yard.  Delete this line and substitute: 
 

(c)  Cubic yard. 
 
109.08(b).  Add the following: 
 
Submit invoices by the 7th day after the closing date.  Invoices received after the 16th day 
following the closing date will not be accepted for payment processing that month.  Include late, 
unprocessed invoice submittals in the following month’s invoice. 
 
109.08(c).  Add the following: 
 

The government’s designated billing office is: 
 
 Federal Highway Administration 
 Eastern Federal Lands Highway Division 
 Loudoun Tech Center 
 21400 Ridgetop Circle 
 Room 200 
 Sterling, Virginia 20166-6511 
 ATTN: CONSTRUCTION DIVISION 
 
 

Section 152.—CONSTRUCTION SURVEY AND STAKING 
 
152.03.  Delete the text of paragraphs (b), (g), (h), (i) and (k). 
 
152.03(a).  Add the following: 
 
Set benchmarks (at least every 1,000 feet of roadway).  Replace any missing control points. 
 
152.03(l)(9) and (10).  Delete the subsections and replace with the following: 
 

(9)  Traffic control (both permanent and temporary) signs, signals, markings, delineators, 
object markers, etc. 

 
152.03(l).  Add the following: 
 

(10)  Excavation limits for various drainage, walls, structures, and other pertinent items. 
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Section 154.—CONTRACTOR SAMPLING AND TESTING 
 
154.03.  Add the following: 
 
Furnish test results to the CO immediately after completing the test.  The requirements for 
furnishing test results do not include sample aging or curing time; therefore, reporting times will 
be extended accordingly. 
 
Submit proposals for using alternate AASHTO or State approved test methods in writing for 
approval.  Alternate methods may be allowed based on documented equivalence to the method 
specified. 
 
154.04.  Add the following: 
 
On a weekly basis, submit a copy of all current Contractor test results and pay factor calculations 
based on those tests for items accepted under Subsection 106.05.  When large quantities are 
produced, calculate pay factors as soon as possible.  Use this information to make any necessary 
adjustments to operations to achieve acceptable pay factors.  The Government may use the 
Contractor's test results to determine final pay factors for acceptance according to Subsection 
154.05. 
 
 

Section 155.—SCHEDULES FOR CONSTRUCTION CONTRACTS 
 
155.02.  Add the following after the third paragraph: 
 
155.02A  Weather Delays. 
 

(a)  Weather Delay Definitions. 
 

(1)  Reasonably Predictable Weather.  The number of workdays that can expected to be 
lost in any month due to rainfall based on 10-year historical weather data. 

 
(2)  Rain Day.  A potentially lost workday on which rainfall is equal to or greater than 
0.10 inches. 

 
(3)  Drying Day.  A work day(s) immediately following a rainfall equal to or greater than 
1.00 inch which is potentially lost because of wet ground conditions. 

 
(4)  Workday.  A day not excluded from work by Section 108 of the Special Contract 
Requirements. 

 
(5)  Unusually Severe Weather.  When the number of Actual Workdays Lost is greater 
than the calculated Total Lost Days for the month in question. 

 
(b)  Reasonably Predictable Weather.  Determine Reasonably Predictable Weather for this 
contract by completing Table 155-1.  Calculate data for Table 155-1 as follows: 

 
(1)  Using the last 10 years of historical weather data from the nearest NOAA weather 
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data collection station, compute the average number of workdays lost (rain days plus 
drying days) for each month and the standard deviation from the average.  Add the 
average number of workdays lost to the standard deviation. 

 
(2)  The Total number of Lost Days (Average Workdays Lost plus 1 Standard Deviation, 
rounded to whole days) will be considered normal for each month. 

 
(3)  Submit a completed Table 155-1 with the initial construction schedule. 

 
(c)  Unusually Severe Weather  Under FAR Clause 52.249-10, Default (Fixed-Price 
Construction), the Contractor can request time for a delay due to Unusually Severe Weather. 

 
The number of Actual Workdays Lost is calculated by first totaling the actual Rain Days plus 
the actual Drying Days occurring in the month in question.  From this total, deduct any 
workdays meeting the following conditions: 

 
(1)  The Rain Day or Drying Day occurred on a non-work weekday such as a holiday. 

 
(2)  Rainfall occurred at a time when no weather dependent work was in progress or 
occurred during planned or unplanned shutdowns due to other circumstances such as 
equipment failure, strikes, material supplies, delays, etc. 

 
(3)  The Contractor was still working or able to work on weather dependent activities to 
the extent that less than 50 percent of the workday was lost due to weather. 

 
If the net number of Actual Workdays Lost is greater than the Total Lost Days, then 
Unusually Severe Weather occurred during the month in question. 

 
(d)  Time Adjustments for Rain Delays.  If the net number of Actual Workdays Lost to rain 
is less than the Total Lost Days for the month in question, no time adjustments will be made.  
If the net number of Actual Workdays Lost is more, then an excusable time extension may be 
granted.  The Contractor must submit a Weather Time Impact Analysis supporting any 
alleged delays due to Unusually Severe Weather. 

 
(e)  Delays Due To Other Weather Conditions.  Delays due to other unusually severe 
weather conditions (snow, extreme cold or heat, high winds, etc.) must be supported with a 
Weather Time Impact Analysis using historical weather data. 

 
155.02.  Delete the last paragraph and substitute the following: 
 
The Construction Contract Time shown on the construction schedule for contract completion or 
for any interim completion dates shall be the calendar dates established in the contract. 
 
155.04.  Add the following to the first paragraph: 
 
For a computer-generated CPM, use Primavera software or software that is file-compatible with 
Primavera. 
 
Add the following at the end of the Subsection: 
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TABLE 155-1 

 
 Project Number  
 
 Location of NOAA Data Collection Station__________________________ 
 
 Data Years (10-year history):  19___ through 20___ 
 

REASONABLY PREDICTABLE WEATHER 
 
 

MONTH AVERAGE WORKDAYS 
LOST 

STANDARD 
DEVIATION 

TOTAL LOST 
DAYS 

JANUARY    

FEBRUARY    

MARCH    

APRIL    

MAY    

JUNE    

JULY    

AUGUST    

SEPTEMBER    

OCTOBER    

NOVEMBER    

DECEMBER    

 
 

Section 156.—PUBLIC TRAFFIC 
 
156.03.  Add the following: 
 
Hauling will only be permitted from the nearest point of public access to the work site.  
Minimize hauling over completed surfacing. 
 
156.04.  Add the following: 
 

(f)  Ensure that all drains and inlets within the project limits are fully functional throughout 
the duration of the project. 

 
156.06(b).  Delete the second sentence and substitute the following: 
 

For shoulder drop-offs in excess of 3 inches, provide a 1V:3H fillet with “Low Shoulder” 
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warning signs. 
 
156.06(i) Delete the text and substitute the following: 
 

(i)  Complete road closures of the NorthEast Ohio Sewer District access road will be 
permitted provided all of the following criteria are met: 
1)  The Contractor has provided Cuyahoga National Park and the NorthEast Ohio Sewer 

District (216-641-6000 ext. 2411) 14 calendar days notice prior to implementation of 
closure.  

2)  Emergency vehicles will not be delayed or denied access through the project at any time.  
 
156.07.  Delete the first sentence. 
 
Add the following: 
 
Weekend and night operations are permitted. 
 
156.08.  Delete the second sentence of the first paragraph and substitute the following: 
 
The traffic safety supervisor may be the superintendent. 
 
 

Section 158.—WATERING FOR DUST CONTROL 
 
158.01  Delete the text of this subsection and substitute the following: 
This work consists of furnishing and applying water for the control of dust and aggregate 
construction.  
 
158.03  General.  Add the following: 
 
Water for construction may be obtained from Cuyahoga National Park at no cost. 
 

Measurement 
 
158.05  Delete the second sentence and substitute the following: 
Do not measure water for dust  control. 
 

Payment 
 
158.06  Delete the first paragraph and substitute the following: 
 
Water for dust control is considered subsidiary to pay item 20420-0000; Embankment 
Construction. 
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Section 201.—CLEARING AND GRUBBING 
 
201.06.  Disposal. Add the following: 
 
No trees are to be removed without prior approval from the CO in coordination with the Park. 
 
Trees removed during construction will be chipped and spread out or stockpiled on-site as 
directed by the CO. 
 
 

Section 202.—ADDITIONAL CLEARING AND GRUBBING 
 
202.04.  Add the following: 
 
No trees are to be removed without prior approval from the CO in coordination with the Park. 
 
Trees removed during construction will be chipped and spread out or stockpiled on-site as 
directed by the CO. 
 
 

Section 204.—EXCAVATION AND EMBANKMENT 
 
204.01.  Add the following: 
 
There are critical requirements to performing the work described in this section. A high pressure 
BP pipeline is located within the limits of construction along the CUVA maintenance road (Sta. 
200+00 to sta. 212+00) and crossing the Northeast Ohio Regional Sewer District Access Road at 
approximate station 307+80.  The pipelines transport various liquids and gasses at high pressure. 
Construction or excavation work around the pipelines can be potentially hazardous. As a result 
of these potential hazards, and in compliance with the requirements imposed by BP, the general 
requirements for working adjacent to the pipeline have been compiled under subsection 108.01 
of the special contract requirements. 
 
204.13(d).  Add the following: 
 
Flush the exposed faces of rock embankment with soil conserved from the excavation. 
 
204.09(c).  Delete the paragraph and substitute the following: 
If the CO determines unstable soil is encountered, place a layer of Type IV-C non-woven 
geotextile and place the first lift of embankment material in a single uniformly distributed layer.  
Limit the layer thickness to a minimum depth necessary to support the construction equipment 
but not greater than 18 inches.  See Miscellaneous Details in the plan set. Compact material 
according to Subsection 204.11. 
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Section 303.—ROAD RECONDITIONING 
 
303.06  Delete the second sentence and substitute the following: 
 
Blade the existing surface to remove existing vegetation and surface irregularities. 
 
 

Section 308.—MINOR CRUSHED AGGREGATE 
 
308.06. Delete Table 308-1 and substitute the following: 
 
 

Table 308-1 
Sampling and Testing Requirements 

Material or 
Product 

Type of 
Acceptance 
(Subsection) 

Property or 
Characteristic 

Test Methods 
Specifications 

Sampling 
Frequency 

Point of 
Sampling 

Split 
Sample 

Reporting 
Time 

Moisture-Density AASHTO T 180 
method D(2) 

1 for each 
aggregate 
supplied 

Production 
output or 
stockpile 

--- Before using 
in work 

Gradation(1) AASHTO T 11 
and T 27 

1 for each 
1000 tons 

From 
windrow or 

roadbed after 
processing 

--- Before 
placing next 

layer 

Crushed 
aggregate for 

roadway 

Measured and 
tested for 

conformance 
(106.04) 

In-place density 
and moisture 

content 

AASHTO T 310 
or other approved 

procedures 

1 for each 500 
tons 

In-place --- Before 
placing next 

layer 
Moisture-Density AASHTO T 99 

method C(2) 
1 for each 
aggregate 
supplied 

Production 
output or 
stockpile 

--- Before using 
in work 

Crushed 
aggregate for 
bedding and 

backfill 

Measured and 
tested for 

conformance 
(106.04) In-place density 

and moisture 
content 

AASHTO T 310 
or other approved 

procedures 

2 per lift In-place --- Before 
placing next 

layer 
(1)Use only sieves indicated for the specified gradation. 
(2)Minimum of 5 points per proctor. 
 
308.06. Delete the third and fourth paragraphs and substitute the following: 
 
Construction of roadway aggregate courses, and bedding and backfill aggregate will be evaluated 
under Subsections 106.02 and 106.04.  Method 2 compaction will be evaluated under Section 
106.04. Sample crushed aggregate for roadway according to Table 308-1.  Submit crushed 
aggregate for roadway samples to the CO for verification. Materials that do not meet the 
approved certification will be considered unacceptable. 
 
 

Section 618. — CONCRETE BARRIERS AND PRECAST GUARDWALLS 
 
618.01  Delete the first sentence and substitute the following: 
 
This work consists of placing precast concrete barrier. 
 
618.04 (c).  Delete the first two paragraphs and substitute the following: 
 
Use precast concrete barrier meeting the requirements of subsection 635.11. 
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Section 624.—TOPSOIL 

 
624.04.  Add the following after the second paragraph: 
 
Where topsoil will be placed on slopes on which the character of the subsoil will not blend with 
the topsoil, work the topsoil into the subsoil to eliminate any slip-plane between the 2 materials 
and leave a sufficient cover of topsoil to ensure germination of the seed. 
 
Spread topsoil on fill slopes, in soil pockets on cut slopes, and in a staggered line along the top of 
fill slopes, to an average depth of 3”.  
 
 

Section 625.—TURF ESTABLISHMENT 
 
625.01.  Add the following: 
 
The work does not include areas previously protected by soil erosion control measures according 
to Section 157, and upon which permanent suitable vegetation has started growth. 
 

Material 
 
625.02.  Add the following: 
 
Quality Assurance: Standards, Federal Specifications (FS), and manufacturers printed 
recommendations.  
 
Submittals:  Submit samples of mulch prior to use. 
 
Product Handling: Furnish materials that reflect evidence of proper storage and handling. 
Remove from the site and replace any materials with indications of improper storage or handling 
(water, heat, chemical damage, and the like). Furnish seed mix that is fresh and delivered in the 
original unopened containers. Deliver fertilizer in the original unopened containers with analysis, 
type, and trade name. 
 
Requirements of Regulatory Agencies: Comply with federal and state seed laws and other 
applicable laws and regulations. Brand must be registered with the state of Ohio, Department of 
Agriculture, Division of Plant Industry, packed and labeled in accordance with 907.02, ORC. 
 
Reference Standards: Scientific and common names for seed are generally in conformity with 
approved names published by the American Joint Committee of Horticulture Nomenclature. 
 
Ohio Department of Transportation, Construction and Materials Specifications, latest edition. 
 
625.03  Add the following: 
 
Place Type B seed mix in all disturbed or re-graded non-paved areas, except for areas where a 
wetland seed mix is indicated on the plan drawings or specified by the Contracting Officer. 
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625.06.  Add the following: 
 
Apply limestone and fertilizer at the following rates: 
 

Item Rate (pounds per acre)  
 
Agricultural Limestone (85 percent CaCO3) 704  
Fertilizer 3094  

 
625.07.  Add the following: 
 
Sow seed uniformly at prescribed rates during planting season, May 1 to November 15. Seeding 
on frozen ground or when the temperature os 35 degrees Fahrenheit or lower is prohibited.  
 
Seed Mix  

 
Grasses: 
 
Panicum virgatum    
(Blackwell Switchgrass) 
Proportion by Weight   40% 
Minimum Purity   98% 
Minimum Germination   85% 
 
Sorghastrum nutas 
(Tomahawk Indian Grass) 
Proportion by Weight   10% 
Minimum Purity   98% 
Minimum Germination   85% 
 
Lollium multiflorum 
(Annual Ryegrass) 
Proportion by Weight   50% 
Minimum Purity   98% 
Minimum Germination   85% 
 
Apply seed mix at a rate of 50 pounds PLS per acre. 
 
Seeding rates will be on the basis of Pure Live Seed (PLS) at the time of seeding.  
 
Determination of seeding rate: 
 
Percent purity multiplied by percent germination = Pure Live Seed 
 
Example: Seed has a purity of 98% and germination of 75% (as indicated on tag). 
The seeding rate is 40 pounds per acre of PLS. 
Y=Amount of above quality seed needed. 
40 pounds = seeding rate of PLS 
0.98 X 0.75 = 0.7350 
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40#/0.7350 = 54.4 pound (Y) 
Seeding rate for above example is 54.4 pounds per acre.  
 
The contracting officer reserves the right to test, reject, or approve all seed after delivery on 
the project.  
 

625.08.  Delete the first sentence and substitute the following:  
 
Apply mulch within 24 hours after seeding by the following methods:   
 
Add the following: 
 
Use clean straw mulch. 
 
625.08.  Add the following: 
 
Apply mulch at the following rates: 
 

Mulch Rate (tons per acre)  
Straw 2 

 
625.09.  Delete the last sentence and substitute the following: 
 
Apply supplemental fertilizer at a rate of 401 pounds per acre. Apply supplemental seed at the 
same rate as the initial seeding.  Apply supplemental mulch at the same rate as the initial 
mulching and hold in place with a stabilizing emulsion tackifier. 
 
625.09.  Add the following: 
 
Apply pesticide at the first sign of armyworm infestation.  Apply pesticide at the rate specified 
by the manufacturer by spraying with sufficient water for complete coverage.  Agitate the 
mixture while spraying.  Repeat application to control armyworms that reappear. 
 
 

Section 633.—PERMANENT TRAFFIC CONTROL 
 
633.01.  Delete the second paragraph and substitute the following: 
 
Sign panels are designated as aluminum.  
 
633.03.  Add the following after the first sentence: 
 
Furnish signs also meeting the requirements of the National Park Service Sign Manual, revised 
January 1988.  Provide NPS Modified Clarendon lettering for NPS guide signs. 
 
633.03.  Add the following: 
 
Paint supports, backs and edges of sign panels with Benjamin Moore, Moorgard, exterior latex 
low luster paint, Federal Standard 595B Color No. 20059 (brown), or approved equal. 
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Furnish aluminum sign panels.  
 
Furnish galvanized steel posts. 
 
 

Section 635.—TEMPORARY TRAFFIC CONTROL 
 
635.03.  Add the following: 
 
For all signs and other devices requiring orange color, use fluorescent red-orange or fluorescent 
yellow-orange color. 
 
635.03(i).  Add the following: 
 
Submit a certification that the devices have been successfully crash tested to meet the 
requirements of NCHRP 350 and/or have been accepted by the FHWA. 
 
635.07  Delete the last sentence and substitute the following: 
 
Remove or completely cover all unnecessary signs, or signs that conflict with the construction 
signing or Traffic Control Plan.  Cover signs that are not removed so that no part of the covered 
sign is visible to traffic.  Provide sign covers for temporary signs meeting the following 
requirements: 
 

a) Large enough to completely cover the sign. 
b) Easy to attach to and remove from the sign without damaging the sign face.  Do not use 

adhesives, glues, tapes, or mechanical fasteners that mar the sign face. 
c) Black, non-reflective, and opaque. 
d) Made of plywood (minimum of 3/8-inches thick), aluminum (minimum of 0.040 inches 

thick), or sheet metal of a sufficient thickness that the covering will not be lifted, bent or 
damaged by wind. 

e) Durable enough to resist deterioration due to weathering and atmospheric conditions for 
the duration of the project. 

 
635.07.  Add the following: 
 
Furnish 16-inch by 16-inch flags for high level warning devices that are orange or fluorescent 
red orange in color. 
 
635.11.  Delete the second paragraph and substitute the following: 
 
Mount flexible plastic 6-inch by 6-inch delineators with Type III or IV retroreflective sheeting to 
the top of concrete barriers on 25-foot centers.  Furnish white sheeting when the delineator is to 
the right of traffic and yellow when to the left. 
 
635.17.  Add the following: 
 
Patch the travelway after milling to provide a smooth, uniform traveling surface before 
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reopening travel lanes to traffic as directed by the CO. 
 
 

Section 637. — FACILITIES AND SERVICES 
 
637.02.  Add the following: 
 
Locate the Government field office where high-speed Internet access, as described in Subsection 
637.03(a)(7), is available.  For urban projects locate the field office within 5 miles of the project 
site.  For rural projects locate the field office within 15 miles of the project site.  In remote 
locations where high-speed Internet service is not available, the field office distance range may 
be extended or waived by the CO.  All field office locations are subject to approval by the CO. 
 
637.03.  Delete the third and fourth sentences of the first paragraph and substitute the following: 
 
Provide local and long distance telephone services.  The Government will be responsible for the 
cost of long distance calls made by Government employees for Government business and 
charged against this phone service.  Bill the Government separately for these charges. 
 
637.03(a).  Add the following: 
 

Divide the field office into 3 areas by permanent walls with hinged doors.  If window air 
conditioning is provided, provide a separate unit for each room. 
 
Clean the field office weekly to the approval of the CO. 
 
Supply the following equipment in the field office: 
 

(1) Copy machine.  One self-feeding plain paper photo copying machine with the 
following minimum capabilities: 
 

(a) Automatic document feeder capable of making at least 8 copies per minute; 
 
(b) Reproducing copies at standard sizes up to and including 11 x 17 inches; and 
 
(c) Reducing 11 x 17 inches plan sheets to 8 ½ x 14 inches legal size and to 8 ½ x 
11 inches letter size. 
 

Furnish all necessary supplies, except paper.  Paper will be supplied by the Government. 
 
(2) Printer.  One plain paper printing machine with printing capabilities of standard 
sizes up to and including 11 x 17 inches.  The printer must be capable of printing from 
direct personal computer (PC) and local area network (LAN) hookups.  The printer may 
be one machine in combination with the copy machine.  Furnish all necessary supplies, 
except paper.  Paper will be supplied by the Government. 
 
(3) Facsimile (FAX) machine.  One FAX machine with the following minimum 
capabilities: 
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(a) Automatic document feeder with a minimum capacity of 20 pages; 
 
(b) Sending standard size documents up to and including 11 x 17 inches; 
 
(c) Printing on plain paper; and 
 
(d) Automatic dial/redial. 
 

The FAX machine may be one machine in combination with the copy machine.  Furnish 
all necessary supplies, except paper.  Paper will be supplied by the Government. 
 
(4) Telephone.  Two dual line telephones (touch tone, hold button, intercom, and 
conference calling capabilities) with 2 separate lines, for the exclusive use of the CO. 
 
(5) Answering machine.  One digital answering device capable of answering, 
recording, storing, and playing back messages at least 30 minutes in length. 
 
(6) Cellular telephone.  One durable, hand held digital/cellular wireless telephone(s), 
manufactured by Motorola/Nextel, or approved equal, for the use of the CO.  Furnish 
cellular telephone(s) that are similar or compatible with the Contractor’s key field 
personnel (Project Superintendent, and Traffic Control Supervisor) to enable the direct 
communication between the CO and the Contractor’s key field personnel.  Furnish each 
cellular telephone(s) with the following minimum capabilities: 
 

(a) Direct Connect feature, or equivalent, to communicate onsite with Contractor’s 
key field personnel; 
 
(b) Voicemail capable of answering, recording, storing, and playing back messages 
at least 30 minutes in length; 
 
(c) Hands free device that can be used safely and effectively while driving, and is 
acceptable by the local law enforcement agencies; 
 
(d) Customized communication configuration, independent of the other units, so 
that the CO may limit any features if necessary; 
 
(e) Carrying case that can be worn on the belt and is appropriate for use on 
construction projects; and 
 
(f) Other necessary cellular telephone accessories including a cigarette lighter 
power adapter/charger. 
 

The cellular telephone plan shall provide the necessary amount of monthly Direct 
Connect airtime and monthly Digital/Cellular airtime for use on the project.  Ensure that 
each unit has unlimited Direct Connect capabilities and each unit is equipped with 
unlimited airtime, roaming and long distance per month of local and long distance airtime 
for official business only. Provide phones that work properly at the project site and the 
field office location. 
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(7) High-speed Internet access.  Provide, install, and maintain high-speed Internet 
access service having at least 768kbps download and 256kbps upload speed.  The high-
speed Internet access service can be provided via DSL, FIOS, a dedicated T1 line, or 
cable.  Alternate Internet access service options may be submitted to the CO for approval.  
The system must include a modem and a router with a firewall or a router and a firewall 
appliance.  The system must have the capability to support simultaneous Internet access 
of at least 3 workstations connected by Category 6 RJ45 LAN office drop cables.  If the 
router supports wireless Internet access, this feature must be disabled.  Wireless Internet 
access does not meet U.S. DOT security requirements and is not acceptable.  The firewall 
configuration must be submitted to the CO for approval and cannot be changed after it is 
approved, unless a change request is submitted and approved in advance.  Only U.S. 
DOT equipment is to be connected to the system. 
 

If any equipment supplied becomes defective, is stolen, or for any other reason does not 
function as intended, replace the equipment with an equal or better unit at no additional cost 
to the Government.  Replace any defective equipment within eight hours after being notified 
by the CO. 
 
The Contractor will retain ownership of all equipment supplied by the Contractor.  The CO 
will notify the Contractor when the equipment is no longer needed and request its removal. 
 
 

Section 648. — UTILITY PROTECTION STRUCTURE 
 

Description 
 
648.01.  This work consists of designing and constructing utility protection structures to protect the 
existing high-pressure gas utility pipe at those locations designated in the plans.  The structure type 
to be used will be at the contractor’s option, but will adhere to the design and construction 
requirements below. 
 

Material 
 
648.02.  Conform to the following Sections: 

 
Structural concrete 552 
Prestressed concrete 553 
Reinforcing steel 554 
Steel structures 555 
Structural plate structures 603 

 
Construction Requirements 

 
648.03.  General.  The contractor will furnish a proposed design for utility protection structures 
which will ensure the integrity of the gas utility pipe both during construction and under normal 
service conditions.  Do not qualify the responsibility for the design or restrict the use of the 
drawings or calculations for the proposed design.  Indemnify the Government from all claims for 
infringement of proprietary rights by others without the consent of the patent holders or licensees. 
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The structures will be designed in accordance with the AASHTO Standard Specifications for 
Highway Bridges, 17th edition, 2002.  The structures will be demonstrated, through design, to 
support at a minimum a live loading of HS-20, self weight, and all transposed loads, while 
transferring no additional load to the existing gas utility pipe. 
 
648.04.  Submittal.  Submit a structure design proposal using any of (or combination of) the 
material types listed in subsection 648.02.  Other material types, including proprietary and pre-
manufactured structures may be used upon approval of the CO. 
 
Survey according to Section 152, and verify the location of the utility pipe.  Adjust the structure 
limits as necessary to assure full protection of the gas line.  Provide drawings of the proposed 
structure according to Subsection 104.03 within 14 days before starting structure construction. 
 
All drawings shall be signed by a professional engineer. Include all details, dimensions, quantities, 
ground profiles, and cross-sections necessary to construct the structure. 
 
Submit design calculations and back-up supporting data with the construction drawings. 

The drawings must include, but not be limited to, the following items: 

(a) General plan and elevation of the structures. 

      (b) General notes covering all material specifications and design criteria.  

(c) Typical section of the structure.  

(d)  Details and dimensions for all components of the structure including foundations. 

(e) Details and dimensions for all temporary shoring and bracing, if required to protect the 
utility during construction of the structure. 

(f) Verification of design criteria for the site specific structure locations with test procedures, 
results, and interpretations. 

(g)  Details and installation procedures for proprietary components of the structure.     

Submit 3 sets of the structure drawings with the initial submission.  One set will be returned with 
any indicated corrections.  If revisions are necessary, make the necessary corrections and resubmit 
3 revised sets. 

When the drawings are accepted, furnish 5 sets.  

648.05.  Construction.  Construct the utility protection structure according to the accepted 
drawings.  

Revise the drawings when plan dimensions are revised due to field conditions or for other reasons. 

648.06  Acceptance.  Material for utility protection structure will be evaluated under Subsection 
106.02, 106.03, and 106.04 according to the applicable sections listed in Subsection 648.02. 

Construction of utility protection structures and services will be evaluated under Subsections 
106.02 and 106.04 according to the applicable sections listed in Subsection 648.02. 
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Measurement 
 
648.07.  Measure the Section 648 items listed in the bid schedule according to Subsection 109.02. 
 

Payment 
 
648.08.  The accepted quantities will be paid at the contract price per unit of measurement for the 
Section 648 pay item listed in the bid schedule.  Payment will be full compensation for the work 
prescribed in this Section.  See Subsection 109.05. 
 
 

Section 713.—ROADSIDE IMPROVEMENT MATERIAL 
 
713.03.  Add the following: 
 
Furnish fertilizer containing the following minimum available nutrients, unless soil analysis 
indicates higher concentrations are required: 
 
 Total nitrogen     10 percent 
 Available phosphoric acid  10 percent 
 Water-soluble potash   10 percent 
 
713.05.  Add the following after 713.05(h): 
 

(i) Shredded Hardwood Mulch.  Furnish aged hardwood mulch, dark brown to black in 
color, with a particle size of less than 3 inches, a neutral pH, and free of sticks, stones, clay, 
or other matter which may injure plants. 

 
713.06(b).  Add the following: 
 
The genus, species, and cultivar names shall agree with the nomenclature of the most current 
edition of “Hortus Third” by L.H. Bailey, Hortorium, Cornell University. 
 
Provide durable tags, stating the date of installation, correct botanical name and size in weather-
resistant ink or embossed letters.  Secure the tags to each tree, shrub, and other plant materials in 
a manner which will not restrict growth.  Leave the tags on all trees, shrubs, and other plant 
materials until final acceptance by the CO. 
 
713.08.  Add the following after 713.08(g): 
 

(h) Tree protection.  Tree protection shall be a flexible PVC pipe 4 inches in diameter, 12 to 
13 inches in height. 

 
Add the following after Subsection 713.18: 
 
713.19.  Pesticide.  Pesticides to control armyworms are Bacillus Thuringiensis - Berliner, 
Bactospeine, Biotrol, BTB, BTV, Dipel, and Thuricide, as manufactured by Nutrilite Products, 
Inc., and Bioferm Corporation. 
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Section 718.—TRAFFIC SIGNING AND MARKING MATERIAL 

 
718.08(b)(2)  Delete the Subsection and substitute the following: 
 

(c)  Galvanizing after punching ASTM A 653 (ASTM A 653M), 
(inside and outside of post) coating Z275 designation 

 
 
718.14(g).  Delete the Subsection and substitute the following: 
 

(g)  Daylight reflectance.  (Without glass beads) 
 

(1)  White, ASTM E 1347 84% relative to magnesium 
 oxide standard 
 
(2)  Yellow, ASTM E 1347 55% relative to magnesium 
 oxide standard 
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PART I.  COVERAGE UNDER THIS PERMIT

A. Permit Area.

This permit covers the entire State of Ohio.

B. Eligibility.

1. Construction activities covered.  Except for storm water discharges identified under
Part I.B.2, this permit may cover all new and existing discharges composed
entirely of storm water discharges associated with construction activity that enter
surface waters of the State or a storm drain leading to surface waters of the State.

For the purposes of this permit, construction activities include any clearing,
grading, excavating, grubbing and/or filling activities that disturb one or more acres
of land.  Discharges from trench dewatering are also covered by this permit as
long as the dewatering activity is carried out in accordance with the practices
outlined in Part III.G.2.g.iv of this permit.  The threshold acreage includes the
entire area disturbed in the larger common plan of development or sale.

This permit also authorizes storm water discharges from support activities (e.g.,
concrete or asphalt batch plants, equipment staging yards, material storage areas,
excavated material disposal areas, borrow areas) provided:

a. The support activity is directly related to a construction site that is required to
have NPDES permit coverage for discharges of storm water associated with
construction activity;

b. The support activity is not a commercial operation serving multiple unrelated
construction projects and does not operate beyond the completion of the
construction activity at the site it supports;

c. Appropriate controls and measures are identified in a storm water pollution
prevention plan (SWP3) covering the discharges from the support activity;
and 

d. The support activity is on or contiguous with the property defined in the NOI
(off-site borrow pits and soil disposal areas, which serve only one project, do
not have to be contiguous with the construction site); 
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Part I.B

2. Limitations on coverage.  The following storm water discharges associated with
construction activity are not covered by this permit:

a. Storm water discharges that originate from the site after construction activities
have been completed, including any temporary support activity, and the site
has achieved final stabilization.  Industrial post-construction storm water
discharges may need to be covered by an NPDES permit;

b. Storm water discharges associated with construction activity that the director
has shown to be or may reasonably expect to be contributing to a violation of
a water quality standard; and

c. Storm water discharges authorized by an individual NPDES permit or an
alternative NPDES general permit;

3. Waivers.  After March 10, 2003, sites whose larger common plan of development
or sale have at least one, but less than five acres of land disturbance, which would
otherwise require permit coverage for storm water discharges associated with
construction activities, may request that the director waive their permit
requirement.  Entities wishing to request such a waiver must certify in writing that
the construction activity meets one of the two waiver conditions:

a. Rainfall erosivity waiver.  For a construction site to qualify for the rainfall
erosivity waiver, the cumulative rainfall erosivity over the project duration
must be five or less and the site must be stabilized with at least a 70 percent
vegetative cover or other permanent, non-erosive cover.  The rainfall erosivity
must be calculated according to the method in U.S. EPA Fact Sheet 3.1
Construction Rainfall Erosivity Waiver dated January 2001.  If it is determined
that a construction activity will take place during a time period where the
rainfall erosivity factor is less than five, a written waiver certification must be
submitted to Ohio EPA at least 21 days before construction activity is
scheduled to begin.  If the construction activity will extend beyond the dates
specified in the waiver certification, the operator must either: (a) recalculate
the waiver using the original start date with the new ending date (if the R
factor is still less than five, a new waiver certification must be submitted) or
(b) submit an NOI application form and fee for coverage under this general
permit at least seven days prior to the end of the waiver period (see
Attachment A); or
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Part I.B.3

b. TMDL (Total Maximum Daily Load) waiver.  Storm water controls are not
needed based on a TMDL approved or established by U.S. EPA that
addresses the pollutant(s) of concern or, for non-impaired waters that do not
require TMDLs, an equivalent analysis that determines allocations for small
construction sites for the pollutant(s) of concern or that determines that such
allocations are not needed to protect water quality based on consideration of
existing in-stream concentrations, expected growth in pollutant contributions
from all sources, and a margin of safety. The pollutant(s) of concern include
sediment or a parameter that addresses sediment (such as total suspended
solids, turbidity or siltation) and any other pollutant that has been identified as
a cause of impairment of any water body that will receive a discharge from
the construction activity.  The operator must certify to the director of Ohio
EPA that the construction activity will take place, and storm water discharges
will occur, within the drainage area addressed by the TMDL or equivalent
analysis.  A written waiver certification must be submitted to Ohio EPA at
least 21 days before the construction activity is scheduled to begin.

4. Prohibition on non-storm water discharges.  All discharges covered by this permit
must be composed entirely of storm water with the exception of the following:
discharges from fire fighting activities; fire hydrant flushings; potable water sources
including waterline flushings; irrigation drainage; lawn watering; routine external
building washdown which does not use detergents; pavement washwaters where
spills or leaks of toxic or hazardous materials have not occurred (unless all spilled
material has been removed) and where detergents are not used; air conditioning
condensate; springs; uncontaminated ground water from trench or well point
dewatering and foundation or footing drains where flows are not contaminated with
process materials such as solvents.  Dewatering activities must be done in
compliance with Part III.G.2.g.iv of this permit.  Discharges of material other than
storm water or the authorized non-storm water discharges listed above must
comply with an individual NPDES permit or an alternative NPDES general permit
issued for the discharge.

Except for flows from fire fighting activities, sources of non-storm water listed
above that are combined with storm water discharges associated with construction
activity must be identified in the SWP3.  The SWP3 must identify and ensure the
implementation of appropriate pollution prevention measures for the non-storm
water component(s) of the discharge.
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Part I.B

5. Spills and unintended releases  (Releases in excess of Reportable Quantities).
This permit does not relieve the permittee of the reporting requirements of 40 CFR
Part 117 and 40 CFR Part 302.  In the event of a spill or other unintended release,
the discharge of hazardous substances in the storm water discharge(s) from a
construction site must be minimized in accordance with the applicable storm water
pollution prevention plan for the construction activity and in no case, during any
24-hour period, may the discharge(s) contain a hazardous substance equal to or
in excess of reportable quantities. 

40 CFR Part 117 sets forth a determination of the reportable quantity for each
substance designated as hazardous in 40 CFR Part 116.  The regulation applies
to quantities of designated substances equal to or greater than the reportable
quantities, when discharged to surface waters of the State.  40 CFR Part 302
designates under section 102(a) of the Comprehensive Environmental Response,
Compensation and Liability Act of 1980, those substances in the statutes referred
to in section 101(14), identifies reportable quantities for these substances and sets
forth the notification requirements for releases of these substances.  This
regulation also sets forth reportable quantities for hazardous substances
designated under section 311(b)(2)(A) of the Clean Water Act (CWA).

C. Requiring an individual NPDES permit or an alternative NPDES general permit.

1. The director may require an alternative permit.  The director may require any
operator eligible for this permit to apply for and obtain either an individual NPDES
permit or coverage under an alternative NPDES general permit in accordance with
OAC Rule 3745-38-04.  Any interested person may petition the director to take
action under this paragraph.

The director will send written notification that an alternative NPDES permit is
required.  This notice shall include a brief statement of the reasons for this
decision, an application form and a statement setting a deadline for the operator
to file the application.  If an operator fails to submit an application in a timely
manner as required by the director under this paragraph, then coverage, if in
effect, under this permit is automatically terminated at the end of the day specified
for application submittal.
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Part I.C

2. Operators may request an individual NPDES permit.  Any owner or operator
eligible for this permit may request to be excluded from the coverage of this permit
by applying for an individual permit.  The owner or operator shall submit an
individual application with reasons supporting the request to the director in
accordance with the requirements of 40 CFR 122.26.  If the reasons adequately
support the request, the director shall grant it by issuing an individual NPDES
permit.

3. When an individual NPDES permit is issued to an owner or operator otherwise
subject to this permit or the owner or operator is approved for coverage under an
alternative NPDES general permit, the applicability of this permit to the individual
NPDES permittee is automatically terminated on the effective date of the individual
permit or the date of approval for coverage under the alternative general permit,
whichever the case may be.

D. Permit requirements when portions of a site are sold

If an operator obtains a permit for a development, and then the operator (permittee)
sells off lots or parcels within that development, permit coverage must be continued on
those lots until a Notice of Termination (NOT) in accordance with Part IV.B is
submitted.  For developments which require the use of centralized sediment and
erosion controls (i.e., controls that address storm water runoff from one or more lots)
for which the conveyance of permit coverage for a portion of the development will either
prevent or impair the implementation of the controls and therefore jeopardize
compliance with the terms and conditions of this permit, the permittee will be required
to maintain responsibility for the implementation of those controls.  For developments
where this is not the case, it is the permittee’s responsibility to temporarily stabilize all
lots sold to individual lot owners unless an exception is approved in accordance with
Part III.G.4.  In cases where permit coverage for individual lot(s) will be conveyed, the
permittee shall inform, in writing, the individual lot owner of the obligations under this
permit and ensure that the Individual Lot NOI application is submitted to Ohio EPA.

E. Authorization

1. Obtaining authorization to discharge.  Operators that discharge storm water
associated with construction activity must submit an NOI application form in
accordance with the requirements of Part II of this permit to obtain authorization
to discharge under this general permit.  As required under OAC Rule 3745-38-
06(E), the director, in response to the NOI submission, shall notify the applicant
in writing that he/she has been granted general permit coverage to discharge
storm water associated with construction activity under the terms and conditions
of this permit or that the applicant must apply for an individual NPDES permit or
coverage under an alternate general NPDES permit as described in Part I.C.1.
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Part I.E

2. No release from other requirements.  No condition of this permit shall release the
permittee from any responsibility or requirements under other environmental
statutes or regulations.  Other permit requirements commonly associated with
construction activities include, but are not limited to, section 401 water quality
certifications, isolated wetland permits, permits to install sanitary sewers or other
devices that discharge or convey polluted water, permits to install drinking water
lines, single lot sanitary system permits and disturbance of land which was used
to operate a solid or hazardous waste facility (i.e., coverage under this NPDES
general permit does not satisfy the requirements of OAC Rule 3745-27-13 or ORC
Section 3734.02(H)).  This permit does not relieve the permittee of other
responsibilities associated with construction activities such as contacting the Ohio
Department of Natural Resources, Division of Water, to ensure proper well
installation and abandonment of wells.  

Part II. NOTICE OF INTENT REQUIREMENTS

A. Deadlines for notification.  

Initial coverage:  Operators who intend to obtain initial coverage for a storm water
discharge associated with construction activity under this general permit  must submit
a complete and accurate NOI application form and appropriate fee at least 21 days
prior to the commencement of construction activity.  If more than one operator, as
defined in Part VII of this general permit, will be engaged at a site, each operator shall
seek coverage under this general permit.  Where one operator has already submitted
an NOI prior to other operator(s) being identified, the additional operator shall request
modification of coverage to become a co-permittee.  In such instances, the co-
permittees shall be covered under the same facility permit number.  No additional
permit fee is required.

Individual lot transfer of coverage:  Operators must each submit an individual lot notice
of intent (Individual Lot NOI) application form (no fee required) to Ohio EPA at least
seven days prior to the date that they intend to accept responsibility for permit
requirements for their portion of the original permitted development from the previous
permittee.  The original permittee may submit an Individual Lot NOT at the time the
Individual Lot NOI is submitted.  Transfer of permit coverage is not granted until an
approval letter from the director of Ohio EPA is received by the applicant.

B. Failure to notify. 

Operators who fail to notify the director of their intent to be covered and who discharge
pollutants to surface waters of the State without an NPDES permit are in violation of
ORC Chapter 6111.  In such instances, Ohio EPA may bring an enforcement action for
any discharges of storm water associated with construction activity.
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Part II

C. Where to submit an NOI.

Operators seeking coverage under this permit must submit a signed NOI form, provided
by Ohio EPA, to the address found in the associated instructions.

D. Additional notification.

The permittee shall make NOIs and SWP3s available upon request of the director of
Ohio EPA, local agencies approving sediment and erosion control plans, grading plans
or storm water management plans, local governmental officials, or operators of
municipal separate storm sewer systems (MS4s) receiving drainage from the permitted
site.  Each operator that discharges to an NPDES permitted MS4 shall provide a copy
of its Ohio EPA NOI submission to the MS4 in accordance with the MS4's
requirements, if applicable.

E. Renotification.

Upon renewal of this general permit, the permittee is required to notify the director of
his intent to be covered by the general permit renewal.  Permittees covered under the
previous NPDES general permits for storm water discharges associated with
construction activity (NPDES permit numbers OHR100000 and OHC000002) shall have
continuing coverage under this permit.  The permittees covered under OHR100000 or
OHC000002 shall submit a letter within 90 days of receipt of written notification by Ohio
EPA expressing their intent that coverage be continued.  There is no fee associated
with these letters of intent for continued coverage.  Permit coverage will be terminated
after the 90-day period if the letter is not received by Ohio EPA.  Ohio EPA will provide
instructions on the contents of the letter and where it is to be sent within the notification
letter.
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PART III.  STORM WATER POLLUTION PREVENTION PLAN (SWP3)

A. Storm Water Pollution Prevention Plans.

A SWP3 shall be developed for each site covered by this permit.  For a multi-phase
construction project, a separate NOI shall be submitted when a separate SWP3 will be
prepared for subsequent phases.  SWP3s shall be prepared in accordance with sound
engineering and/or conservation practices by a professional experienced in the design
and implementation of standard erosion and sediment controls and storm water
management practices addressing all phases of construction.  The SWP3 shall identify
potential sources of pollution which may reasonably be expected to affect the quality
of storm water discharges associated with construction activities.  The SWP3 shall be
a comprehensive, stand-alone document, which is not complete unless it contains the
information required by Part III.G of this permit.  In addition, the SWP3 shall describe
and ensure the implementation of best management practices (BMPs) that reduce the
pollutants in storm water discharges during construction and pollutants associated with
post-construction activities to ensure compliance with ORC Section 6111.04, OAC
Chapter 3745-1 and the terms and conditions of this permit.

B. Timing

A SWP3 shall be completed prior to the timely submittal of an NOI and updated in
accordance with Part III.D.  Upon request and good cause shown, the director may
waive the requirement to have a SWP3 completed at the time of NOI submission.  If
a waiver has been granted, the SWP3 must be completed prior to the initiation of
construction activities.  The SWP3 must be implemented upon initiation of construction
activities.

Permittees continuing coverage from the previous generations of this permit
(OHR100000 and OHC000002) that have initiated construction activity prior to the
receipt of the first written notification from Ohio EPA to submit a letter of intent to
continue coverage, as required in Part II.E, are not required to update their SWP3 as
a result of this renewal (OHC000003).  Permittees continuing coverage from the
previous generations of this permit (OHR100000 and OHC000002) that have not
initiated construction activity prior to the receipt of the first written notification from Ohio
EPA to submit a letter of intent to continue coverage, as required in Part II.E, are
required to update their SWP3 as a result of this renewal (OHC000003).

C. SWP3 Signature and Review.

1. Plan Signature and Retention On Site.  The SWP3 shall include the certification
in Part V.H., be signed in accordance with Part V.G., and be retained on site
during working hours.
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Part III.C

2. Plan Availability

a. On-site:  The plan shall be made available immediately upon request of the
director or his authorized representative during working hours.  A copy of the
NOI and letter granting permit coverage under this general permit also shall
be made available at the site.

b. By written request:  The permittee must provide a copy of the SWP3 within
10 days upon written request by any of the following:

i. The director or the director’s authorized representative;

ii. A local agency approving sediment and erosion plans, grading plans or
storm water management plans; or

iii. In the case of a storm water discharge associated with construction
activity which discharges through a municipal separate storm sewer
system with an NPDES permit, to the operator of the system. 

c. To the public:  All NOIs, general permit approval for coverage letters, and
SWP3s are considered reports that shall be available to the public in
accordance with the Ohio Public Records law.  The permittee shall make
documents available to the public upon request or provide a copy at public
expense, at cost, in a timely manner.  However, the permittee may claim to
Ohio EPA any portion of an SWP3 as confidential in accordance with Ohio
law.  

3. Plan Revision.  The director or authorized representative, may notify the permittee
at any time that the SWP3 does not meet one or more of the minimum
requirements of this part.  Within 10 days after such notification from the director
(or as otherwise provided in the notification) or authorized representative, the
permittee shall make the required changes to the SWP3 and, if requested, shall
submit to Ohio EPA the revised SWP3 or a written certification that the requested
changes have been made. 

D. Amendments

The permittee shall amend the SWP3 whenever there is a change in design,
construction, operation or maintenance, which has a significant effect on the potential
for the discharge of pollutants to surface waters of the State or if the SWP3 proves to
be ineffective in achieving the general objectives of controlling pollutants in storm water
discharges associated with construction activity.  Amendments to the SWP3 may be
reviewed by Ohio EPA in the same manner as Part III.C.
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Part III

E. Duty to inform contractors and subcontractors

The permittee shall inform all contractors and subcontractors not otherwise defined as
“operators” in Part VII of this general permit, who will be involved in the implementation
of the SWP3, of the terms and conditions of this general permit.  The permittee shall
maintain a written document containing the signatures of all contractors and
subcontractors involved in the implementation of the SWP3 as proof acknowledging
that they reviewed and understand the conditions and responsibilities of the SWP3.
The written document shall be created and signatures of each individual contractor
shall be obtained prior to their commencement of work on the construction site.

F. Total Maximum Daily Load (TMDL) allocations

If a TMDL is approved for any waterbody into which the permittee’s site discharges and
requires specific BMPs for construction sites, the director may require the permittee to
revise his/her SWP3.

G. SWP3 Requirements

Operations that discharge storm water from construction activities are subject to the
following requirements and the SWP3 shall include the following items:

1. Site description.  Each SWP3 shall provide:

a. A description of the nature and type of the construction activity (e.g., low
density residential, shopping mall, highway, etc.);

b. Total area of the site and the area of the site that is expected to be disturbed
(i.e., grubbing, clearing, excavation, filling or grading, including off-site borrow
areas);

c. An estimate of the impervious area and percent imperviousness created by
the construction activity;

d. A calculation of the runoff coefficients for both the pre-construction and post
construction site conditions;

e. Existing data describing the soil and, if available, the quality of any discharge
from the site;

f. A description of prior land uses at the site;
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Part III.G.1

g. An implementation schedule which describes the sequence of  major
construction operations (i.e., grubbing, excavating, grading, utilities and
infrastructure installation) and the implementation of erosion, sediment and
storm water management practices or facilities to be employed during each
operation of the sequence;

h. The name and/or location of the immediate receiving stream or surface
water(s) and the first subsequent named receiving water(s) and the areal
extent and description of wetlands or other special aquatic sites at or near the
site which will be disturbed or which will receive discharges from disturbed
areas of the project.  For discharges to an MS4, the point of discharge to the
MS4 and the location where the MS4 ultimately discharges to a stream or
surface water of the State must be indicated;

i. For subdivided developments where the SWP3 does not call for a centralized
sediment control capable of controlling multiple individual lots, a detail
drawing of a typical individual lot showing standard individual lot erosion and
sediment control practices. 

This does not remove the responsibility to designate specific erosion and
sediment control practices in the SWP3 for critical areas such as steep
slopes, stream banks, drainage ways and riparian zones.

j. Location and description of any storm water discharges associated with
dedicated asphalt and dedicated concrete plants covered by this permit and
the best management practices to address pollutants in these storm water
discharges;

k. A copy of the permit requirements (attaching a copy of this permit is
acceptable);

l. A cover page or title identifying the name and location of the site, the name
and contact information of all construction site operators, the name and
contact information for the person responsible for authorizing and amending
the SWP3, preparation date, and the estimated dates that construction will
start and be complete;

m. A log documenting grading and stabilization activities as well as amendments
to the SWP3, which occur after construction activities commence; and

n. Site map showing:
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i. Limits of earth-disturbing activity of the site including associated off-site
borrow or spoil areas that are not addressed by a separate NOI and
associated SWP3;

 
ii. Soils types should be depicted for all areas of the site, including locations

of unstable or highly erodible soils;

iii. Existing and proposed contours.  A delineation of drainage watersheds
expected during and after major grading activities as well as the size of
each drainage watershed, in acres;

iv. Surface water locations including springs, wetlands, streams, lakes,
water wells, etc., on or within 200 feet of the site, including the
boundaries of wetlands or stream channels and first subsequent named
receiving water(s) the permittee intends to fill or relocate for which the
permittee is seeking approval from the Army Corps of Engineers and/or
Ohio EPA;

v. Existing and planned locations of buildings, roads, parking facilities and
utilities;

vi. The location of all erosion and sediment control practices, including the
location of areas likely to require temporary stabilization during the
course of site development;

vii. Sediment and storm water management basins noting their sediment
settling volume and contributing drainage area;

viii. Permanent storm water management practices to be used to control
pollutants in storm water after construction operations have been
completed.

ix. Areas designated for the storage or disposal of solid, sanitary and toxic
wastes, including dumpster areas, areas designated for cement truck
washout, and vehicle fueling;

x. The location of designated construction entrances where the vehicles will
access the construction site;

xi. The location of any in-stream activities including stream crossings;
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Part III.G

2. Controls.  The SWP3 must contain a description of the controls appropriate for
each construction operation covered by this permit and the operator(s) must
implement such controls.  The SWP3 must clearly describe for each major
construction activity identified in Part III.G.1.g: (a) appropriate control measures
and the general timing (or sequence) during the construction process that the
measures will be implemented; and (b) which contractor is responsible for
implementation (e.g., contractor A will clear land and install perimeter controls and
contractor B will maintain perimeter controls until final stabilization).  The SWP3
shall identify the subcontactors engaged in activities that could impact storm water
runoff.  The SWP3 shall contain signatures from all of the identified subcontractors
indicating that they have been informed and understand their roles and
responsibilities in complying with the SWP3.  Ohio EPA recommends that the
primary site operator review the SWP3 with the primary contractor prior to
commencement of construction activities and keep a SWP3 training log to
demonstrate that this review has occurred.

Ohio EPA recommends that the erosion, sediment, and storm water management
practices used to satisfy the conditions of this permit should meet the standards
and specifications in the current edition of Ohio’s Rainwater and Land
Development (see definitions) manual or other standards acceptable to Ohio EPA.
The controls shall include the following minimum components:

a. Non-Structural Preservation Methods.  The SWP3 must make use of
practices which preserve the existing natural condition as much as feasible.
Such practices may include: preserving riparian areas adjacent to surface
waters of the State, preserving existing vegetation and vegetative buffer
strips, phasing of construction operations in order to minimize the amount of
disturbed land at any one time and designation of tree preservation areas or
other protective clearing or grubbing practices.  The recommended buffer that
operators should leave undisturbed along a surface water of the State is 25
feet as measured from the ordinary high water mark of the surface water.

b. Erosion Control Practices.  The SWP3 must make use of erosion controls
that are capable of providing cover over disturbed soils unless an exception
is approved in accordance with Part III.G.4.  A description of control practices
designed to restabilize disturbed areas after grading or construction shall be
included in the SWP3.  The SWP3 must provide specifications for stabilization
of all disturbed areas of the site and provide guidance as to which method of
stabilization will be employed for any time of the year.  Such practices may
include: temporary seeding, permanent seeding, mulching, matting, sod
stabilization, vegetative buffer strips, phasing of construction operations, use
of construction entrances and the use of alternative ground cover.
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i. Stabilization.  Disturbed areas must be stabilized as specified in the
following tables below.  Permanent and temporary stabilization are
defined in Part VII.

Table 1: Permanent Stabilization

Area requiring permanent stabilization Time frame to apply erosion controls

Any areas that will lie dormant for one
year or more

Within seven days of the most recent
disturbance

Any areas within 50 feet of a surface
water of the State and at final grade

Within two days of reaching final grade

Any other areas at final grade Within seven days of reaching final
grade within that area

Table 2: Temporary Stabilization

Area requiring temporary stabilization Time frame to apply erosion controls

Any disturbed areas within 50 feet of a
surface water of the State and not at final
grade

Within two days of the most recent
disturbance if the area will remain idle
for more than 21 days

For all construction activities, any
disturbed areas that will be dormant for
more than 21 days but less than one year,
and not within 50 feet of a surface water
of the State

Within seven days of the most recent
disturbance within the area

For residential subdivisions, disturbed
areas must be stabilized at least seven
days prior to transfer of permit coverage
for the individual lot(s).

Disturbed areas that will be idle over
winter

Prior to the onset of winter weather

Where vegetative stabilization techniques may cause structural instability or are otherwise
unobtainable, alternative stabilization techniques must be employed.

ii. Permanent stabilization of conveyance channels.  Operators shall
undertake special measures to stabilize channels and outfalls and
prevent erosive flows.  Measures may include seeding, dormant seeding
(as defined in the current edition of the Rainwater and Land
Development manual), mulching, erosion control matting, sodding,
riprap, natural channel design with bioengineering techniques or rock
check dams.
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c. Runoff Control Practices.  The SWP3 shall incorporate measures which
control the flow of runoff from disturbed areas so as to prevent erosion from
occurring.  Such practices may include rock check dams, pipe slope drains,
diversions to direct flow away from exposed soils and protective grading
practices.  These practices shall divert runoff away from disturbed areas and
steep slopes where practicable.  Velocity dissipation devices shall be placed
at discharge locations and along the length of any outfall channel to provide
non-erosive flow velocity from the structure to a water course so that the
natural physical and biological characteristics and functions are maintained
and protected.

d. Sediment Control Practices.  The plan shall include a description of
structural practices that shall store runoff allowing sediments to settle and/or
divert flows away from exposed soils or otherwise limit runoff from exposed
areas.  Structural practices shall be used to control erosion and trap sediment
from a site remaining disturbed for more than 14 days.  Such practices may
include, among others: sediment settling ponds, silt fences, earth diversion
dikes or channels which direct runoff to a sediment settling pond and storm
drain inlet protection.  All sediment control practices must be capable of
ponding runoff in order to be considered functional.  Earth diversion dikes or
channels alone are not considered a sediment control practice unless those
are used in conjunction with a sediment settling pond.

The SWP3 must contain detail drawings for all structural practices.

i. Timing.  Sediment control structures shall be functional throughout the
course of earth disturbing activity. Sediment basins and perimeter
sediment barriers shall be implemented prior to grading and within seven
days from the start of grubbing.  They shall continue to function until the
up slope development area is restabilized.  As construction progresses
and the topography is altered, appropriate controls must be constructed
or existing controls altered to address the changing drainage patterns.

ii. Sediment settling ponds.  A sediment settling pond is required for any one
of the following conditions:
• concentrated storm water runoff (e.g., storm sewer or ditch);  
• runoff from drainage areas, which exceed the design capacity of silt

fence or other sediment barriers;  
• runoff from drainage areas that exceed the design capacity of inlet

protection; or 
• runoff from common drainage locations with 10 or more acres of

disturbed land.   
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The permittee may request approval from Ohio EPA to use alternative
controls if the permittee can demonstrate the alternative controls are
equivalent in effectiveness to a sediment settling pond.

The sediment settling pond volume consists of both a dewatering zone
and a sediment storage zone.  The volume of the dewatering zone shall
be a minimum of 1800 cubic feet (ft3) per acre of drainage (67 yd3/acre)
with a minimum 48-hour drain time for sediment basins serving a
drainage area over 5 acres. The volume of the sediment storage zone
shall be calculated by one of the following methods:  Method 1: The
volume of the sediment storage zone shall be 1000 ft3 per disturbed acre
within the watershed of the basin. OR Method 2: The volume of the
sediment storage zone shall be the volume necessary to store the
sediment as calculated with RUSLE or a similar generally accepted
erosion prediction model.  The accumulated sediment shall be removed
from the sediment storage zone once it’s full.  When determining the total
contributing drainage area, off-site areas and areas which remain
undisturbed by construction activity must be included unless runoff from
these areas is diverted away from the sediment settling pond and is not
co-mingled with sediment-laden runoff. The depth of the dewatering zone
must be less than or equal to five feet.  The configuration between inlets
and the outlet of the basin must provide at least two units of length for
each one unit of width (> 2:1  length:width ratio), however, a length to
width ratio of 4:1 is recommended.  When designing sediment settling
ponds, the permittee must consider public safety, especially as it relates
to children, as a design factor for the sediment basin and alternative
sediment controls must be used where site limitations would preclude a
safe design.  The use of a combination of sediment and erosion control
measures in order to achieve maximum pollutant removal is encouraged.

iii. Silt Fence and Diversions.  Sheet flow runoff from denuded areas shall
be intercepted by silt fence or diversions to protect adjacent properties
and water resources from sediment transported via sheet flow.  Where
intended to provide sediment control, silt fence shall be placed on a level
contour downslope of the disturbed area.  This permit does not preclude
the use of other sediment barriers designed to control sheet flow runoff.
The relationship between the maximum drainage area to silt fence for a
particular slope range is shown in the table below. 
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Maximum drainage area
(in acres) to 100 linear
feet of silt fence

Range of slope for a particular
drainage area (in percent)

0.5 < 2%

0.25 > 2% but < 20%

0.125 > 20% but < 50%

Placing silt fence in a parallel series does not extend the size of the
drainage area. Storm water diversion practices shall be used to keep
runoff away from disturbed areas and steep slopes where practicable.
Such devices, which include swales, dikes or berms, may receive storm
water runoff from areas up to 10 acres.

iv. Inlet Protection.  Other erosion and sediment control practices shall
minimize sediment laden water entering active storm drain systems,
unless the storm drain system drains to a sediment settling pond.  All
inlets receiving runoff from drainage areas of one or more acres will
require a sediment settling pond.

v. Surface Waters of the State Protection. If construction activities disturb
areas adjacent to surface waters of the State, structural practices shall be
designed and implemented on site to protect all adjacent surface waters
of the State from the impacts of sediment runoff.  No structural sediment
controls (e.g., the installation of silt fence or a sediment settling pond)
shall be used in a surface water of the State.  For all construction
activities immediately adjacent to surface waters of the State, it is
recommended that a setback of at least 25-feet, as measured from the
ordinary high water mark of the surface water, be maintained in its natural
state as a permanent buffer.  Where impacts within this setback area are
unavoidable due to the nature of the construction activity (e.g., stream
crossings for roads or utilities), the project shall be designed such that the
number of stream crossings and the width of the disturbance within the
setback area are minimized.

vi. Modifying Controls.  If periodic inspections or other information indicates
a control has been used inappropriately or incorrectly, the permittee must
replace or modify the control for site conditions.
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e. Post-Construction Storm Water Management Requirements.  So that the
receiving stream’s physical, chemical, and biological characteristics are
protected and stream functions are maintained, post-construction storm water
practices shall provide perpetual management of runoff quality and quantity.
To meet the post-construction requirements of this permit, the SWP3 must
contain a description of the post-construction BMPs that will be installed
during construction for the site and the rationale for their selection. The
rationale must address the anticipated impacts on the channel and floodplain
morphology, hydrology, and water quality.  Post-construction BMPs cannot
be installed within a surface water of the State (e.g., wetland or stream)
unless it’s authorized by a CWA 401 water quality certification, CWA 404
permit, or Ohio EPA non-jurisdictional wetland/stream program approval.
Note: localities may have more stringent post-construction requirements.

Detail drawings and maintenance plans must be provided for all post-
construction BMPs.  Maintenance plans shall be provided by the permittee to
the post-construction operator of the site (including homeowner associations)
upon completion of construction activities (prior to termination of permit
coverage).  For sites located within a community with a regulated municipal
separate storm sewer system (MS4), the permittee, land owner, or other
entity with legal control of the property may be required to develop and
implement a maintenance plan to comply with the requirements of the MS4.
Maintenance plans must ensure that pollutants collected within structural
post-construction practices, be disposed of in accordance with local, state,
and federal regulations.  To ensure that storm water management systems
function as they were designed and constructed, the post construction
operation and maintenance plan must be a stand-alone document, which
contains: (1) a designated entity for storm water inspection and maintenance
responsibilities; (2) the routine and non-routine maintenance tasks to be
undertaken; (3) a schedule for inspection and maintenance; (4) any
necessary legally binding maintenance easements and agreements; and (5)
a map showing all access and maintenance easements.  Permittees are not
responsible under this permit for operation and maintenance of post-
construction practices once coverage under this permit is terminated.

Post-construction storm water BMPs that discharge pollutants from point
sources once construction is completed, may in themselves, need
authorization under a separate NPDES permit (one example is storm water
discharges from regulated industrial sites).
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Construction activities that do not include the installation of any impervious
surface (e.g., soccer fields), abandoned mine land reclamation activities
regulated by the Ohio Department of Natural Resources, stream and wetland
restoration activities, and wetland mitigation activities are not required to
comply with the conditions of Part III.G.2.e of this permit.  Linear construction
projects, (e.g., pipeline or utility line installation), which do not result in the
installation of additional impervious surface, are not required to comply with
the conditions of Part III.G.2.e of this permit.  However, linear construction
projects must be designed to minimize the number of stream crossings and
the width of disturbance and achieve final stabilization of the disturbed area
as defined in Part VII.H.1.

Large Construction Activities.  For all large construction activities (involving
the disturbance of five or more acres of land or will disturb less than five
acres, but is a part of a larger common plan of development or sale which will
disturb five or more acres of land), the post construction BMP(s) chosen must
be able to detain storm water runoff for protection of the stream channels,
stream erosion control, and improved water quality.  The BMP(s) chosen
must be compatible with site and soil conditions.  Structural (designed) post-
construction storm water treatment practices shall be incorporated into the
permanent drainage system for the site.  The BMP(s) chosen must be sized
to treat the water quality volume (WQv) and ensure compliance with Ohio’s
Water Quality Standards in OAC Chapter 3745-1.  The WQv shall be
equivalent to the volume of runoff from a 0.75-inch rainfall and shall be
determined according to the following equation:

WQv = C * P * A / 12
where:
WQv = water quality volume in acre-feet

C      = runoff coefficient appropriate for storms less than 1 inch
(Either use the following formula: C = 0.858i3 - 0.78i2 + 0.774i + 0.04,
where i = fraction of post-construction impervious surface or use Table 1)
P       = 0.75 inch precipitation depth
A       = area draining into the BMP in acres
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Table 1
Runoff Coefficients Based on the Type of Land Use

Land Use Runoff Coefficient

Industrial & Commercial 0.8

High Density Residential (>8 dwellings/acre) 0.5

Medium Density Residential (4 to 8 dwellings/acre) 0.4

Low Density Residential (<4 dwellings/acre) 0.3

Open Space and Recreational Areas 0.2

Where the land use will be mixed, the runoff coefficient should be calculated using a weighted
average.  For example, if 60% of the contributing drainage area to the storm water treatment
structure is Low Density Residential, 30% is High Density Residential, and 10% is Open
Space, the runoff coefficient is calculated as follows (0.6)(0.3) + (0.3)(0.5) + (0.1)(0.2) = 0.35.

An additional volume equal to 20 percent of the WQv shall be incorporated
into the BMP for sediment storage.  Ohio EPA recommends that BMPs be
designed according to the methodology included in the Rainwater and Land
Development manual or in another design manual acceptable for use by Ohio
EPA.

The BMPs listed in Table 2 below shall be considered standard BMPs
approved for general use.  However communities with a regulated MS4 may
limit the use of some of these BMPs.  BMPs shall be designed such that the
drain time is long enough to provide treatment, but short enough to provide
storage for successive rainfall events and avoid the creation of nuisance
conditions.  The outlet structure for the post-construction BMP must not
discharge more than the first half of the WQv or extended detention volume
(EDv) in less than one-third of the drain time.  The EDv is the volume of storm
water runoff that must be detained by a structural post-construction BMP.
The EDv is equal to 75 percent of the WQv for wet extended detention
basins, but is equal to the WQv for all other BMPs listed in Table 2.
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Table 2
Structural Post-Construction BMPs & Associated Drain (Drawdown) Times

Best Management Practice Drain Time of WQv

Infiltration Basin^ 24 - 48 hours

Enhanced Water Quality Swale 24 hours

Dry Extended Detention Basin* 48 hours

Wet Extended Detention Basin** 24 hours

Constructed Wetland (above permanent pool)+ 24 hours

Sand & Other Media Filtration 40 hours

Bioretention Cell^ 40 hours

Pocket Wetland# 24 hours

Vegetated Filter Strip 24 hours
* Dry basins must include forebay and micropool each sized at 10% of the WQv
** Provide both a permanent pool and an EDv above the permanent pool, each sized at 0.75
* WQv
+ Extended detention shall be provided for the full WQv above the permanent water pool.
^ The WQv shall completely infiltrate within 48 hours so there is no standing or residual water
in the BMP.
# Pocket wetlands must have a wet pool equal to the WQv, with 25% of the WQv in a pool and
75% in marshes.  The EDv above the permanent pool must be equal to the WQv.

The permittee may request approval from Ohio EPA to use alternative post-
construction BMPs if the permittee can demonstrate that the alternative BMPs
are equivalent in effectiveness to those listed in Table 2 above.  Construction
activities shall be exempt from this condition if it can be demonstrated that the
WQv is provided within an existing structural post-construction BMP that is
part of a larger common plan of development or if structural post-construction
BMPs are addressed in a regional or local storm water management plan.  A
municipally operated regional storm water BMP can be used as a post-
construction BMP provided that the BMP can detain the WQv from its entire
drainage area and release it over a 24 hour period.  

Transportation Projects  The construction of new roads and roadway
improvement projects by public entities (i.e., the state, counties, townships,
cities, or villages) may implement post-construction BMPs in compliance with
the current version (as of the effective date of this permit) of the Ohio
Department of Transportation’s “Location and Design Manual, Volume Two
Drainage Design” that has been accepted by Ohio EPA as an alternative to
the conditions of this permit.



                  Page 24 of 40
Ohio EPA Permit No.: OHC000003

Part III.G.2.e

Offsite Mitigation of Post-Construction  Ohio EPA may authorize the offsite
mitigation of the post-construction requirements of Part III.G.2.e of this permit
on a case by case basis provided the permittee clearly demonstrates the
BMPs listed in Table 2 are not feasible and the following criteria is met: (1) a
maintenance agreement or policy is established to ensure operations and
treatment in perpetuity; (2) the offsite location discharges to the same HUC-
14 watershed unit; and (3) the mitigation ratio of the WQv is 1.5 to 1 or the
WQv at the point of retrofit, whichever is greater.  Requests for offsite
mitigation must be received prior to receipt of the NOI applications.

Redevelopment Projects  Sites that have been previously developed where
no post-construction BMPs were installed shall either ensure a 20 percent net
reduction of the site impervious area, provide for treatment of at least 20
percent of the WQv, or a combination of the two.  A one-for-one credit towards
the 20 percent net reduction of impervious area can be obtained through the
use of pervious pavement and/or green roofs.  Where projects are a
combination of new development and redevelopment, the total WQv that must
be treated shall be calculated by a weighted average based on acreage, with
the new development at 100 percent WQv and redevelopment at 20 percent
WQv.

Non-Structural Post-Construction BMPs  The size of the structural post-
construction can be reduced by incorporating non-structural post-construction
BMPs into the design.  Practices such as preserving open space will reduce
the runoff coefficient and, thus, the WQv.  Ohio EPA encourages the
implementation of riparian and wetland setbacks.  Practices which reduce
storm water runoff include permeable pavements, green roofs, rain barrels,
conservation development, smart growth, low-impact development, and other
site design techniques contained in the Ohio Lake Commission’s Balanced
Growth Program (see http://www.epa.state.oh.us/oleo/bg1/index.html).  In
order to promote the implementation of such practices, the Director may
consider the use of non-structural practices to demonstrate compliance with
Part III.G.2.e of this permit for areas of the site not draining into a common
drainage system of the site, i.e., sheet flow from perimeter areas such as the
rear yards of residential lots, for low density development scenarios, or where
the permittee can demonstrate that the intent of pollutant removal and stream
protection, as required in Part III.G.2.e of this permit is being addressed
through non-structural post-construction BMPs based upon review and
approval by Ohio EPA.



                  Page 25 of 40
Ohio EPA Permit No.: OHC000003

Part III.G.2.e

Use of Alternative Post-Construction BMPs   This permit does not preclude
the use of innovative or experimental post-construction storm water
management technologies.  However, the Director may require these
practices to be tested using the protocol outlined in the Technology
Acceptance Reciprocity Partnership’s (TARP) Protocol for Stormwater Best
M a n a g e m e n t  P r a c t i c e  D e m o n s t r a t i o n s  ( s e e
http://www.dep.state.pa.us/dep/deputate/pollprev/techservices/tarp).

The Director may require discharges from such structures to be monitored to
ensure compliance with Part III.G.2.e of this permit.  Permittees must request
approval from Ohio EPA to use alternative post-construction BMPs if the
permittee can demonstrate that the alternative BMPs are equivalent in
effectiveness to those listed in Table 2 above.  To demonstrate this
equivalency, the permittee must show that the alternative BMP has a
minimum total suspended solids (TSS) removal efficiency of 80 percent.
Also, the WQv discharge rate from the practice must be reduced to prevent
stream bed erosion and protect the physical and biological stream integrity
unless there will be negligible hydrological impact to the receiving surface
water of the State.  The discharges will have a negligible impact if the
permittee can demonstrate that one of the following four conditions exist:

i. The entire WQv is recharged to groundwater;

ii. The larger common plan of development or sale will create less than one
acre of impervious surface;

iii. The project is a redevelopment project within an ultra-urban setting (i.e.,
a downtown area or on a site where 100 percent of the project area is
already impervious surface and the storm water discharge is directed into
an existing storm sewer system); or

iv. The storm water drainage system of the development discharges directly
into a large river (fourth order or greater) or to a lake and where the
development area is less than 5 percent of the watershed area upstream
of the development site, unless a TMDL identified water quality problems
in the receiving surface waters of the State.
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The Director shall only consider the use of alternative BMPs on projects
where the permittee can demonstrate that the implementation of the BMPs
listed in Table 2 is infeasible due to physical site constraints that prevent the
ability to provide functional BMP design.  Alternative practices may include,
but are not limited to, underground detention structures, vegetated swales
and vegetated filter strips designed using water quality flow, natural
depressions, rain barrels, permeable pavements green roofs, rain gardens,
catch basin inserts, and hydrodynamics separators.  The Director may also
consider non-structural post-construction approaches where no local
requirement for such practices exist.

Small Construction Activities.  For all small land disturbance activities (which
disturb one or more, but less than five acres of land and is not a part of a
larger common plan of development or sale which will disturb five or more
acres of land), a description of measures that will be installed during the
construction process to control pollutants in storm water discharges that will
occur after construction operations have been completed must be included
in the SWP3.  Structural measures should be placed on upland soils to the
degree attainable.  Such practices may include, but are not limited to: storm
water detention structures (including wet basins); storm water retention
structures; flow attenuation by use of open vegetated swales and natural
depressions; infiltration of runoff onsite; and sequential systems (which
combine several practices).  The SWP3 shall include an explanation of the
technical basis used to select the practices to control pollution where flows
exceed pre-development levels.

f. Surface Water Protection.  If the project site contains any streams, rivers,
lakes, wetlands or other surface waters, certain construction activities at the
site may be regulated under the CWA and/or state non-jurisdictional stream
and wetland requirements.  Sections 404 and 401 of the Act regulate the
discharge of dredged or fill material into surface waters and the impacts of
such activities on water quality, respectively.   Construction activities in
surface waters which may be subject to CWA regulation and/or state
requirements include, but are not limited to: sewer line crossings, grading,
backfilling or culverting streams, filling wetlands, road and utility line
construction, bridge installation and installation of flow control structures.  If
the project contains streams, rivers, lakes or wetlands or possible wetlands,
the permittee must contact the appropriate U.S. Army Corps of Engineers
District Office.  (CAUTION: Any area of seasonally wet hydric soil is a
potential wetland - please consult the Soil Survey and list of hydric soils for
your County, available at your county’s Soil and Water Conservation District.
If you have any questions about Section 401 water quality certification,
please contact the Ohio Environmental Protection Agency, Section 401
Coordinator.)
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U.S. Army Corps of Engineers (Section 404 regulation):
Huntington, WV District (304) 399-5210 (Muskingum River, Hocking River,
Scioto River, Little Miami River, and Great Miami River Basins)
Buffalo, NY District    (716) 879-4191 (Lake Erie Basin)
Pittsburgh, PA District (412) 395-7154 (Mahoning River Basin)
Louisville, KY District (502) 315-6733 (Ohio River)

Ohio EPA 401/404 and non-jurisdictional stream/wetland coordinator can be
contacted at (614) 644-2001 (all of Ohio)

Concentrated storm water runoff from BMPs to natural wetlands shall be
converted to diffuse flow before the runoff enters the wetlands.  The flow
should be released such that no erosion occurs downslope.  Level spreaders
may need to be placed in series, particularly on steep sloped sites, to ensure
non-erosive velocities.  Other structural BMPs may be used between storm
water features and natural wetlands, in order to protect the natural hydrology,
hydroperiod, and wetland flora.  If the applicant proposes to discharge to
natural wetlands, a hydrologic analysis shall be performed.  The applicant
shall attempt to match the pre-development hydroperiods and hydrodynamics
that support the wetland.  The applicant shall assess whether their
construction activity will adversely impact the hydrologic flora and fauna of the
wetland.  Practices such as vegetative buffers, infiltration basins, conservation
of forest cover, and the preservation of intermittent streams, depressions, and
drainage corridors may be used to maintain wetland hydrology.  

g. Other controls.  The SWP3 must also provide BMPs for pollutant sources
other than sediment.  Non-sediment pollutant sources, which may be present
on a construction site, include paving operations, concrete washout, structure
painting, structure cleaning, demolition debris disposal, drilling and blasting
operations, material storage, slag, solid waste, hazardous waste,
contaminated soils, sanitary and septic wastes, vehicle fueling and
maintenance activities, and landscaping operations.

i. Non-Sediment Pollutant Controls.  No solid or liquid waste, including
building materials, shall be discharged in storm water runoff.  The
permittee must implement all necessary BMPs to prevent the discharge
of non-sediment pollutants to the drainage system of the site or surface
waters of the State.  Under no circumstance shall concrete trucks wash
out directly into a drainage channel, storm sewer or surface waters of the
State.  No exposure of storm water to waste materials is recommended.

ii. Off-site traffic.  Off-site vehicle tracking of sediments and dust
generation shall be minimized.  
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iii. Compliance with other requirements.  The SWP3 shall be consistent
with applicable State and/or local waste disposal, sanitary sewer or septic
system regulations, including provisions prohibiting waste disposal by
open burning and shall provide for the proper disposal of contaminated
soils to the extent these are located within the permitted area. 

iv. Trench and ground water control.  There shall be no turbid discharges
to surface waters of the State resulting from dewatering activities.  If
trench or ground water contains sediment, it must pass through a
sediment settling pond or other equally effective sediment control device,
prior to being discharged from the construction site.  Alternatively,
sediment may be removed by settling in place or by dewatering into a
sump pit, filter bag or comparable practice.  Ground water dewatering
which does not contain sediment or other pollutants is not required to be
treated prior to discharge.  However, care must be taken when
discharging ground water to ensure that it does not become pollutant-
laden by traversing over disturbed soils or other pollutant sources.

v. Contaminated Sediment.  Where construction activities are to occur on
sites with contamination from previous activities, operators must be aware
that concentrations of materials that meet other criteria (is not considered
a Hazardous Waste,  meeting VAP standards, etc.) may still result in
storm water discharges in excess of Ohio Water Quality Standards.  Such
discharges are not authorized by this permit. Appropriate BMPs include,
but are not limited to:
• The use of berms, trenches, and pits to collect contaminated runoff

and prevent discharges;
• Pumping runoff into a sanitary sewer (with prior approval of the

sanitary sewer operator) or into a container for transport to an
appropriate treatment/disposal facility; and

• Covering areas of contamination with tarps or other methods that
prevent storm water from coming into contact with the material.

Operators should consult with Ohio EPA Division of Surface Water prior
to seeking permit coverage.

h. Maintenance.  All temporary and permanent control practices shall be
maintained and repaired as needed to ensure continued performance of their
intended function.  All sediment control practices must be maintained in a
functional condition until all up slope areas they control are permanently
stabilized.  The SWP3 shall be designed to minimize maintenance
requirements.  The applicant shall provide a description of maintenance
procedures needed to ensure the continued performance of control practices.
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i. Inspections.  At a minimum, procedures in an SWP3 shall provide that all
controls on the site are inspected at least once every seven calendar days
and within 24 hours after any storm event greater than one-half inch of rain
per 24 hour period.  The inspection frequency may be reduced to at least
once every month if the entire site is temporarily stabilized or runoff is unlikely
due to weather conditions (e.g., site is covered with snow, ice, or the ground
is frozen).  A waiver of inspection requirements is available until one month
before thawing conditions are expected to result in a discharge if all of the
following conditions are met: the project is located in an area where frozen
conditions are anticipated to continue for extended periods of time (i.e., more
than one month); land disturbance activities have been suspended; and the
beginning and ending dates of the waiver period are documented in the
SWP3.  Once a definable area has been finally stabilized, you may mark this
on your SWP3 and no further inspection requirements apply to that portion of
the site.  The permittee shall assign “qualified inspection personnel” to
conduct these inspections to ensure that the control practices are functional
and to evaluate whether the SWP3 is adequate and properly implemented in
accordance with the schedule proposed in Part III.G.1.g of this permit or
whether additional control measures are required.  

Following each inspection, a checklist must be completed and signed by the
qualified inspection personnel representative.  At a minimum, the inspection
report must include:
i. the inspection date; 
ii. names, titles, and qualifications of personnel making the inspection; 
iii. weather information for the period since the last inspection (or since

commencement of construction activity if the first inspection) including a
best estimate of the beginning of each storm event, duration of each
storm event, approximate amount of rainfall for each storm event (in
inches), and whether any discharges occurred;

iv. weather information and a description of any discharges occurring at the
time of the inspection;

v. location(s) of discharges of sediment or other pollutants from the site;
vi. location(s) of BMPs that need to be maintained;
vii. location(s) of BMPs that failed to operate as designed or proved

inadequate for a particular location;
viii. location(s) where additional BMPs are needed that did not exist at the

time of inspection; and
ix. corrective action required including any changes to the SWP3 necessary

and implementation dates.  
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Disturbed areas and areas used for storage of materials that are exposed to
precipitation shall be inspected for evidence of or the potential for pollutants
entering the drainage system.  Erosion and sediment control measures
identified in the SWP3 shall be observed to ensure that those are operating
correctly.   Discharge locations shall be inspected to ascertain whether
erosion and sediment control measures are effective in preventing significant
impacts to the receiving waters.  Locations where vehicles enter or exit the
site shall be inspected for evidence of off-site vehicle tracking.

The permittee shall maintain for three years following the submittal of a notice
of termination form, a record summarizing the results of the inspection,
names(s) and qualifications of personnel making the inspection, the date(s)
of the inspection, major observations relating to the implementation of the
SWP3 and a certification as to whether the facility is in compliance with the
SWP3 and the permit and identify any incidents of non-compliance.  The
record and certification shall be signed in accordance with Part V.G. of this
permit.

i. When practices require repair or maintenance.  If the inspection
reveals that a control practice is in need of repair or maintenance, with
the exception of a sediment settling pond, it must be repaired or
maintained within three days of the inspection.  Sediment settling ponds
must be repaired or maintained within 10 days of the inspection.

ii. When practices fail to provide their intended function.  If the
inspection reveals that a control practice fails to perform its intended
function and that another, more appropriate control practice is required,
the SWP3 must be amended and the new control practice must be
installed within 10 days of the inspection.

iii. When practices depicted on the SWP3 are not installed.  If the
inspection reveals that a control practice has not been implemented in
accordance with the schedule contained in Part III.G.1.g of this permit,
the control practice must be implemented within 10 days from the date of
the inspection.  If the inspection reveals that the planned control practice
is not needed, the record must contain a statement of explanation as to
why the control practice is not needed.
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3. Approved State or local plans.  All dischargers regulated under this general
permit must comply, except those exempted under state law, with the lawful
requirements of municipalities, counties and other local agencies regarding
discharges of storm water from construction activities.  All erosion and sediment
control plans and storm water management plans approved by local officials shall
be retained with the SWP3 prepared in accordance with this permit.  Applicable
requirements for erosion and sediment control and storm water management
approved by local officials are, upon submittal of a NOI form, incorporated by
reference and enforceable under this permit even if they are not specifically
included in an SWP3 required under this permit.  When the project is located
within the jurisdiction of a regulated municipal separate storm sewer system
(MS4), the permittee must certify that the SWP3 complies with the requirements
of the storm water management program of the MS4 operator.

4. Exceptions.  If specific site conditions prohibit the implementation of any of the
erosion and sediment control practices contained in this permit or site specific
conditions are such that implementation of any erosion and sediment control
practices contained in this permit will result in no environmental benefit, then the
permittee shall provide justification for rejecting each practice based on site
conditions.  Exceptions from implementing the erosion and sediment control
standards contained in this permit will be approved or denied on a case-by-case
basis.

The permittee may request approval from Ohio EPA to use alternative methods
to satisfy conditions in this permit if the permittee can demonstrate that the
alternative methods are sufficient to protect the overall integrity of receiving
streams and the watershed.  Alternative methods will be approved or denied on
a case-by-case basis.

PART IV.  NOTICE OF TERMINATION REQUIREMENTS

A. Failure to notify.

The terms and conditions of this permit shall remain in effect until a signed Notice of
Termination (NOT) form is submitted.  Failure to submit an NOT constitutes a violation
of this permit and may affect the ability of the permittee to obtain general permit
coverage in the future.

B. When to submit an NOT

1. Permittees wishing to terminate coverage under this permit must submit an NOT
form in accordance with Part V.G. of this permit.  Compliance with this permit is
required until an NOT form is submitted.  The permittee’s authorization to
discharge under this permit terminates at midnight of the day the NOT form is
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submitted.  Prior to submitting the NOT form, the permittee shall conduct a site
inspection in accordance with Part III.G.2.i of this permit and have a maintenance
agreement is in place to ensure all post-construction BMPs will be maintained in
perpetuity.

2. All permittees must submit an NOT form within 45 days of completing all permitted
land disturbance activities.  Enforcement actions may be taken if a permittee
submits an NOT form without meeting one or more of the following conditions:

a. Final stabilization (see definition in Part VII) has been achieved on all portions
of the site for which the permittee is responsible (including, if applicable,
returning agricultural land to its pre-construction agricultural use);

b. Another operator(s) has assumed control over all areas of the site that have
not been finally stabilized;

c. For residential construction only, temporary stabilization has been completed
and the lot, which includes a home, has been transferred to the homeowner.
(Note: individual lots without housing which are sold by the developer must
undergo final stabilization prior to termination of permit coverage.); or

d. An exception has been granted under Part III.G.4.

C. How to submit an NOT

Permittees must use Ohio EPA’s approved NOT form.  The form must be completed
and mailed according to the instructions and signed in accordance with Part V.G of this
permit.

PART V.  STANDARD PERMIT CONDITIONS.

A. Duty to comply.  

1. The permittee must comply with all conditions of this permit.  Any permit
noncompliance constitutes a violation of ORC Chapter 6111. and is grounds for
enforcement action.

2. Ohio law imposes penalties and fines for persons who knowingly make false
statements or knowingly swear or affirm the truth of a false statement previously
made.

B. Continuation of an expired general permit.  

An expired general permit continues in force and effect until a new general permit is
issued.
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C. Need to halt or reduce activity not a defense.  

It shall not be a defense for a permittee in an enforcement action that it would have
been necessary to halt or reduce the permitted activity in order to maintain compliance
with the conditions of this permit.

D. Duty to mitigate.

The permittee shall take all reasonable steps to minimize or prevent any discharge in
violation of this permit which has a reasonable likelihood of adversely affecting human
health or the environment.

E. Duty to provide information.

The permittee shall furnish to the director, within 10 days of written request, any
information which the director may request to determine compliance with this permit.
The permittee shall also furnish to the director upon request copies of records required
to be kept by this permit.

F. Other information.  

When the permittee becomes aware that he or she failed to submit any relevant facts
or submitted incorrect information in the NOI, SWP3, NOT or in any other report to the
director, he or she shall promptly submit such facts or information.

G. Signatory requirements.  

All NOIs, NOTs, SWP3s, reports, certifications or information either submitted to the
director or that this permit requires to be maintained by the permittee, shall be signed.

1. These items shall be signed as follows:

a. For a corporation:  By a responsible corporate officer.  For the purpose of this
section, a responsible corporate officer means:

i. A president, secretary, treasurer or vice-president of the corporation in
charge of a principal business function or any other person who performs
similar policy or decision-making functions for the corporation; or
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ii. The manager of one or more manufacturing, production or operating
facilities, provided, the manager is authorized to make management
decisions which govern the operation of the regulated facility including
having the explicit or implicit duty of making major capital investment
recommendations and initiating and directing other comprehensive
measures to assure long-term environmental compliance with
environmental laws and regulations; the manager can ensure that the
necessary systems are established or actions taken to gather complete
and accurate information for permit application requirements; and where
authority to sign documents has been assigned or delegated to the
manager in accordance with corporate procedures;

b. For a partnership or sole proprietorship:  By a general partner or the
proprietor, respectively; or

c. For a municipality, State, Federal or other public agency: By either a principal
executive officer or ranking elected official.  For purposes of this section, a
principal executive officer of a Federal agency includes (1) the chief executive
officer of the agency or (2) a senior executive officer having responsibility for
the overall operations of a principal geographic unit of the agency (e.g.,
Regional Administrators of U.S. EPA).

2. All reports required by the permits and other information requested by the director
shall be signed by a person described in Part V.G.1 of this permit or by a duly
authorized representative of that person.  A person is a duly authorized
representative only if:

a. The authorization is made in writing by a person described in Part V.G.1 of
this permit and submitted to the director;

b. The authorization specifies either an individual or a position having
responsibility for the overall operation of the regulated facility or activity, such
as the position of manager, operator of a well or well field, superintendent,
position of equivalent responsibility or an individual or position having overall
responsibility for environmental matters for the company.  (A duly authorized
representative may thus be either a named individual or any individual
occupying a named position); and

c. The written authorization is submitted to the director.
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3. Changes to authorization.  If an authorization under Part V.G.2 of this permit is no
longer accurate because a different individual or position has responsibility for the
overall operation of the facility, a new authorization satisfying the requirements of
Part V.G.2 of this permit must be submitted to the director prior to or together with
any reports, information or applications to be signed by an authorized
representative.

H. Certification.  

Any person signing documents under this section shall make the following certification:

"I certify under penalty of law that this document and all attachments were
prepared under my direction or supervision in accordance with a system
designed to assure that qualified personnel properly gathered and
evaluated the information submitted.  Based on my inquiry of the person
or persons who manage the system or those persons directly responsible
for gathering the information, the information submitted is, to the best of
my knowledge and belief, true, accurate and complete.  I am aware that
there are significant penalties for submitting false information, including
the possibility of fine and imprisonment for knowing violations."

I. Oil and hazardous substance liability.

Nothing in this permit shall be construed to preclude the institution of any legal action
or relieve the permittee from any responsibilities, liabilities or penalties to which the
permittee is or may be subject under section 311 of the CWA or 40 CFR Part 112.  40
CFR Part 112 establishes procedures, methods and equipment and other requirements
for equipment to prevent the discharge of oil from non-transportation-related onshore
and offshore facilities into or upon the navigable surface waters of the State or
adjoining shorelines.

J. Property rights.

The issuance of this permit does not convey any property rights of any sort, nor any
exclusive privileges, nor does it authorize any injury to private property nor any
invasion of personal rights, nor any infringement of Federal, State or local laws or
regulations.

K. Severability.

The provisions of this permit are severable and if any provision of this permit or the
application of any provision of this permit to any circumstance, is held invalid, the
application of such provision to other circumstances and the remainder of this permit
shall not be affected thereby.
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L. Transfers.

Ohio NPDES general permit coverage is transferable.  Ohio EPA must be notified in
writing sixty days prior to any proposed transfer of coverage under an Ohio NPDES
general permit.  The transferee must inform Ohio EPA it will assume the responsibilities
of the original permittee transferor.

M. Environmental laws.

No condition of this permit shall release the permittee from any responsibility or
requirements under other environmental statutes or regulations.

N. Proper operation and maintenance. 

The permittee shall at all times properly operate and maintain all facilities and systems
of treatment and control (and related appurtenances) which are installed or used by the
permittee to achieve compliance with the conditions of this permit and with the
requirements of SWP3s.  Proper  operation and maintenance requires the operation
of backup or auxiliary facilities or similar systems, installed by a permittee only when
necessary to achieve compliance with the conditions of the permit.

O. Inspection and entry.  

The permittee shall allow the director or an authorized representative of Ohio EPA,
upon the presentation of credentials and other documents as may be required by law,
to:

1. Enter upon the permittee's premises where a regulated facility or activity is located
or conducted or where records must be kept under the conditions of this permit;

2. Have access to and copy at reasonable times, any records that must be kept
under the conditions of this permit; and

3. Inspect at reasonable times any facilities or equipment (including monitoring and
control equipment).

PART VI.  REOPENER CLAUSE

A. If there is evidence indicating potential or realized impacts on water quality due to any
storm water discharge associated with construction activity covered by this permit, the
permittee of such discharge may be required to obtain coverage under an individual
permit or an alternative general permit in accordance with Part I.C of this permit or the
permit may be modified to include different limitations and/or requirements.

B. Permit modification or revocation will be conducted according to ORC Chapter 6111.
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A. “Act” means Clean Water Act (formerly referred to as the Federal Water Pollution
Control Act or Federal Water Pollution Control Act Amendments of 1972)  Pub. L. 92-
500, as amended Pub. L. 95-217, Pub. L. 95-576, Pub. L. 96-483, Pub. L. 97-117 and
Pub. L. 100-4, 33 U.S.C. 1251 et. seq.

B. “Best management practices (BMPs)” means schedules of activities, prohibitions of
practices, maintenance procedures and other management practices (both structural
and non-structural) to prevent or reduce the pollution of surface waters of the State.
BMP's also include treatment requirements, operating procedures and practices to
control plant and/or construction site runoff, spillage or leaks, sludge or waste disposal
or drainage from raw material storage.

C. “Commencement of construction” means the initial disturbance of soils associated with
clearing, grubbing, grading, placement of fill or excavating activities or other
construction activities.

D. “Concentrated storm water runoff” means any storm water runoff which flows through
a drainage pipe, ditch, diversion or other discrete conveyance channel.

E. “Director” means the director of the Ohio Environmental Protection Agency.

F. “Discharge” means the addition of any pollutant to the surface waters of the State from
a point source.

G. “Disturbance” means any clearing, grading, excavating, filling, or other alteration of land
surface where natural or man-made cover is destroyed in a manner that exposes the
underlying soils.

H. “Final stabilization” means that either:

1. All soil disturbing activities at the site are complete and a uniform perennial
vegetative cover (e.g., evenly distributed, without large bare areas) with a density
of at least 70 percent cover for the area has been established on all unpaved
areas and areas not covered by permanent structures or equivalent stabilization
measures (such as the use of landscape mulches, rip-rap, gabions or geotextiles)
have been employed.  In addition, all temporary erosion and sediment control
practices are removed and disposed of and all trapped sediment is permanently
stabilized to prevent further erosion; or

2. For individual lots in residential construction by either:

a. The homebuilder completing final stabilization as specified above or
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b. The homebuilder establishing temporary stabilization including perimeter
controls for an individual lot prior to occupation of the home by the
homeowner and informing the homeowner of the need for and benefits of,
final stabilization.  (Homeowners typically have an incentive to put in the
landscaping functionally equivalent to final stabilization as quick as possible
to keep mud out of their homes and off sidewalks and driveways.); or

3. For construction projects on land used for agricultural purposes (e.g., pipelines
across crop or range land), final stabilization may be accomplished by returning
the disturbed land to its pre-construction agricultural use.  Areas disturbed that
were previously used for agricultural activities, such as buffer strips immediately
adjacent to surface waters of the State and which are not being returned to their
pre-construction agricultural use, must meet the final stabilization criteria in (1) or
(2) above.

I. “Individual Lot NOI” means a Notice of Intent for an individual lot to be covered by this
permit (see parts I and II of this permit).

J. “Larger common plan of development or sale”- means a contiguous area where
multiple separate and distinct construction activities may be taking place at different
times on different schedules under one plan.

K. “MS4" means municipal separate storm sewer system which means a conveyance or
system of conveyances (including roads with drainage systems, municipal streets,
catch basins, curbs, gutters, ditches, man-made channels or storm drains) that are:

1. Owned or operated by the federal government, state, municipality, township,
county, district(s) or other public body (created by or pursuant to state or federal
law) including special district under state law such as a sewer district, flood control
district or drainage districts or similar entity or a designated and approved
management agency under section 208 of the act that discharges into surface
waters of the State; and

2. Designed or used for collecting or conveying solely storm water,

3. Which is not a combined sewer and

4. Which is not a part of a publicly owned treatment works.

L. “National Pollutant Discharge Elimination System (NPDES)” means the national
program for issuing, modifying, revoking and reissuing, terminating, monitoring and
enforcing permits and enforcing pretreatment requirements, under sections 307, 402,
318 and 405 of the CWA.  The term includes an "approved program."
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M. “NOI” means notice of intent to be covered by this permit.

N. “NOT” means notice of termination.

O. “Operator” means any party associated with a construction project that meets either of
the following two criteria:

1. The party has operational control over construction plans and specifications,
including the ability to make modifications to those plans and specifications; or

2. The party has day-to-day operational control of those activities at a project which
are necessary to ensure compliance with an SWP3 for the site or other permit
conditions (e.g., they are authorized to direct workers at a site to carry out
activities required by the SWP3 or comply with other permit conditions).

As set forth in Part II.A, there can be more than one operator at a site and under these
circumstances, the operators shall be co-permittees.

P. “Owner or operator” means the owner or operator of any “facility or activity” subject to
regulation under the NPDES program. 

Q. “Permanent stabilization” means the establishment of permanent vegetation, decorative
landscape mulching, matting, sod, rip rap and landscaping techniques to provide
permanent erosion control on areas where construction operations are complete or
where no further disturbance is expected for at least one year.

R. “Percent imperviousness” means the impervious area created divided by the total area
of the project site.

S. “Point source” means any discernible, confined and discrete conveyance, including but
not limited to, any pipe, ditch, channel, tunnel, conduit, well, discrete fissure, container,
rolling stock, concentrated animal feeding operation, landfill leachate collection system,
vessel or the floating craft from which pollutants are or may be discharged.  This term
does not include return flows from irrigated agriculture or agricultural storm water
runoff.

T. “Qualified inspection personnel” means a person knowledgeable in the principles and
practice of erosion and sediment controls, who possesses the skills to assess all
conditions at the construction site that could impact storm water quality and to assess
the effectiveness of any sediment and erosion control measures selected to control the
quality of storm water discharges from the construction activity.
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U. “Rainwater and Land Development” is a manual describing construction and post-
construction best management practices and associated specifications.  A copy of the
manual may be obtained by contacting the Ohio Department of Natural Resources,
Division of Soil & Water Conservation.

V. “Riparian area” means the transition area between flowing water and terrestrial (land)
ecosystems composed of trees, shrubs and surrounding vegetation which serve to
stabilize erodible soil, improve both surface and ground water quality, increase stream
shading and enhance wildlife habitat.

W. “Runoff coefficient” means the fraction of total rainfall that will appear at the
conveyance as runoff.

X. “Sediment settling pond” means a sediment trap, sediment basin or permanent basin
that has been temporarily modified for sediment control, as described in the latest
edition of the Rainwater and Land Development manual.

Y. “State isolated wetland permit requirements” means the requirements set forth in
Sections 6111.02 through 6111.029 of the ORC.

Z. “Storm water” means storm water runoff, snow melt and surface runoff and drainage.

AA. “Surface waters of the State” or “water bodies” means all streams, lakes,
reservoirs, ponds, marshes, wetlands or other waterways which are situated
wholly or partially within the boundaries of the state, except those private waters
which do not combine or effect a junction with natural surface or underground
waters.  Waters defined as sewerage systems, treatment works or disposal
systems in Section 6111.01 of the ORC are not included.

BB. “SWP3” means storm water pollution prevention plan.

CC. “Temporary stabilization” means the establishment of temporary vegetation,
mulching, geotextiles, sod, preservation of existing vegetation and other
techniques capable of quickly establishing cover over disturbed areas to provide
erosion control between construction operations.

DD. “Water Quality Volume (WQv)” means the volume of storm water runoff which must
be captured and treated prior to discharge from the developed site after
construction is complete.  WQv is based on the expected runoff generated by the
mean storm precipitation volume from post-construction site conditions at which
rapidly diminishing returns in the number of runoff events captured begins to
occur.
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SUBSURFACE UTILITY INVESTIGATION REPORT 

Task Order 08-003 

IDIQC DTFH71-07-D-00003 

PROJECT OH PRA CUVA 18(1), 164(1), CUYAHOGA CO., OH 

Cuyahoga Valley National Park 

 

Introduction 

The purpose of the subsurface utility investigation was to provide Quality Level A & B utility 

designations measurements on existing subsurface utilities in support of the design of the Federal 

Highway Administration Fitzwater Bridge Project and the Cuyahoga Maintenance Access Project. 

 

For the purpose of this report, “designate” means to indicate the presence and approximate horizontal 

location of underground utilities using geophysical prospecting techniques, including electromagnetic or 

other energy fields.  This work is considered Quality Level “B”.  

AND 

For the purpose of this report, “locate” means to obtain the precise horizontal and vertical position of the 

utility line by excavating a test hole. The test holes were done by using nondestructive equipment in a 

manner as to cause no damage to the utility line. This work is considered Quality Level “A”. 

 

This report documents the findings of the survey procedures and methodology of the existing utilities. 

 

Project Limits 

The project limits are described below based on the mapping provided by FHA. The project limits 

generally follow the work limits outlined in the Scope of Work dated July 9, 2008, and are further 

explained as follows: 

 

• Fitzwater Bridges – Limits include: 

o The R/W of Towpath Trail, starting 200’ northwest of the centerline of proposed 

Fitzwater Road realignment and continuing to 100’ southeast of the centerline of the 

proposed Fitzwater Road realignment. 

o The R/W of existing Fitzwater Road, starting at the intersection with Canal Road and 

continuing southwest to the R/W of the Cuyahoga Scenic Railroad. 

o The western R/W of Canal Road, starting 100’ northwest of the centerline of proposed  

Fitzwater Road realignment and continuing to 100’ southeast of the centerline of the 

proposed Fitzwater realignment. 

o The R/W of the Cuyahoga Scenic Railroad starting at the intersection of existing 

Fitzwater Road and continuing 300’ northwest. 

 

• Maintenance Access – Limits include: 

o The R/W of the Northeast Ohio Regional Sewer District Access Road from the 

intersection with Pleasant Valley Road continuing west to 150’ past the intersection of 

the Cuyahoga Scenic Railroad. 

o The R/W of proposed Cuyahoga Maintenance Access Road from the intersection with the 

Northeast Ohio Regional Sewer District Access Road continuing southeast (and just east 

of existing scenic railroad tracks) to the intersection of Fitzwater Road. 
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Utility Research and Coordination 

Prior to commencing the field collection effort, Woolpert reviewed the project limits, existing utility 

plans, project control information and other relevant utility information provided by the FHA. The field 

work utilized underground utilities information based on actual field locations of visible aboveground 

structures, physical markings, and available source documents. Records from the appropriate utility 

companies or information supplied by the governmental agencies supplemented field located utility 

information to comprise the overall utility base map. The following are brief descriptions of the tasks 

involved: 

 

• For this specific project, Woolpert contacted the Ohio Utilities Protection Service (OUPS) for utility 

plans and physical markings (if required) by the utility companies, governmental agencies, or their 

agents – per the Ohio Revised Code of Regulations. Further coordination was required in QLB 

surveys for marking the public utilities that fall within dedicated right-of-ways or easements. Due to 

the extent of the overall project limits as shown on topographic mapping, multiple OUPS requests 

were required. When the markings did not take place within the time limits required by the statute (10 

days for preplanning), Woolpert contacted those utilities for copies of their underground facility 

plans. 

 

• Woolpert conducted one interview with each of the utility companies and/or their locate contracting 

provider for any information they could provide on existing utilities within the project limits as 

defined in this scope of services. We requested all as-built or construction plans for their underground 

utilities—gas, fiber optics, electric, etc. within the project limits as defined in this scope of services. 
 

• Woolpert conducted one interview with each of the governmental agencies whose utilities would be 

affected by the overall project. We requested all as-built or construction plans for their underground 

utilities—water, sanitary, storm, traffic maintenance, and lighting within the project limits as defined 

in this scope of services. 
 

All utility records provided by the utility companies and the governmental agencies were correlated to the 

actual survey features on the base mapping. One attempt was made to resolve any major discrepancies 

with the utility owner. 

 

Designating of Utilities 

The standard accuracy for horizontal designation of utilities is generally ±18 inches of the outer limits of 

the actual facility depending on the depth and size of the infrastructure components being captured. 

Woolpert performed this survey with due diligence to achieve the required accuracy specifications for 

aboveground and belowground locations. 

 

Field Survey Methodology 

The majority of the field effort consisted of a two-man crew surveying with GPS technology and utilizing 

electromagnetic toning equipment for designating underground utilities.  Where areas restrict the GPS 

signal, like tree canopy or tall buildings, field crews utilized conventional surveying techniques. Woolpert 

employed a Real-Time Kinematic (RTK) approach, with one base station (unmanned) and one roving 

receiver. The roving unit consisted of a dual frequency Trimble R8 receiver with internal radio and TSC2 

for data collection using Woolpert field codes for processing in Microstation for the base drawing. 
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Datum Reference 

All surveying locations were established from the existing photo control network established by FHA. 

The horizontal GPS control was based on the Ohio North State Plane Coordinate System (3402), 

referenced to North American Datum 1983, adjustment of 1995 (NAD83/95), and expressed in US 

Survey Feet. The final NAD83 (95) State Plane grid coordinates (Ohio North) were also reduced to 

ground coordinates for this project. A project combined scale factor of 0.99991884635 was constrained 

from NGS monument PID #MB1812.  The vertical datum is NAVD 88. Complete information of the 

project control can be found in the OH PRA CUVA 18(1)164(1) – Fitzwater Bridges design plans, named 

“FitzwaterRd.pdf” dated July 3, 2008. 

 

Field Collection 

Per Woolpert’s request, the utility owners were to contact us if and when any of their respective facilities 

were going to be physically marked in the field.  In some instances, utility owners did not contact us for 

this routine procedure. Conversely, Woolpert was contacted by BP Pipeline, AT&T Conduit, Cleveland 

Water, Broadwing/Level 3 and N/E Ohio Regional Sewer District. Although we did not hear from CEI, 

Dominion East Ohio Gas, Time Warner Cable, and AT&T, we did meet with their contract locating firm 

“Central Locating Service” on site and they cleared all of these utilities. MCI/Verizon line was physically 

marked in the field by a Verizon technician near the Fitzwater and railroad intersection – no markings 

were found near a potential line just south of Alexander Road (further questions and investigation has 

been requested to confirm the existence or non-existence of this line). The prints we did receive from the 

utility companies thus far are from Northeast Ohio Regional Sewer District, Cleveland Water and 

MCI/Verizon (See notes on Utility Comments Table).  

 

Using electromagnetic equipment, the Woolpert surveyors designated most of those utilities that had not 

been marked in the field by their respective owners or owners’ agents. In most cases we checked and 

verified the physical locates by others to assure that we agreed with their positions. Although plastic 

(PVC, HDPE, etc.) pipes buried without detector wire or tape cannot be designated, we are aware of no 

lines of this type in the area. – Woolpert surveyors picked up the exposed “abandoned” water line on 

Fitzwater Road at the Canal and along the existing Bridge. Woolpert could not find any valve boxes or 

hydrants features to verify where this line proceeded once it became “non-exposed”. The line supplying 

and connecting these water features could not be designated. Cleveland Water has been notified and we 

are awaiting a response on both location and verification to decide if the line is abandoned or live. This 

line has since been added to the base mapping as QL D information. 

 

The following utilities were designated and/or surveyed by Woolpert during the QL B investigation: 

 

• BP Pipeline – Gas • IXC/Level 3– Fiber 

• Traffic – Electric • Presumed abandoned Water Line on Fitzwater Bridge 

• MCI/Verizon – Telecomm • Sanitary Sewer and Storm (MH’s only) 

 

The sanitary sewer and storm drainage system features for Northeast Ohio Regional Sewer District were 

surveyed as well. The information collected during that phase included all visible surface features, and 

pipe sizes, pipe inverts, and direction of flows where possible.  Note: some of the sanitary manholes near 

the Sewer District Access Road were very deep structures (over 50 ft deep) and had multiple chambers 

that obstructed the view to the bottom of the structure.  We believe the maps provided to us are incorrect 

based on our field observations, but only further Confined Space Entry procedures would completely 

resolve these discrepancies. An engineer from Northeast Ohio Regional Sewer District actually visited the 
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field and stated that some of the structures on the GIS mapping provided by the Park were not part of his 

system. He had fairly poor English, so some information may have been misinterpreted.  

 

Utility companies typically do not provide information on individual service laterals nor do they mark 

them in the field. Woolpert designated the utility services that they were able to find inside the project 

limits and the ones that they could get readings on. When meters could not be found outside of the 

buildings, Woolpert attempted to gain access to find them inside the actual facility. Some meters could 

not be found by facility employees or Woolpert surveyors. 

 

Conclusion 

In performing the SUE QL A, B, & C investigation of the underground utilities along the specified project 

corridor, all recommended procedures for the level and quality of this work have been met. The local 

utility owners, agencies, and one call centers were all notified and requests for utility as-builts and/or 

construction plans were made. The appropriate surface geophysics were used to trace the individual utility 

systems. The lines were designated and surveyed. The surveyed features were used along with the 

designated lines to form networks of the underground utility systems. The systems were mapped by layer, 

QA/QCed, and were incorporated into the base mapping.  

 











SUBSURFACE UTILITY INVESTIGATION
"Utility Contact Listing"

Task Order 08-003
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PROJECT OH PRA CUVA 18(1), 164(1), CUYAHOGA CO., OH

Utility Contact Street Telephone
Provider Name Address Number

BP Pipeline Norbert Brunning unknown unknown unknown 216-214-2905
Cleveland Water Burnett Vaughn 1201 Lakeside Ave Cleveland OH 216-664-2444 ext5561
Cleveland Electric Illuminating Mike Patterson CLS 441 Munroe Falls Rd Talmadge OH 330-733-9393
AT&T Mike Patterson CLS 441 Munroe Falls Rd Talmadge OH 330-733-9393
Time Warner Cable-Maple Heights Mike Patterson CLS 441 Munroe Falls Rd Talmadge OH 330-733-9393
Dominion East Ohio Gas Mike Patterson CLS 441 Munroe Falls Rd Talmadge OH 330-733-9393
MCI/Verizon Beth Seubert 2400 North Glenville Richardson TX 972-729-6016
Level 3/Broadwing Marvin Muncie unknown unknown unknown 419-304-5190
Northeast Ohio Regional Sewer Brain Stapleton 4747 East 49th Street Cuyahoga Heights OH 216-641-6000

City State
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SUBSURFACE UTILITY INVESTIGATION
"Utility Contact Comments"

Task Order 08-003
IDIQC DTFH71-07-D-00003

PROJECT OH PRA CUVA 18(1), 164(1), CUYAHOGA CO., OH

Utility Contact Drawings Physical General Notes
Provider Name Provided Locates

BP Pipeline Norbert Bruning X Woolpert designated distribution line.  Still waiting for maps.

Cleveland Water

Burnett Vaughn X

Per Rob Bobel of CVNP, water line on Fitzwater Road is abandond.  
Found only exposed water lines on existing bridge, no valves or hydrants 
were found in road limits.  After 3 weeks, Burnett Vaughn from Cleveland 
Water finally called back and sent some plans.  She states the line is 
active and live, but wanted to confirm that was correct.  She apologized for 
not sending out a locator during the one-call request timeframe, but said 
the office was busy....

Cleveland Electric Illuminating Mike Patterson No Underground lines in area per Contract Locator "CLS"/No other 
response directly from Utility Company

AT&T Conduit No Contact Info. No Underground lines in area - Recevied letter "ALL CLEAR"

Time Warner Cable-Maple Heights Mike Patterson No Underground lines in area per Contract Locator "CLS"/No other 
response directly from Utility Company

Dominion East Ohio Gas Mike Patterson No Underground lines in area per Contract Locator "CLS"/No other 
response directly from Utility Company

MCI/Verizon Beth Seubert X
Designated Lines along Railroad- very general map provided. Waiting for 
more information about a potential east-west line just south of Alexander 
Rd.

Level 3/Broadwing Ryan Swan X Met with Level 3 locator on site, stated they do not have prints for this 
area. The locator designated the line.

Northeast Ohio Regional Sewer Brian Stapleton X
Met with thier locator on site - could not find anything more than what 
Woolpert had already found. Locator stated the prints for this area were 
not up-to-date and they would mail Woolpert a copy

AT&T Mike Patterson No Underground lines in area per Contract Locator "CLS"/No other 
responses directly from Utility Company

NOTE: Mike Patterson works for Central Locating Service

Woolpert, Inc. Page 1 of 1
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